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October 20, 2009

Subject: Letter of Clarification No. 1 Chiller Replacement for Wortham Theater Center, for
the Convention and Entertainment Facilities Department

Reference: Bid Inv. No: S50-C23429

To: All Prospective Contractors: This letter of Clarification is being issued for the
following reasons:

e To revise the above referenced solicitation as follows:

NOTICE TO BIDDER

The bid opening date has changed from October 22, 2009 to October 29, 2009, 10:30 AM.

Clarification #1.: The contractor shall provide all required building permits,
The City will assist with obtaining the street closure permit,
The contractor shall provide all traffic control equipment and associated
requirements; also,
The contractor shall dispose of all old removed equipment

Clarification #2 See Addenda #1 in the attachments.

Clarification #3 See the Drawing Revisions, Sheet Nos., E2.0, E3.0, M1.0, M2.0, M3.0,
M4.0, M5.0, M6.0, in the attachments.

e The following questions and City of Houston responses are hereby incorporated
and made a part of the Invitation to Bid:

Question #1. Does the project need an environmental consultant for an asbestos
survey?
Response: The building is free from asbestos; therefore, no environmental consulting

services are required.

Question #2: The detail on sheet M3.0 does not show the Chiller on an inertia base. Is
an inertia base required?

Response: See Addenda #1, it is Note 3, attached and provided with this letter of
clarification.
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Question #3: What types of refrigerant are in the existing chillers that will remain in the
mechanical room?

Response: See Addenda #1.

Note: No further questions will be accepted after the publication of this Letter of
Clarification.

When issued, Letter(s) of Clarification shall automatically become a part of the bid documents
and shall supersede any previous specification(s) and/or provision(s) in conflict with the
Letter(s) of Clarification. It is the responsibility of the bidders to ensure that it has obtained all
such letter(s). By submitting a bid on this project, bidders shall be deemed to have received all
Letter(s) of Clarification and to have incorporated them into this solicitation.

Furthermore, it is the responsibility of each Contractor to obtain any previous Letter of
Clarification associated with this solicitation.

twie Lopez

Arturo Lopez
Senior Procurement Specialist
832-393-8731

Attachments:
Addenda #1
Revised Drawing Sheets Nos., E2.0, E3.0, M1.0, M2.0, M3.0, M4.0, M5.0 and M6.0

A PDF version of the Addenda #1 and Revised Drawing sheets can be viewed on the following
web-site; https://purchasing.houstontx.gov/buyer/BidDocumentManager.aspx?id=C23429
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- ADDENDA#1
WORTHAM THEATER CENTER CHILLER REPLACEMENT October 19, 2009
T0:
Deyanira Rodriguez .
City of Houston g X%
510 Preston, 4th Floor 7 et il

Houston, TX 77002 Besgipoesmnassassonsaseas el

1. Sheet M1.0
a. Added note 7 to demo existing refrigerant relief piping roof penetration.
2. Sheet M2.0

a. Relocated existing and new refrigerant relief piping to not be adjacent to boiler
room intake louver.

3. Sheet M3.0
a. Revised detail 1 to clearly show inertia base and flex connectors.

b. Revised detail 4 to correctly show refrigerant piping penetration of concrete
roof.

¢. Added VFD’s to pump and fan schedule.
d. Corrected typo in chiller schedule.
4. Sheet M4.0
a. Added definition of substantial completion.
5. Sheet M5.0
a. Added specification for refrigerant relief piping.
b. Revised specification for expansion fittings.
c. Revised specification for pump and fan VFD’s.
6. Sheet M6.0
a. Revised specification for warranty and factory test.
7. SheetE2.0
a. Revised to change starters to VFD’s.
8. SheetE3.0
a. Revised to change starters to VFD’s.

END

REDDING LINDEN BURR Addenda 1: rpage 10of 1
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