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January 7, 2013

Subject: Letter of Clarification No. 3 to Invitation to Bid No. S50-C24445 to Provide
Structural Remediation Services for the General Services Department

To: All Prospective Bidders:
This letter of Clarification is being issued for the following reasons:

e To revise and replace the solicitation document in its entirety and respond to
guestions posed by perspective bidders:

1) The solicitation document dated November 30, 2012 is hereby revised in its entirety and
replaced with the attached revised bid document marked, “REVISED 12/26/2012".

2) The following questions and City of Houston responses are hereby incorporated and
made a part of the Invitation to Bid:

Question No. 1 Please explain the procedure for getting other manufactures product
approved. Does this have to be done prior to the bid? What is the cut-off
date to send preliminary submittals for other manufactures products?

Answer: The Contractor shall be required to provide manufactures product test
data by a third party. This will attest that their product meets the
requirements. See the attached page 12 of 38 marked REVISED
12/26/2012.

Question No. 2 What is the safety factor required for the Helical Piles and who is the
approved Geotechnical engineer referenced in note 4, under Helical Piles
in the General notes, sheet S0.0?

Answer: The safety factor for Helical Piles is 2.0 for all cases, soil load bearing and
pile carrying capacity. See the response to Question No. 3 which
addresses geotechnical information and geotechnical engineer.

Question No. 3 Has the approved geotechnical engineer prepared a soil report? Is
available for review?

Answer: Yes. A PDF version of the Geotechnical Reports for all three locations
can be viewed on the following web link:
https://purchasing.houstontx.gov/buyer/BidDocumentManager.aspx?id=C
24445
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Could any geotechnical data from original construction of these buildings
exist?

See the response to Question No. 3.

The loads stated next to Helical Piles are defined as design loads. Yet on
sheet S-2.0 of the 6000 Teague package, you define the design load next
to a helical pier (slab support) as 18.7kips max. Is this the ultimate load
required, or the maximum design load.

This is a maximum design load.

You have established some minimum depth criteria, for bidding purposes
should all the Helical Pile bidders bid to a uniform length, say 25? Not
needed if a geotech report is provided.

See the response to Question No. 3.

The areas of 40-60kips design load may require multiple piers, is this
allowed?

The number of piers has already been established. The load shown is for
one helical pile.

Are stamped calculations required? Are shop drawings required? Please
detail the necessary submittals.

Shop drawings and calculations are required and must be prepared by a
licensed engineer in the State of Texas.

Is the contractor responsible for payments related to the different tastings
performed by an independent testing laboratory?

Yes. The Contractor shall be required to submit the name of the
laboratory it plans to use to the engineer for prior approval.

Is there any construction of walls, masonry or other types, in the scope of
this project? If yes, please identify?

No, for the Indoor Shooting Range. This work will be done in Phase I,
which is a separate project. There will be some demolition and
reconstruction of walls at 6000 Teague. See the attached page 12 of 38,
Section 1.5.2.1 marked REVISED 12/26/2012.

Will a GEOTECHNICAL Report be provided?

A PDF version of the Geotechnical Reports for all three locations can be
viewed on the following web link:
https://purchasing.houstontx.gov/buyer/BidDocumentManager.aspx?id=C
24445

Northwest Police Sub-Station, 6000 Teague Road. Drawings provided
for this project are dated 05.15.12 and are labeled “not intended for
construction.” Please provide the latest sealed and signed drawings.



Answer:

Question No. 13

Answer:

Question No. 14
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Question No. 15

Answer:

Question No. 16

Answer:

See the attached pages 14 through 18 of 38 marked REVISED
12/26/2012, Section “B”, Technical Specifications. A PDF version of the
Northwest Police Sub-Station, 6000 Teague drawings can be viewed on
the following web link:
https://purchasing.houstontx.gov/buyer/BidDocumentManager.aspx?id=C
24445

Northwest Police Sub-Station, 6000 Teague Road. On the
construction area, please identify which wall shall be removed?

See attached page 12 of 38, Section 1.5.2.1 marked REVISED
12/26/2012.

Academic Building, Building “E”. Drawing S2.0 does not identify the
exterior flooring area to receive piles 16-28 on S3.0 if it is concrete
should it be demolished and replaced. If so, what is the final finish?

See attached page 12 of 38, Additional Work, Section 1.4.1.1 marked
REVISED 12/26/2012.

Academic Building, Building “D”. Drawing S2.0 and S3.0 indicate the
entire slab to be remove including the IT and Electrical rooms. Is this
correct?

See attached page 27 of 38, Drawing Revision No. 3, Sheet No, S2.0
marked REVISED 12/26/2012. Drawing Sheet No. S3.0 is the repair
plan. A PDF version of Drawing Revision No. 3, Sheet No. S2.0 can be
viewed on the following web link:
https://purchasing.houstontx.gov/buyer/BidDocumentManager.aspx?id=C
24445

Academic Building, Building “D”. The drawings indicate the walls and
floor are to be removed. What will be done with the electrical circuits in
these walls and floor? What will be done with the ceiling as it is tied to
the wall?

See attached pages 9, 10 11 of 38, Indoor Shooting Range, “Demolition”
Section 1.3.1 through 1.3.7 marked REVISED 12/26/2012 .

Note: No further questions will be accepted after the publication of this Letter of

Clarification.

When issued, Letter(s) of Clarification shall automatically become a part of the solicitation
documents and shall supersede any previous specification(s) and/or provision(s) in conflict with
The Letter(s) of Clarification. All revisions, responses, and answers incorporated into the
Letter(s) of Clarification are collaboratively from both the Strategic Purchasing Division and the
applicable City Department(s). It is the responsibility of the bidder/respondent to ensure that it
has obtained all such letter(s). By submitting a bid on this project, bidders/respondents shall be
deemed to have received all Letter(s) of Clarification and to have incorporated them into this
solicitation and resulting bid.



Furthermore, it is the responsibility of each Contractor to obtain any previous Letter of
Clarification associated with this solicitation.

Witure Lopez

Arturo Lopez
Senior Procurement Specialist
832-393-8731

Attachments: Bid Document Marked REVISED 12/26/2012




CITY OF HOUSTON

INVITATION TO BID
Issued: November 30, 2012

REVISED 12/26/2012

Bid Opening:

Sealed bids, in duplicate, will be received by the City Secretary of the City of Houston, in the City Hall
Annex, Public Level, 900 Bagby, Houston, Texas 77002 until 10:30 A.M. Thursday,_January 17, 2013,
and all bids will be opened and publicly read in the City Council Chamber, City Hall Annex, Public Level,
900 Bagby at 11:00 A.M. on that date for the purchase of:

STRUCTURAL REMEDIATION SERVICES
FOR THE GENERAL SERVICES DEPARTMENT
Bid No. S50-C24445
NIGP Code: 910-51/909-22
Buyer:
Questions regarding this solicitation should be addressed to Arturo Lopez, Senior Procurement Specialist,
at 832-393-8731or e-mail to arturo.lopez@houstontx.gov.

Electronic Bidding:
In order to submit a bid for the items associated with this procurement, you must fill in the pricing
information on the “PLACE BID” page.

Prebid Conference:

A Pre-Bid Conference will be held for all Prospective Bidders in the Strategic Purchasing Division,
Concourse Level (Basement), Conference Room, #1 City Hall, 901 Bagby, at 10:00 a.m. on Wednesday,
December 12, 2012. The site visits will be scheduled at the pre-bid conference.

All Prospective Bidders are urged to be present. It is the bidder's responsibility to ensure that
they have secured and thoroughly reviewed all aspects of the solicitation documents prior to the
Pre-Bid Conference. Any revisions to be incorporated into this solicitation document arising from
discussions before, during and subsequent to the Pre-Bid Conference will be confirmed in writing
by Letter(s) of Clarification prior to the bid due date. Verbal responses will not otherwise alter the
specifications, terms and conditions as stated herein.

Bidding forms, specifications, and all necessary information should be downloaded from the
Internet at www.houstontx.gov/purchasing/index.html. By registering and downloading this
solicitation document, all updates to this solicitation document will be automatically forwarded via
e-mail to any registered bidders. This information may also be obtained from the Supplier
Assistance Desk, Strategic Purchasing Division, 901 Bagby, Concourse Level, Houston, Texas
77002.

The place of the bid opening may be transferred in accordance with Paragraph (b), (5) of Section 15-3 of The Code of Ordinances,
Houston, Texas. The bid-opening meeting may be rescheduled in accordance with Paragraph (b), (6) of said Section 15-3.

The City reserves the right to reject any or all bids, or to accept any bid or combination of bids
deemed advantageous to it.
City employees are prohibited from bidding on this solicitation in accordance with the Code of Ordinances Section 15-1.

*CONTENTS:

A. OFFER

B. SCOPE OF WORK/SPECIFICATIONS

C. GENERAL, SUPPLEMENTARY

CONDITIONS AND BOND FORMS
*NOTE 1: Actual page numbers for each section may change when the solicitation document is downloaded from the Internet or
because of letters of clarification. Therefore, bidders must read the solicitation document in its entirety and comply with all the
requirements set forth therein.

*NOTE 2: To be considered for award please submit the electronic bid form and the forms listed in
section A, including the signature page, which must be signed by a company official authorized to
bind the company and a 10% Bid Bond.
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SECTION A

FORMAL ONE-TIME BID

STRUCTURAL REMEDIATION SERVICES

FOR THE GENERAL SERVICES DEPARTMENT
Bid No. S50-C24445
NIGP Code: 910-51/909-22

To The Honorable Mayor
and City Council Members
of the City of Houston, Texas (the “City”):

The undersigned hereby offers to provide services necessary to Provide Remediation
Services at the Houston Police Department’'s Northwest Command Station, located at
6000 Teague, Houston TX, Training Academy, Bldg. “E” (Indoor Shooting Range) and
Bldg. “D” (Academic Building), located at 17000 Aldine Westfield, Houston TX for the
General Services Department. F.O.B. destination point Houston, Texas, in accordance with
the City's Specifications and General Terms & Conditions and/or samples/drawings provided
herein. When issued by the City of Houston, Letters of Clarification shall automatically become
part of this bid document and shall supersede any previous specifications or provisions in
conflict with Letters of Clarification. It is the responsibility of the bidder to ensure that it has
obtained all such letters. By submitting a bid on this project, bidder shall be deemed to have
received all Letters of Clarification and to have incorporated them into the bid.

The City may accept this bid offer by issuance of a Notice of Award Letter and/or a
Purchase Order at any time on or before the 120th day following the day this Official Bid Form is
opened by the City. This offer shall be irrevocable for 120 days after bid opening or for 90 days
after City Council awards the bid, whichever comes last, but this period may be extended by
written agreement of the parties.

The City reserves the right to INCREASE quantities during the twelve-month
period following the issuance of the first purchase order subject to agreement in writing
by the Prime Contractor/Supplier to honor the same bid price.

The City reserves the option, after bids are opened, to adjust the quantities listed on the

electronic bid form upward or downward, subject to the availability of funds, and/or make award
(s) on a line item basis.
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SECTION A

Documents/forms must be downloaded from the City’'s Website
http://www.houstontx.gov/purchasing/index.html

Additional Required Forms to be Included with this bid:

In addition to the electronic Bid Form and the Official Signature Page, the Forms listed in Table
1 must be completed and submitted to the Office of the City Secretary on or before the
date and time the bid is due:

Table 1

Affidavit of Ownership

Fair Campaign Ordinance

Statement of Residence

Conflict of Interest Questionnaire

Pay or Play Contract Compliance Acknowledgement Form la
10% Bid Bond

Contractor References

Table 2 lists other documents and forms that should be viewed/downloaded from the City’s
website, but are not required to be submitted with the bid. The City will request these forms, as
applicable, to be completed and submitted to the City by the recommended/successful bidder:

Table 2

Formal Instructions for Bid Terms
Drug Forms

Insurance Certificates Over $50,000.00 / Insurance
Endorsements

OCP Insurance Certificate Over $100,000.00

Pay or Play Form 2 / Certification of Agreement to Comply
Performance, Maintenance and Statutory Payment Bonds
2012 Building Construction Wage Rate

Questions concerning the Bid should be submitted in writing to: City of Houston, Strategic
Purchasing Division, 901 Bagby, Room B506, Houston, TX 77002, Attn: Arturo Lopez or via
fax: 832-393-8759 or via email (preferred method) to arturo.lopez@cityofhouston.net no later
than 4:00 PM, Friday, December 28, 2012.

NOTE:

Although it is the intent of the City to award one contract as a result of this invitation to bid, the
City reserves the right to award by line item/group.
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PERMITS:
Successful Contractor shall be responsible for securing any and all permits for proposed work.
Any fee charged for these permits should be the responsibility of the Contractor and not the City
of Houston.

CITY BUILDING CODES:

All work performed or equipment installed shall be in strict accordance with the City of Houston
Building Codes. The Contractor will immediately correct any deficiencies discovered during work
or after completion. Failure to correct deficiencies will result in the City having corrections made
at the Contractor’s expense.

BID BOND:

The Contractor shall be required to provide and submit with the bid a Bid Bond in the amount of
10% of the total amount bid by the Contractor. The Bid Bond shall be in the same form as that
distributed by the City, and attached hereto, all duly executed by this Bidder (as “Principal”) and
by a corporate surety company licensed to do business in the State of Texas, and if the amount
of the bond is greater than $100,000.00 the surety must hold a certificate of authority from the
United States Secretary of the Treasury, or a Cashier’'s or a Certified check in a like amount.
Company or personal checks are not acceptable.

PERFORMANCE BOND and PAYMENT BOND:
The successful Contractor(s) shall be required to provide a Performance and Payment Bond in
the total amount (100%) of the Contract if the award is in excess of $25,000.00.

The Performance and/or Payment Bond shall be in the same form as that distributed by the
City, and attached hereto, all duly executed by this bidder (as “Principal”) and by an
incorporated surety company licensed to do business in the State of Texas. If the amount of the
bond is greater than $100,000.00 the surety must hold a certificate of authority from the United
States Secretary of the Treasury.

The Contractor(s) shall be required to provide a Performance and/or Payment Bond as outlined
above, which will be delivered to the City Purchasing Agent of the City, on or before the tenth
(10™ day following the day the bidder receives notice from the City.

MAINTENANCE BOND:

The Contractor shall furnish a maintenance bond in the total (100%) bid amount in the form
required by the City (samples attached). One bond, also referred to as the One Year
Maintenance Bond, will be conditioned upon Contractor’s repair, replacement or restoration of
any work or any portion of the work which is found to be defective or fails in any way to comply
strictly with this contract or the plans and specifications for such work within a period of one (1)
year from the date of acceptance of such work by the City Council or after the date that the
“CQO”, or its designee in writing, determines, in a written notice to the Contractor, to be the date
upon which the project is both substantially complete and available for the full and beneficial
occupancy or use of the City.

QUALITY AND WORKMANSHIP:

The bidder must be able to demonstrate upon request that it has performed satisfactorily,
services similar to the services specified herein. The bidder will provide records of warranty and
repair services performed for others upon request. The City of Houston shall be the sole judge
whether the services performed are similar to the scope of services specified herein.

SITE INSPECTION:
The City of Houston reserves the right to inspect the bidder's current place of business to
evaluate

Page 4 of 38



equipment condition and capabilities, staff experience, training and capabilities, and storage
capabilities as they relate to the performance of this contract.

PROTEST:

A protest shall comply with and be resolved, according to the City of Houston Procurement
Manual http://purchasing.houstontx.gov/docs/Procurement Manual.pdf and rules adopted
thereunder. Protests shall be submitted in writing and filed with both, the City Attorney and the
Solicitation contact person. A pre-award protest of the ITB shall be received five (5) days prior
to the solicitation due date and a post-award protest shall be filed within five (5) days after City
Council approval of the contract award.

A protest shall include the following:
) The name, address, e-mail, and telephone number of the protester;

. The signature of the protester or its representative who has the delegated authority to
legally bind its company;

. Identification of the ITB description and the ITB or contract number;

. A detailed written statement of the legal and factual grounds of the protest, including
copies of relevant documents, etc.; and

. The desired form of relief or outcome, which the protester is seeking

INTERLOCAL AGREEMENTS:

Under the same terms and conditions hereunder, the Contract may be expanded to other
government entities through inter-local agreements between the City of Houston and the
respective government entity that encompass all or part of the products/services provided under
this contract. Separate contracts will be drawn to reflect the needs of each participating entity.

LOBBYING AND OTHER FORMS OF INFLUENCE PROHIBITED:

Neither Bidder(s) nor any person acting on Bidder(s)'s behalf shall attempt to influence the
outcome of the award by the offer, presentation or promise of gratuities, favors, or anything of
value to any appointed or elected official or employee of the City of Houston, their families or
staff members. All inquiries regarding the solicitation are to be directed to the designated City
Buyer identified on the first page of the solicitation. Upon issuance of the solicitation through
the pre-award phase and up to the award, aside from Bidder's formal response to the
solicitation, communications publicly made during the official pre-bid conference, written
requests for clarification during the period officially designated for such purpose by the City
Buyer, neither Bidder(s) nor persons acting on their behalf shall communicate with any
appointed or elected official or employee of the City of Houston, their families or staff through
written or oral means in an attempt to persuade or influence the outcome of the award or to
obtain or deliver information

HIRE HOUSTON FIRST:

Designation as a City Business or Local Business

To be designated as a City or Local Business for the purposes of the Hire Houston First
Program, as set out in Article XI of Chapter 15 of the Houston City Code, a bidder or proposer
must submit the Hire Houston First Application and Affidavit (* HHF Affidavit”) to the
Director of the Mayor’s Office of
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Business Opportunities and receive notice that the submission has been approved prior to
award of a contract. Bidders are encouraged to secure a designation prior to submission of a
bid or proposal if at all possible.

Download the HHF Affidavit from the Office of Business Opportunities Webpage at the City of
Houston e-Government Website at the following location:

http://www.houstontx.gov/hbsc/hirehoustonfirstaffidavit.pdf

Award of a Procurement of $100,000 or More for Purchase of Goods:

THE CITY WILL AWARD THIS PROCUREMENT TO A “CITY BUSINESS,” AS THAT TERM IS
DEFINED IN SECTION 15-176 OF THE CITY OF HOUSTON CODE OF ORDINANCES (“THE
CODE”)

e |FTHE BID OF THE CITY BUSINESS IS THE LOWEST RESPONSIBLE BID OR IS
WITHIN 3% OF THE LOWEST BID RECEIVED, AND

e UNLESS THE USER DEPARTMENT DETERMINES THAT SUCH AN AWARD WOULD
UNDULY INTERFERE WITH CONTRACT NEEDS, AS PROVIDED IN SECTION 15-181
OF THE CODE.

IF THERE IS NO BID OF A CITY BUSINESS THAT MEETS THESE CRITERIA, THE CITY
WILL AWARD THE PROCUREMENT TO THE LOWEST RESPONSIBLE BIDDER.

Award of Procurement under $100,000 for Purchase of Goods:

THE CITY WILL AWARD THIS PROCUREMENT TO A ” CITY BUSINESS,” AS THAT TERM
IS DEFINED IN SECTION 15-176 OF THE CITY OF HOUSTON CODE OF ORDINANCES
(“THE CODE”)

e |F THE BID OF THE CITY BUSINESS IS THE LOWEST RESPONSIBLE BID OR IS
WITHIN 5% OF THE LOWEST BID RECEIVED, AND

e UNLESS THE USER DEPARTMENT DETERMINES THAT SUCH AN AWARD WOULD
UNDULY INTERFERE WITH CONTRACT NEEDS, AS PROVIDED IN SECTION 15-181
OF THE CODE.

IF THERE IS NO BID OF A CITY BUSINESS THAT MEETS THESE CRITERIA, THE CITY
WILL AWARD THE PROCUREMENT TO THE LOWEST RESPONSIBLE BIDDER

Award of Procurement that may be More or Less than $100,000 for Purchase of Goods:
THE CITY WILL AWARD THIS PROCUREMENT TO A " CITY BUSINESS,” AS THAT TERM
IS DEFINED IN SECTION 15-176 OF THE CITY OF HOUSTON CODE OF ORDINANCES
(“THE CODE")

e |F THE BID OF THE CITY BUSINESS IS LESS THAN $100,000 AND IS THE LOWEST
RESPONSIBLE BID OR IS WITHIN 5% OF THE LOWEST BID RECEIVED, OR

e |F THE BID OF THE CITY BUSINESS IS MORE THAN $100,000 AND IS THE
LOWEST RESPONSIBLE BID OR IS WITHIN 3% OF THE LOWEST BID RECEIVED,
AND

e UNLESS THE USER DEPARTMENT DETERMINES THAT SUCH AN AWARD WOULD
UNDULY INTERFERE WITH CONTRACT NEEDS, AS PROVIDED IN SECTION 15-181
OF THE CODE.
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IF THERE IS NO BID OF A CITY BUSINESS THAT MEETS THESE CRITERIA, THE CITY
WILL AWARD THE PROCUREMENT TO THE LOWEST RESPONSIBLE BIDDER.

Award of Procurement of $100,000 or More for Purchase of Non-Professional Services ,
Including Construction Services:

THE CITY WILL AWARD THIS PROCUREMENT TO A ” CITY BUSINESS,” AS THAT TERM
IS DEFINED IN SECTION 15-176 OF THE CITY OF HOUSTON CODE OF ORDINANCES
(“THE CODE”)

e |F THE BID OF THE LOCAL BUSINESS IS THE LOWEST RESPONSIBLE BID OR IS
WITHIN 3% OF THE LOWEST BID RECEIVED, AND

e UNLESS THE USER DEPARTMENT DETERMINES THAT SUCH AN AWARD WOULD
UNDULY INTERFERE WITH CONTRACT NEEDS, AS PROVIDED IN SECTION 15-181
OF THE CODE.

IF THERE IS NO BID OF A LOCAL BUSINESS THAT MEETS THESE CRITERIA, THE CITY
WILL AWARD THE PROCUREMENT TO THE LOWEST RESPONSIBLE BIDDER

Award of Procurement under $100,000 Purchase of Non-Professional Services Including
Construction Services:

THE CITY WILL AWARD THIS PROCUREMENT TO A “LOCAL BUSINESS,” AS THAT TERM
IS DEFINED IN SECTION 15-176 OF THE CITY OF HOUSTON CODE OF ORDINANCES

e |FTHE BID OF THE CITY BUSINESS IS THE LOWEST RESPONSIBLE BID OR IS
WITHIN 5% OF THE LOWEST BID RECEIVED, AND

e UNLESS THE USER DEPARTMENT DETERMINES THAT SUCH AN AWARD WOULD
UNDULY INTERFERE WITH CONTRACT NEEDS, AS PROVIDED N SECTION 15-181
OF THE CODE.

IF THERE IS NO BID OF A LOCAL BUSINESS THAT MEETS THESE CRITERIA, THE CITY
WILL AWARD THE PROCUREMENT TO THE LOWEST RESPONSIBLE BIDDER

Award of Procurement that may be More or Less than $100,000 for Purchase of Non-
Professional Services, Including Construction Services:

THE CITY WILL AWARD THIS PROCUREMENT TO A " LOCAL BUSINESS,” AS THAT
TERM IS DEFINED IN SECTION 15-176 OF THE CITY OF HOUSTON CODE OF
ORDINANCES (“THE CODE")

e |F THE BID OF THE LOCAL BUSINESS IS LESS THAN $100,000 AND IS THE
LOWEST RESPONSIBLE BID OR IS WITHIN 5% OF THE LOWEST BID RECEIVED,
OR

e |F THE BID OF THE LOCAL BUSINESS IS MORE THAN $100,000 AND IS THE
LOWEST RESPONSIBLE BID OR IS WITHIN 3% OF THE LOWEST BID RECEIVED,
AND

e UNLESS THE USER DEPARTMENT DETERMINES THAT SUCH AN AWARD WOULD
UNDULY INTERFERE WITH CONTRACT NEEDS, AS PROVIDED IN SECTION 15-181
OF THE CODE.

IF THERE IS NO BID OF A LOCAL BUSINESS THAT MEETS THESE CRITERIA, THE CITY
WILL AWARD THE PROCUREMENT TO THE LOWEST RESPONSIBLE BIDDER
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CONTRACTOR’'S QUESTIONNAIRE

In order to receive bid award consideration, the bidder must be able to demonstrate that they
are currently providing or have had at least one contract, for foundation repairs and lifting
using “Helical” piles, concrete saw-cutting and slab demolition, installation of new
concrete slabs and demolition of concrete masonary unit (CMU) walls while maintaining
the integrity of all utilities contained in the walls or underground. that is similar in size and
scope to this contract. Bidder must have references documenting that it has performed
foundation repairs and lifting using “Helical” piles, concrete saw-cutting and slab
demolition, installation of new concrete slabs and demolition of CMU walls while
maintaining the integrity of all utilities contained in the walls or underground. The
reference(s) should be included in the space provided below. Please attach another piece of
paper if necessary. If references are not included with the bid, the bidder shall be required to
provide such references to the City of Houston within five working days from receipt of a written
request from the City of Houston to do so. Bidder’s capability and experience shall be a
factor in determining the Contractor’s responsibility.

1. Business Name:

Business Address:
City, State, Zip:

Name of Owner/Contact Person:

Phone: Fax: Email:

No. of Years providing Service to its business:

2. Business Name:

Business Address:
City, State, Zip:

Name of Owner/Contact Person:

Phone;: Fax: Email:

No. of Years providing Service to its business:

3. Business Name:

Business Address:
City, State, Zip:

Name of Owner/Contact Person:

Phone: Fax: Email:

No. of Years providing Service to its business:

4. Business Name:

Business Address:

City, State, Zip:

Name of Owner/Contact Person:

Phone: Fax: Email:

No. of Years providing Service to its business:
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1.0

REVISED 12/26/2012

SECTION B
SCOPE OF WORK

SUMMARY OF WORK:

11

1.2

1.3

Note:

The contractor shall be required to provide all supervision, labor, materials,
equipment, tools, transportation and ancillary items necessary to provide remediation
services at the Houston Police Department’'s Northwest Command Station, located at
6000 Teague, Houston TX, Training Academy, Bldg. “E” (Indoor Shooting Range)
and Bldg. “D” (Academic Building), located at 17000 Aldine Westfield, Houston TX.
All work shall be performed in strict accordance with the drawings and specifications
contained therein.

The civil work to be performed at each project includes, but is not limited to;
foundation repairs and lifting using “Helical” piles, concrete saw-cutting and slab
demolition, installation of new concrete slabs and demolition of concrete masonary
units (CMU) walls while maintaining the integrity of all utilities contained in the walls
or underground.

Training Academy, Bldg. “E”, Indoor Shooting Range:

This project has two phases. Phase 1, Structural remediation. Phase 2, is the
build-back, which shall be a separate contract and permit. The Houston Police
Department (HPD) has chosen to re-design the floor plan and re-build interior
walls with CMU and has increased the structural remediation scope of work. In
order to accommodate the new design all the underground plumbing and
structural remediation, such as grade beams shall be included in Phase 1.

DEMOLITION:
1.3.1 ELECTRICAL / VOICE & DATA:

1311 All electrical in walls shall be demoted to J-boxes above
ceilings. |If electrical power comes from below, remove all
conduit and wiring, EXCEPT ANY_ THAT FEED THE
CONTROL ROOM, SERVER ROOM OR THE ELECTRICAL
ROOM. The power to these three rooms shall be maintained.
In the event that a shut-down of either is required, the
contractor shall be required to notify the City of Houston
representative for prior approval.

1.3.1.2 All lighting shall be removed and properly disposed.

1.3.1.3 All data and voice lines shall be carefully rolled up and hung
from the structure above and stored safe.

1.3.2 PLUMBING:
1.3.2.1 The Contractor shall be required shut off the gas main prior
to demolition of any kind. (Mechanical plans for this building

are not available at this time).

1.3.2.2 Remove all plumbing fixtures and properly dispose.

Page 9 of 38



1.3.3

134

135

1.3.6

1.3.7

1371

REVISED 12/26/2012

1.3.2.3 All underground plumbing shall be removed and capped
where it enters the building. (See section below, “NEW
WORK”)

GENERAL DEMOLITION:

1.3.3.1 The walls of the server room, the control room, and the
electrical room are to be left intact. The server room shall be
protected from dust and debris. (See HVAC below for further
details).

1.3.3.2 Remove all vinyl flooring and dispose of properly.

1.3.3.3 Remove all Ceiling tile and grid within the designated area,
as shown on Drawing Sheet No. S2.0 — Revision # 3.

1.3.34 Remove and dispose of all doors, frames and millwork within
the designated area.

1.3.3.5 Demo all interior CMU walls to structure within the
desighated area, as shown on Drawing Sheet No. S2.0 -
Revision # 3.

Heating Ventilation and Air Conditioning System (HVAC):

1.34.1 The HVAC System shall be changed out during Phase Il. The
Contractor shall be required to provide a spot cooler to keep
the server room cooled if necessary.

DUST WALLS AND PROTECTION:

1.35.1 The Contractor is to add the cost of constructing a solid dust
wall/construction barrier to separate the construction area
from the firing range and control room. The City requires at
a minimum, a 3/8” X 8-0” plywood and poly above as needed
to contain dust.

SLAB DEMOLITION:

1.36.1 The Contractor shall be required to remove CMU walls and
grade beams below each interior wall to make way for the
new “Grade Beams”.

MISCELLANEOUS:

The Contractor shall be required to dis-connect the electrical to
an A/C window unit and move the “Con-Ex” box from against the
building where some of the underpinning is to be installed, to a
slot about 20’ feet away. The box will remain in the new location
permanently. The Contractor shall be responsible for providing
railroad ties to be used to properly support the “Con-Ex” box.
The Contractor shall also extend the existing electrical conduit &
conductors back to the existing AC unit. Check operation.
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1.3.7.2

NEW WORK

REVISED 12/26/2012

The Contractor shall be required to remove the wood
patio and awning away from the building and re-install in
the same location when the underpinning is installed and
complete.

1.3.8 PLUMBING:

1.38.1

The Contractor shall be required to install new
underground sanitary lines using schedule 40 PVC.
Drawing Plan A Sheet No. (A1.0 — DIMENSIONED PLAN) is
provided as part of this clarification for reference and
bidding purposes. An engineered plumbing plan will be
generated and approved by the City code enforcement
prior to beginning the work. The Contractor shall also, be
required to rough-in and stub up the sanitary and water
main and cap. The remaining above ground plumbing
work, including water lines, will be assigned to the Phase
2 project.

1.3.9 ADDITIONAL DEMOLITION/STRUCTURAL.:

1.39.1

1.3.9.2

1.3.93

The Contractor shall include the cost of grade beams in
its proposal. The new CMU walls must be 6” and laid to
the deck. Drawing Sheet No. A1.0 — DIMENSIONED PLAN
shall be used for reference only. An engineered drawing
will be made available in the near future.

Drawing Sheet No. S2.0 Demolition has been revised,
Revision #3 dated 12 /26/ 2012. Delete or disregard earlier
versions of S2.0

The building is in the 100 year flood plain. The Flood
Management Office of Code Enforcement requires
additional Inspections. The Contractor shall be required
to provide the first inspection before any work begins.
The others are listed on the permit set of drawings.
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REVISED 12/26/2012

1.3 Training Academy, Bldg. “D”, Academic Building:
1.4.1 ADDITIONAL WORK:

14.1.1 The Contractor shall be required to replace the pavers at the
recessed entry way, including the concrete base after the
underpinning is complete. The new pavers must be
reasonably close in color and appearance to the existing.
The City representative will make the final approval.

1.4.1.2 The building is in the 100 year flood plain. The Flood
Management Office of Code Enforcement requires additional
Inspections. The Contractor shall be required to provide the
first inspection before any work begins. The others are
listed on the permit set of drawings.

14.13 See Drawing Sheet No. S1.0, EXISTING CONDITIONS
ACADEMIC.

15 Northwest Command Station — 6000 Teague:

DEMOLITION
151 DUST WALLS AND PROTECTION:

1511 The Contractor shall add the cost of constructing a solid
dust wall/construction barrier to separate the construction
area from the occupied side. The City requires at a
minimum, a 3/8” X 8’-0”, plywood and poly above as needed
to contain dust.

152 WALL DEMOLITION:

1521 The Contractor shall be required to remove entirely and
properly dispose of the glazed block wall to deck, between
the Captains office and the locker room. The Contractor
shall also be required to rebuild the wall using 3 5/8” 20 ga.
metal studs w/ two layers of 5/8” type X sheet rock to deck
and insulate for sound w/ 3 %2" fiberglass insulation.

1.5.2.2 The Contractor shall be required to rebuild other walls
demoed as needed to facilitate the underpinning, rebuilt to
match.

1.5.2.3 Attached, find the five structural drawings permitted set
dated, 7/11/2012, nos. (S0.0 — S1.0 — S2.0 — S2.1 — S3.0).
Disregard the earlier version.

1.6 City Approved Helical Testing: REVISED 12/14/2012 (LOC 1)

1.6.1 The Contractor shall be required to have City approved equal Helicals
certified by an approved third-party testing laboratory showing that
they
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2.0

3.0

1.7

1.8

1.9

REVISED 12/14/2012 (LOC 1)

have met all specifications for steel type, coatings and loads etc.
and that they meet the same certification that “Ram-jack” has

acquired through the International Code Council (I.C.C.) testing.
The Contractor shall be required to provide City approved equal test
responses on or before the end of business on December 21, 2012.
REVISED 12/26/2012
The Contractor shall be required to identify all underground utilities prior to
saw-cutting or demolition of the slabs. This includes gas, electrical and
plumbing.

Geotechnical Reports:

1.8.1 A PDF version of the Geotechnical Reports for all three locations

can be viewed on the following web link:
https://purchasing.houstontx.qgov/buyer/BidDocumentManager.aspx
?id=C24445

SECURITY:

1.9.1 The Contractors employees shall be required to pass a background
check prior to working on all of the three sites by the Houston Police
Department (HPD). The process takes three days and everyone
must carry identification. Anyone convicted of a Felony or has been
convicted of a Misdemeanor in the last ten years will not be allowed
on-site.

PERFORMANCE TIME:

2.1 The Contractor shall have 90 calendar days at the Northwest Command Station
to complete all work associated with this project after receipt of the Notice — To —
Proceed.

2.2 The Contractor shall have 120 calendar days at the Indoor Shooting Range,
Building “E” to complete all work associated with this project after receipt of the
Notice — To — Proceed.

2.3 The Contractor shall have 90 calendar days at the Academic Building, Building
“D”, to complete all work associated with this project after receipt of the Notice —
To — Proceed.

WARRANTY:

3.1 The Contractor shall warranty all materials, equipment and workmanship for one-

year from the date of full acceptance of the work.

END OF SECTION
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REVISED 12/26/2012

Houston Police Department’s Northwest Command Station, located at 6000 Teague,

Houston TX

TECHNICAL SPECIFICATIONS

(6]
=)
=
=]
=
[}
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SEE ARCHTECTURAL DRAWNGS FOR FLOOR ELEWTIONS. SLOPE. AND THE HELCAL PAE WANUFACTURER. THE MMUMAJ WSTALLATON TORGUE SWALL BE
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Police Academy Indoor Shooting Range, Building “E”
REVISED 12/26/2012
The Contractor shall have 120 calendar days to complete all work associated with this project
after receipt of the Notice — To — Proceed.
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R p— "NESPORCA AT COMSTILCTION JOBTS S4AL. I SPRCPRED BY THE ENGREER.
e o AL CONTMUCUE RESIRCRCRMNT! bl
e et 8. 1. PROVEE STADARD MAR AR WITH PRTRCTVE TPS AD SPHCRS AT
DATED: MOVEMAER 1, 3811 ALL BLABS AND BEAMS AROVE ORADE. PROVIDE T 2 8" x 30 QAR SHEIT METAL AR CHASR
AT £ WAKMALM CENTENS $ACH VY PO ALL TOP REBPORCING POR SLABS O TPADE.
€ PODTINS DIBIGH 18 BABI) O AN ALLOWSALE BEARSSS FRESOLFRE OF M PR FOR DRAD
WO AND SUSTAMED UVE LOAD AT A DESTH OF 3 FT. BELOW EXSRTND GRAOR ARD <I78 Por T CarDeTE AL POAEATOR ot e P e Ve, e ACTUN. T OF AN AL
FOR TUTL LODR. .
WAMLFACTURER. SLBMT WETAL SULDSD CPAYPHE8 FOR SHOMETSTS APROW. ACTUAL METALLATION TORGUE OF BACHPLE.
e FON o120 12.ALL OCNGRETE TESTING We.L B ACGCRIING TO A3-418 AR FRG.ECT SAECPCATION
A DAY A8 DGRATION . ®
A APROVOR X 91 1T Lo AT
PROVION SOLTS 1" PROM T I00 CF SR, DOC, A0 CORMINR PROVEE MINSALM 2 .
& STAR, IAOAAL M0 SUADNL Do SOLTE PO BLL. ANCHOR BOLTE MAY B BUSETITUTID WITH 24" § HEAD 2 4§ MASGRITY CITY OF mocm.ﬂ_oz
ORI WITH A MMM PMMTAIIVT I MIMASA 350 CAPACITY 1088 AMD TEMIH
ATAR THLADS MBMAN: DRI LOAD I 00 LBS OV AP o « scunse wecvem APACITY 7006, SPACE NABCHRY SOREW @ T
NOCOROAICE TO IC-3008 ABLE WO1.1, FOOTHTE F. HAAEAALL A0 SUNDS VN CRMNIED HLANY PROPOSED BUBKTITUTIONS NEED TO 5§ ASSYREE URCRY WITH THE OWHER TWO WRS. GENERAL SERVICES
TO MPET THE AICLIAEMENTS OF BUCT. WB1.7.1 SILE 208 LA, LOAD APPLIED AT THE TOP OF PRI TO TS SOHEDLLED PURCHARE P THE T
AL COMITRUTIOH S0 08 ETMAKST, MR M) TR 00 AT TO DM OV DEPARTMENT
W SEMENL 03 MBI PRACTICHS A EXPRCTID ON THIS PRO.ACT. Tl REVEWED :
‘CONTIMCTOR SHALL CREBIOVG PWTICULARLY ANY COMDITRONS WACHMCHT NE LHBWY MO :
T PRV PRSI
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ISSUE LOG

Phons: B32-878-2110 ext. 13
Mobée: 7138081751
Contact: Cory Walkr, P.E.
TBPE Firm No. 4305

ENGINEER

e DIRCERET Y TR 3 e, 10D
it e sty o

17000 Aldine Westfield Road
Building "E”
Houston, Texas 77073
Foundation Repair

@

CITY OF HOUSTON
GENERAL SERVICES
DEPARTMENT

EXISTING FOUNDATION SLAB TOPOGRAPHY

4/36
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SCALE: 316 =1

LEGEND

DEMOLISH WALLS AND
€2 concnere ALoon suas.

NOTE: EXISTING #3 DOWELS @ 30* O.C. ALONG FERIMETER
WALLS TO BE CONFIRMED AND SALVAGED BY

TONOTIFY
ANY MISSING OR DAMAGED DOWELS.

DEMOLITION PLAN

REVISION #3 / DATE: 12.26.12

ISSUE LOG
NO. | OATE | oescHmnoN
A ooz NSPROVAL
o [or1iz0m PERMIT
1_|os2rz01z] ~cOiicommMENTS
2 [10.08.2012] _SCOPE REDUCTION
|

CONSULTANT(S)"
Stucurs  CSF Consutrg, LP.

11210 Steeplecrost Dr., 5i6 202
Houston, Toxos 77066

Phoner 8326782110 ext 15
Mobile: 713-606-1751

Contact: Cory Walker, P.E.
TBPE Firm No. 1306

ENGINEER

PROJECT NAME :
Houston Police Academy
Indoor Shooting Range
17000 Aldine Westfield Road
Building "E"
Houston, Texas 77073
Foundation Repair

®

CITY OF HOUSTON
GENERAL SERVICES
DEPARTMENT

REVIEWED

CHECKED BY: __CAG

SHEET TITLE

OEMOLITION PLAN

SHEET NO.

S2.0

CITY DWG. NO
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RS 2N

DESIGN LOAD IN KIPS (1000
LB.) FOR HELICAL PLE.

FOUNDATICN NCTES

8" COMPACTZD CLAY

EXISTING PIERS BEAR AT 8' BELOW GRADE. HELICAL PILES T \— REPLACE #3 DOWELS © 3C° 0C
SHALL BE INSTALLED AS CLOSE "0 EXISTNG BEL.S AS ! o I EXISTING DOWELS CANNGT
POSSIBLE WTHOUT MITTING TmiM. FIELD PROBING OR 7 ¢ 36 SALVAGED.
EXCAVATION MAY BE NECESSARY TO LOCATE EXSTAG
PIERS, | ’
30" W, 1o XSG
WHERE NOTED, SHAFTS OF EXISTNG PRS SmALL BE CUT T0P HELIX SELECT FiLL COMPACTED <. GRADE
OR BROKEN LOGSE FROM GRADE BEAMS AFTER GRADE 0 95% WAX DRY BEAM

BEAMS ARE BEARING ON WELICAL PILES.

DENSITY OR FLOWABLE

ENT ST e
ELEVATE EX'STNG GRADE BEAW AS NECESSARY TO REGAIN §  CEMENT STABLZED s
ORIGINAL VERTICAL ALIGNMENT. DO NO OVER LT
SECTION glL
SCALE: 1/2" i
- oaf j
107 MIN, ‘J p— @ j -‘l 10" MIN.
7 DRILL 7/8" @ HOLES IN
EXISTING GRADE BEAMS AND
13 MIN, TO SET 3~46 DOWELS IN
UPPER SELIX EPOXY (0TH ENDS). MIN
WP = 22 1727,
F 6~#6 BARS T~
3 2T Y o exso orom
® 18" 0.C. =
SECTION —k: DRILLED PIER vl
AND BEAM_AT EAST ENTRANCE SECTION N=N
SCALE: 1/27 = SCALE: 1/27 = 17
3~§6 DOWELS. DRILL 7/8" T
HOLES THROUGH EXiSTING .
DRILL SHAFT AND SET
DOWELS IN EPOXY. MIN. LAP @ B
=22 /2" «I
[k |
o i
EXISTING
COLUMN

13 NN, TO
UPPER HELIX

;
# Wmfx m,;le

SECTION L-t: DRILLED PIER
AND SEAV AT wx,m:z‘; COLUMN

XS 3~§6 DOWELS. DRULL 7/8°8
HOLES THROUGH EXISTING
DR'LL SHAFT AND SET
| DOWELS N EPOXY. MiN, LAP

= =22 1/2"

mmOjoz M-M
SCAE: /27 = 17

#3 BARS 0 -
@ 13" oC *! 52
hid #3 BARS @ !
I~ 12" OCEW
= 6~#6 BARS
CONT. W/ #3

STIRRUPS © 18" 0.C.

SECTION 0-0

SCALE. /7 =

SECTION D-D
SCALE: 1727 = 7

FOUNDATION REPAIR PLAN ALT. 2

CONCRETE SLAB § 177" THICK.

SCALE: 1/27 = 1

ISSUE LOG

ENGINEER

Houston Police Academy
Indoor Shooting Range
17000 Aldine Westfieid Road
Building "E"
Houston, Texas 77073
Foundation Repair

®

CITY OF HOUSTON

GENERAL SERVICES
DEPARTMENT
REVIEWED :
TR o e
T

ORILL 1/2"8 MOLES 6" DEEP
AND SET 3 DOWELS € 307
0.C. SIT N EPOXY - gt

#3 BARS
o.:g//imT
=

v
/in XSTNG

TURNDOWN
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Police Academy Academic Building, Building “D”
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ISSUE LOG
GENERAL NOTES SITE womK SLAB REPLACEMENT
sTE RepORT
MEET TO ACHIEVE THE BPECIFIED REPLACEMENT
) A STRIP ALL VEGETATION DOWN TO NATURAL 80K REMOVE AL TREES WITHIN A GLOBE SLAB THICKNESS.
! VERIY AL 0 PROXMITY OF THE FOUNDATION. "
Nox REMOVE
BsT. DO NOT FORFLL. 3. SCARFFY TOP 80X INCHES OF EXOSTING BUBGRADE AND THEN STABILIZE ACCORDING TO
PROOF-ROLL BACKFLL SPECIFICATOINS N THE PROJECT MANUAL.
AL ToBERL AN SOL. THE S0L SMMLAR TO
VERIFED AT THE SO0 o FILL MATERIAL. SELECT FLL 4. COMPACT DEnarTY,
SHOULD BE REPORTED' ENGINEER. SHALL BE SANDY CLAY OR GLAYEY SAND, FREE OF ORGANIC MATERIAL, HAVING PLASTICITY
B! ToTE INOEX GREATER THAN 7 BUT LEBS THAN 20, 5. ADD BELECT FiLL AS REQUIRED TO ACHIEVE THE SPECIFIED SLAB THICKNESS. BELECT FLL TO
e FILLSHALL BE 00% OF HAVE A PLAS oPTRM.
COMPARE THE STRUCTURAL SECTIONS DeNar PLACE SELECT FILL IN MAXIMUM 8 INCH LIFTS. COMPACT EAGH LIFT TO 95% MAXIMUM DRY
WITH THE AN ARCHITECT FILL OCCUR, OCATED AT OR BELOW OENenY.
o ecra L T O cwam AL AR b T
5. PRINCIPAL OPENINGS THROUGH THE FRAMING ARE SHOWN ON THESE DRAWINGS. THE MATERWAL sou
GENERAL CONTRACTOR SHALL EXAMINE DRAWNGS AL STE L
FOR THE REQUIRED OPENINGS A8 HE SHALL. FROM THE 1 INCHFOOT FOR THE FIRST 5 FEET SUCH THAT POSITIVE.
THE DRAWINGS OR NOT AND SHALL VERIFY SZE AND LOCATION OF ALL OPENINGS WITH THE 'DRAINAGE AWAY FROM THE SLAB 18 ASSURED, WELICAL PLES
ANY THE 4. IF A BOX REPORT
BE BROUGHT TO , THE SO REPORT SHALL CONTROL IF A CONFLIGT OCGURS BETWEEN THESE 1. HELIGAL PRLES SALL wirn meiole )
- INTERNATIONAL BURDING COD(2008 1)
e PEPACED SEwER
(SOLS) REPORT. ABOVE HELICAL PLES SHALL BE
7. DESIGN LIVE LOADS: POUNDS PER 50. FT. A DRANAGE THAT ANY WATER CONTACT BRIAN BUCHANAN AT 210-786-3107 OR DARIN WILLIS, PLE., AT 972-404-3800.
MMEDIATELY DRAN OUT OF THE
FRST FLOOR o BOTTOM OF THE BEAVS. 3. DIVENSIONS OF THE CENTRAL SHAFT AND THE NUMBER, SIZE, BPACING, AND THICKNESS OF
BECOND FLOOR © 7. STABILIZED SUBGRADE WHEN P1 < 7 STABILZE WITH CLASS C FLY ABH AT A RATE OF 12% PER HELICAL BE/
BALCONY « DRY WEIGHT OF SOK. FOR LIFTS OF & OR PORTLAND T soL
SUPERMPOSED DEAD LOAD WEIGHT.
MECHANICAL AND CELING L vtiomen BY THE HELICAL PLE
ORAWNGS TO ACHIEVE
‘THE BEARING CAPACITY, INCLUDING THE SAFETY FACTOR, SPECIFIED BY THE APPROVED
GIRDERS, AND CONGRETE QENERAL NOTER ‘GECTECHNICAL ENGINEER. THE MAXIMUM INSTALLATION TORQUE SHALL NOT EXCEED THE
COLUNNS. TAXEN ONLY AS ALLOWED ALL CONCRETE REINFORCI OHFORM WHERE ALLOWABLE TORSIONAL CAPAGITY OF THE PILE SHAFTS.
conE. NOTED. ALL ASTERL WELDABLE
EQUAL TOTHE 40 MPH GRADE &0 -— HELIGAL PLES SHALL TO RESIST AL
BULDNG GODE(1C-2006)) BEE TABLE 180911 ON - e hiad BY INTALLATION.
‘GRADE BEAMS, PIERS & FOUNDATIONS 4000 P21 THE L BE INSTALLED
SLAB ON GRADE 4000 P8 DEPTH SPECIFIED N THESE DRAWINGS.
DesiGN TYPE AND THE
vEST 2 THE PLE
ol ,r..sﬂlh DETAILING INSTALLER.
ACI PUBLICATION $18, LATEST EDITION. REPORT ANY NGINEER
ALL MOING. P SHALL BE DONE ¥
PLANS. NOT INANY OTHER e R L3 Excessve BE
LOCATION. [y REPUACED AT THE CONTRACTORS EXPENSE.
SLAB ON GRADE % N, TOP Foundation Repai
3. ASWITHALL 1-1721N. TOP, 3 IN. BOTTOM, 2 . SIDER (% NOT BE APPROVAL FROM ‘oundation Repair
(ROERLYIG SORS WHRE SUSTANNG AL CALOULATED AVOUNT OF FLECTURE. ITMAY M50 DRILEDPER 3N ENGINEER.
T POURS. AL
CURWG PROCESS. BE MADE N BULKHEADS. 0. SPECIAL INBPECTION OF THE HELICAL PLE \TION SHALL BE PERFORMED ¥
THIS POMT, THE = 170410 0F THE INSPECTOR SHALL RECORD THE
. OFFSET A DISTANCE EQUAL TO TWICE THE WIDTH OF THE BEAM. THE LOCATION OF FOLLOWNG:
CONSTRLICTION JOINTS SHALL BE APPROVED BY THE STRUGTURAL ENGINEER. ADDITIONAL
A FNAL GENERAL NOTES - SITEWORK. N ENGIEER A INSTALLATION DATE.
8. FINAL ORADE AND A. THE LIFE OF THE e AL hd
FOUNGATION. ‘SPLICES UMLESS NOTED OTHERWISE. 8. PLE MANUFACTURER.
[ 5o
: orwer LS PROVOE S x¥ bR CraRe C. MSTALLATION GONTRACTOR. CITY OF HOUSTON
T4 FOR DENTIFK: EOUPNENT.
EXTRENE ORABNORIAL FOR THE AREA. I BUCH 8 THE GABE. BURDER SHALL MG THe ATy R € AL ROND FOR o {TION OF INSTALLATION . GENERAL SERVICES
5 TE THE FOL " ‘sumaT oo APROVAL € MNIMUM ALLOWABLE INSTALLATION TORCUE. DEPARTMENT
INVESTIGATION: :
2.0 ConcreT . ALLOWABLE ST REVIEWED.
s e 17 FROMTHE DOORS, G- SHAFT DIAMETTER OF EAGH PLE.
BY: ARR ENGINEERG AND TESTING, INC. BOLTS PER SLL. TS WA HEAD X ¥ @
iy - ool BEARING PLATE DIAMETER AND CONFIGLIRATION OF EAGH PILE. N—
NOVEMRER CAPACITY TUOF. SPACE MASONRY SCREW @ 17 ACTUAL EMBEDMENT OF EACH PLE.
14.ANY PROPOSED SUBSTITUTIONS NEED TO BE AGREED UPON WITH THE OWNER TWO WEEXS
PRIOR TO THE ITEM. ACTUAL INSTALLATION TORGUE OF EACH PLE. DATE:
T DG D LIVE LOAD AT A DEFTH OF 13 FT. AL BE STRAIGHT, PLUMB, AND TRUE. AND BULT TO DIMENSIONS SHOWN GFE No:
OR REQUIRED. 3 OF EACH PLE SCALE:
BECLEAN BE PLACED THE 10.CENERAL pri e N CRAWN BY: S
SAME DAY AS EXCAVATION. TAKE PREVENTATIVE PRECAUTIONS. CHECKED BY: CAD
STAIR, HANDRAL AMO GUARDRAIL DESIGN: Al TRADER
e INVOLVED N THIS PROJECT AND SHALL PRESENT THE BULDING TO THE OWNER FOR [ — SHEETTITLE ;
s ACCEPTANCE FINIHED, CLEAN, AND READY FOR OCCUPANCY. MISCELLANEOUS
READS . RESPONSINLITY GENERAL CONTRACTOR CONTRACT STRUCTURAL
ACCORDANCE ABLE 1007.1, FOOTNOTE F. HANDRALS, AND GUARDS ARE DESIGNED LoRne o e s onT
TO MEET THE OF SECT. 1607.7.1, ‘SINGLE 200 L. LOAD APPUED AT THE TOP OF o PR Yo o GENERAL NOTE
™ FABRICATION OF ANY STRUCTURAL MEMBERS, AND ERECTION IN THE FIELD.
OMPARE SHEETNO.
AN OF DRAWINGS AND WITHIN
EACH SET OF DRAWINGS TO THE ARCHITECT AND ENGRNEER PRIOR TO THE FASRICATION AND
INSTALLATION OF ANY STRUCTURAL MEMBERS.
CITY DWG. NO.

The Contractor shall have 90 calendar days to complete all work associated with this project

after receipt of the Notice — To — Proceed.
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ISSUE LOG
NO. | oATE DESCRIPTION
1 [10e2n2 PERIMT

Sctuw  COF Conmuiting, LP.
11210 Sweplacrest Or., 3ie 202

] ;ﬁ
g S

PROJECT NAME :
Houston Police Academy
Academic Building
17000 Aldine Westfleld Road
*Building D*
Houston, Texas 77073
Foundation Repair

EXISTING FOUNDATION SLAB TOPOGRAPHY

@

CITY OF HOUSTON|
GENERAL SERVICES
DEPARTMENT
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OATE: _QCTORERO.2012
GF8Not
SCALE: __ASSHOWN
DRAWNBY: SM .
CHECKEDBY: CAQ
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EXISTING CONDITIONS
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REVISION #3 / DATE: 12.26.12

ISSUE LOG
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[ PERNIT

k] GO COMMENTS.

Z SCOPE REGUCTION
GONSULTANT(S)
Stucaral  GSF Consutng, LF.

11210 Steeplocres! Or, 510 202
Houston, Toxan 77068

Phoe 616782110 ext 15
Moblie® 713-806-1751

‘Contact: Cory Walker, P.E.
TBPE Firm No. 4308
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PROJECT NAME -
Houston Police Academy
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17000 Aldine Westfield Road
Building "E"
Houston, Texas 77073
Foundation Repair
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SCALE: __ 31g=1
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COUNDATION NOTES

AL BILES

MS AFTER GRADE

AUGNWENT. DO NO™ OVER LIFT,

ISSUE LOG

REPLACE #3 DOWELS © 307 O.C

NO. | pate DESCRFTION

PIERS SHALL BE CUT

GRADE BEAW AS NECESSARY 1O REGAN

SECTION K-K: DRILLED PIER
AND BEAM AT EAST ENTRANCE

SCALE: 1/2° = 1

S

8.2

CITY OF HOUSTON
GENERAL SERVICES
DEPARTMENT

FOUNDATION REPAIR PLAN ALT. 2

5§} DESIGN LOAD N KOPS (1000 LB)

NEW 5 17 THICK CONCRETE SLAB.

C24445
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A PDF version of the Structural Drawings can be viewed on the following web link

https://purchasing.houstontx.gov/buyer/BidDocumentManager.aspx?id



SECTION C
BUILDING WAGE SCALE

A PDF version of the Building Wage Scale can be viewed on the following web link
https://purchasing.houstontx.gov/buyer/BidDocumentManager.aspx?id=C24445

GENERAL CONDITIONS

A PDF version of the General Conditions can be viewed on the following web link:
https://purchasing.houstontx.gov/buyer/BidDocumentManager.aspx?id=C24445

Document 00800

SUPPLEMENTARY CONDITIONS

The following Paragraphs amend and supplement the 2011 edition of General Conditions. Unaltered portions of General Conditions
remain in effect.

ARTICLE 3 - THE CONTRACTOR
3.5 LABOR: Insert the following Paragraph 3.5.3.1.1.

3.5.3.1.1 Contractor shall make good faith efforts to comply with the City ordinances
regarding Minority and Women Business Enterprises (MWBE) and Persons
with Disabilities Business Enterprises (PDBE) participation goals which are as
follows:
.1 the MWBE goal is 0 percent, and

.2 the PDBE goal is O percent.

3.28 CONTRACTOR DEBT

3.28.1 IF CONTRACTOR, AT ANY TIME DURING THE TERM OF THIS
AGREEMENT, INCURS A DEBT, AS THE WORD IS DEFINED IN SECTION
15-122 OF THE HOUSTON CITY CODE OF ORDINANCES, IT SHALL
IMMEDIATELY NOTIFY CITY CONTROLLER IN WRITING. IF CITY
CONTROLLER BECOMES AWARE THAT CONTRACTOR HAS INCURRED
A DEBT, IT SHALL IMMEDIATELY NOTIFY CONTRACTOR IN WRITING.
IF CONTRACTOR DOES NOT PAY THE DEBT WITHIN 30 DAYS OF
EITHER SUCH NOTIFICATION, CITY CONTROLLER MAY DEDUCT
FUNDS IN AN AMOUNT EQUAL TO THE DEBT FROM ANY PAYMENTS
OWED TO CONTRACTOR UNDER THIS AGREEMENT, AND
CONTRACTOR WAIVES ANY RECOURSE THEREFORE.

ARTICLE 8 - TIME
8.1 PROGRESS AND COMPLETION: Delete Paragraph 8.1.6. and replace with
the following 8.1.6.
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8.1.6.1

Contractor shall credit the City by Change Order for inspection services for
overtime work or work performed on Sundays or Legal Holidays. The amount
Contractor credits the City will be $50.00 per hour per inspector for inspection
services.

ARTICLE 9 - PAYMENTS AND COMPLETION

9.1

9.1

9.12

9.12.1.1

UNIT PRICE WORK: Delete Section 9.1 in its entirety and insert the following
Section 9.1.

References to Unit Prices in individual Specification sections are not
applicable to the Contract. Include payment for portions of the Work required
by these sections in the Stipulated Price for the Contract.

LIQUIDATED DAMAGES: Insert the following Paragraph 9.12.1.1.
The amount of liquidated damages provided in General Conditions

Paragraph 9.12.1payable by Contractor or Surety for each and every day
of delay beyond Contract Time, are $500.00 per day.

ARTICLE 11 - INSURANCE AND BONDS

11.2

11.2.1.4

11.2.8

INSURANCE TO BE PROVIDED BY CONTRACTOR: Delete Paragraph
11.2.8. and replace with the following 11.2.8.

Contractor shall provide Owners and Contractor's Protective Liability
Insurance only if the contractor's bid price is equal to or greater than
$100,000.00.

Endorsement of Primary Insurance: Each policy except Workers'
Compensation Insurance must contain an endorsement that the policy is
primary insurance to any other insurance available to additional insured with
respect to claims arising under the Contract.
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CITY OF HOUSTON -- BIDDER’S BOND

(Must be in an amount at least 10% of the bid. If the bid is upon alternates this bond must be for at least
10% of the highest amount for which the bidder offers to do any or all the work bid upon.)

THE STATE OF TEXAS 8§

8§ KNOW ALL MEN BY THESE
PRESENTS:
COUNTY OF HARRIS 8
THAT WE, as principal and the other
subscriber hereto as Surety, do hereby acknowledge ourselves to be held and firmly bound to the City of
Houston, a municipal corporation in the sum of $ Dollars
($ ).

The condition of this obligation is that: ---

WHEREAS, the said principal is submitting to the City of Houston its or its bid for the doing for the
City of Houston of certain work and construction of which the following is a brief description, to-wit; ---

Bid No. S50-C24445
Structural Remediation Services for the General Services Department

in accordance with the plans and specifications for such work upon which such bid is made, to which
plans and specifications reference is made for a more full description of the work and construction
referred to.

NOW, THEREFORE, if the said bidder is awarded the contract for such work, the said bidder will,
within the time provided in the specifications, enter into a contract with the City therefore upon the form
and to the purpose and intent provided in the specifications, will furnish insurance as required in the
specifications and will furnish a good and sufficient construction surety bond executed by said bidder and
one corporate surety organized under the laws of the State of Texas or authorized to do business in the
State of Texas and having a fully paid up capital stock of not less than $100,000.00 and duly licensed and
qualified by the Board of Insurance Commissioners of the State of Texas, which bond shall be for an
amount equal to 100 percent of the contract price and shall be conditioned in accordance with the
requirements stated in the specifications upon which such bid is being submitted.

In the event said bidder is unable or fails to execute said contract for the work proposed to be
done, is unable or fails to furnish insurance as specified or is unable or fails to furnish said construction
bond in the amount and condition as aforesaid, the undersigned principal and surety shall be liable to said
City of Houston for the full amount of this obligation which is here and now agreed upon and admitted as
the amount of the damages which will be suffered by the City of Houston on account of the failure of such
bidder to so comply with the terms of this bid.

Executed this day of , A.D. 2008.

PRINCIPAL

AN

By

By

Surety
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ONE-YEAR MAINTENANCE BOND

THAT WE, , as Principal,
hereinafter called Contractor, and the other subscriber hereto,
as Surety, do hereby acknowledge ourselves to be held and firmly bound to the City of
Houston, a municipal corporation, in the sum of $ for the payment
of which sum well and truly to be made to the City of Houston and its successors, the
said Contractor and Surety do bind themselves, their heirs, executors, administrators,
successors, jointly and severally.

THE CONDITIONS OF THIS OBLIGATION ARE SUCH THAT:

WHEREAS, the Contractor has on or about this day executed a Contract in
writing with the City of Houston for

all of such work to be done as set out in full in said Contract documents therein referred
to and adopted by the City Council, all of which are made a part of this instrument as
fully and completely as if set out in full herein.

NOW THEREFORE, if the said Contractor shall comply with the provisions of
Paragraph 11.5.1 of the General Conditions, and correct work not in accordance with
the Contract documents discovered within the established one-year period, then this
obligation shall become null and void, and shall be of no further force and effect;
otherwise, the same is to remain in full force and effect.

Notices required or permitted hereunder shall be in writing and shall be deemed
delivered when actually received or, if earlier, on the third day following deposit in a
United States Postal Service post office or receptacle, with proper postage affixed
(certified mail, return receipt requested), addressed to the respective other party at the
address prescribed in the Contract documents, or at such other address as the
receiving party may hereafter prescribe by written notice to the sending party.

IN WITNESS THEREOF, the said Contractor and Surety have signed and sealed
this instrument on the respective dates written below their signatures and have attached
current Power of Attorney.
ATTEST, SEAL.: (if a corporation)

WITNESS: (if not a corporation) Name of Contractor
By: By:
Name: Name:
Title: Title:
Date:
ATTEST/SURETY WITNESS:

Full Name of Surety
(SEAL)

Address of Surety for Notice
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Telephone Number of Surety

By: By:
Name: Name:
Title: Title: Attorney-in-Fact
Date: Date:

This Ordinance or Contract has been reviewed as to form by the undersigned legal
assistant and have been found to meet established Legal Department criteria. The Legal
Department has not reviewed the content of these documents.

Legal Assistant Date
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PERFORMANCE BOND

THAT WE, , as Principal,
(the “Contractor”), and the other subscriber hereto,
as Surety, do hereby acknowledge ourselves to be held and firmly bound to the City of
Houston (the “City”), a municipal corporation, in the penal sum of $ for the
payment of which sum, well and truly to be made to the City, its successors and
assigns, Contractor and Surety do bind themselves, their heirs, executors,
administrators, successors and assigns, jointly and severally.

THE CONDITIONS OF THIS OBLIGATION ARE SUCH THAT:

WHEREAS, the Contractor has on or about this day executed a Contract in
writing with the City for

all of such work to be done as set out in full in said Contract documents therein referred
to and adopted by the City Council, all of which are made a part of this instrument as
fully and completely as if set out in full herein.

NOW THEREFORE, if the said Contractor shall faithfully and strictly perform the
Contract in all its terms, provisions, and stipulations in accordance with its true meaning
and effect, and in accordance with the Contract documents referred to therein and shall
comply strictly with each and every provision of the Contract and with this Bond, then
this obligation shall become null and void and shall have no further force and effect;
otherwise the same is to remain in full force and effect. Should the Contractor fail to
faithfully and strictly perform the Contract in all its terms, including but not limited to the
indemnifications thereunder, the Surety shall be liable for all damages, losses,
expenses and liabilities that the City may suffer in consequence thereof, as more fully
set forth herein.

It is further understood and agreed that the Surety does hereby relieve the City or its
representatives from the exercise of any diligence whatever in securing compliance on
the part of the Contractor with the terms of the Contract, and the Surety agrees that it
shall be bound to take notice of and shall be held to have knowledge of all acts or
omissions of the Contractor in all matters pertaining to the Contract. The Surety
understands and agrees that the provision in the Contract that the City will retain certain
amounts due the Contractor until the expiration of 30 days from the acceptance of the
Work is intended for the City's benefit, and the City will have the right to pay or withhold
such retained amounts or any other amount owing under the Contract without changing
or affecting the liability of the Surety hereon in any degree.

It is further expressly agreed by Surety that the City or its representatives are at liberty
at any time, without notice to the Surety, to make any change in the Contract
documents and in the Work to be done hereunder, as provided in the Contract, and in
the terms and conditions thereof, or to make any change in, addition to, or deduction
from the Work to be done hereunder; and that such changes, if made, shall not in any
way vitiate the obligation in this Bond and undertaking or release the Surety there from.
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It is further expressly agreed and understood that the Contractor and Surety will fully
indemnify and save harmless the City from any liability, loss, cost, expense, or
damage arising out of Contractor’s performance of the Contract.

If the City gives Surety notice of Contractor’'s default, Surety shall, within 45 days,
take one of the following actions:

1. Arrange for Contractor, with consent of the City, to perform and complete the
Contract; or

2. Take over and assume completion of the Contract itself, through its agents or
through independent contractors, and become entitled to the payment of the
balance of the Contract Price.

If the Surety fails to take either of the actions set out above, it shall be deemed to
have waived its right to perform and complete the Contract and receive payment of
the balance of the Contract Price and the City shall be entitled to enforce any
remedies available at law, including but not limited to completing the Contract itself
and recovering any cost in excess of the Original Contract Price from the Surety.

This Bond and all obligations created hereunder shall be performable in Harris
County, Texas. This Bond is given in compliance with the provisions of Chapter
2253, Texas Government Code, as amended, which is incorporated herein by this
reference.

Notices required or permitted hereunder shall be in writing and shall be deemed
delivered when actually received or, if earlier, on the third day following deposit in a
United States Postal Service post office or receptacle, with proper postage affixed
(certified mail, return receipt requested), addressed to the respective other Party at the
address prescribed in the Contract documents, or at such other address as the
receiving party may hereafter prescribe by written notice to the sending party.

Page 35 of 38



EXECUTED in multiple originals this day of , 20

ATTEST/SEAL.: (if a corporation)
WITNESS:(ifnotcorporation)

NameofPrincipal)

(Address of Principal)

By: By:
Name: Name:
Title: Title:
Date: Date:
ATTEST/SEAL

SURETY WITNESS:

(Name of Surety)

(Address of Surety)

By: By:
Name: Name:
Title: Title:
Date: Date:
REVIEWED:

This Bond has been reviewed as to form by the undersigned Paralegal and has been
found to meet established Legal Department criteria.

Date Paralegal
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STATUTORY PAYMENT BOND

THAT WE, , as Principal,
hereinafter called Contractor and the other subscriber hereto,
as Surety, do hereby acknowledge ourselves to be held and firmly bound unto the Clty
of Houston, a municipal corporation, in the sum of $ for the payment
of which sum, well and truly to be made to the City of Houston, and its successors, the
said Contractor and Surety do bind themselves, their heirs, executors, administrators,
successors, jointly and severally.

THE CONDITIONS OF THIS OBLIGATION ARE SUCH THAT:

WHEREAS, the Contractor has on or about this day executed a contract in
writing with the City of Houston for

all of such work to be done as set out in full in said Contract documents therein referred
to and adopted by the City Council, all of which are made a part of this instrument as
fully and completely as if set out in full herein;

NOW, THEREFORE, if the said Contractor shall pay all claimants supplying labor
and materials to him or a Subcontractor in the prosecution of the Work provided for in
the Contract, then, this obligation shall be void; otherwise the same is to remain in full
force and effect;

PROVIDED HOWEVER, that this Bond is executed pursuant to the provisions of
Chapter 2253, Texas Government Code, as amended, and all liabilities on this Bond
shall be determined in accordance with the provisions of said Article to the same extent
as if it were copied at length herein.

IN WITNESS THEREOF, the said Contractor and Surety have signed and sealed this
instrument on the respective dates written below their signatures and have attached
current Power of Attorney
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ATTEST, SEAL.: (if a corporation)
WITNESS: (if not a corporation)

Name of Contractor

By: By:
Name: Name:
Title: Title:
Date:
ATTEST/SURETY WITNESS:
Full Name of Surety
(SEAL)
Address of Surety for Notice
Telephone Number of Surety
By: By:
Name: Name:
Title: Title: Attorney-in-Fact
Date: Date:

This Ordinance or Contract has been reviewed as to form by the undersigned legal
assistant and have been found to meet established Legal Department criteria. The
Legal Department has not reviewed the content of these documents.

Legal Assistant

Date
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A PDF version of the Bid Document marked, REVISED 12/26/2012 can be viewed on the

following web link

https://[purchasing.houstontx.gov/buyer/BidDocumentManager.aspx?id=C24445

END OF DOCUMENT



