CITY OF HOUSTON

FINANCE DEPARTMENT
Strategic Procurement Division

Sylvester Turner
Mayor

John Gillespie
Chief Procurement Officer
P.O. Box 1562
Houston, Texas 77251-1562

T. 832.393.9126
F. 832.393.8755
https://purchasing.houstontx.gov

March 14, 2016

Subject: Letter of Clarification No. 1 to Invitation to Bid No. S63-C25711 – Concrete Panel Replacement for City Streets for the Department of Public Works and Engineering

To: All Prospective Bidders:

This letter of Clarification is being issued for the following reasons:

- **To revise the above referenced solicitation as follows:**

  1. **The bid opening date has changed from 10:30 A.M. March 31, 2016 to <u>10:30 A.M. March 24, 2016</u>.**

  2. **The due date for all questions has changed from no later than 4:00 PM March 21, 2016 to <u>no later than 4:00 PM March 17, 2016</u>.**

When issued, Letter(s) of Clarification shall automatically become a part of the solicitation documents and shall supersede any previous specification(s) and/or provision(s) in conflict with the Letter(s) of Clarification. All revisions, responses, and answers incorporated into the Letter(s) of Clarification are collaboratively from both the Strategic Purchasing Division and the applicable City Department(s). It is the responsibility of the bidder/respondent to ensure that it has obtained all such letter(s). By submitting a bid on this project, bidders/respondents shall be deemed to have received all Letter(s) of Clarification and to have incorporated them into this solicitation and resulting bid.

Furthermore, it is the responsibility of each Contractor to obtain any previous Letter of Clarification associated with this solicitation.

Yesenia Chuca

Yesenia Chuca
Sr. Procurement Specialist
832-393-8727

Council Members: Brenda Stardig Jerry Davis Ellen R. Cohen Dwight A. Boykins Dave Martin Steve Le Greg Travis Karla Cisneros Robert Gallegos Mike Laster Larry V. Green Mike Knox David W. Robinson Michael Kubosh Amanda K. Edwards Jack Christie
Controller: Chris B. Brown