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CITY OF HOUSTON 
INVITATION TO BID 

 
REVISED 2/19/10 

 
BID OPENING 

Sealed bids, in duplicate, will be received by the City Secretary of the City of Houston, in the City Hall Annex, Public Level, 900 
Bagby, Houston, Texas 77002, until 10:30 AM Thursday March 25, 2010 and all bids will be opened and publicly read in the City 
Council Chamber, City Hall Annex, Public Level, 900 Bagby at 11:00 AM on that date for the purchase of: 

 
DRY PIT PUMP MAINTENANCE, REPAIR AND REPLACEMENT SERVICES  

FOR THE PUBLIC WORKS & ENGINEERING DEPARTMENT 
BID INVITATION NO.: S11-L23436 

NIGP CODE: 936-43 
BUYER 

Questions regarding this solicitation document should be addressed to Gloria Jordan-King at 832-393-8750 or e-mail to 
gloria.king@cityofhouston.net. 
 
ELECTRONIC BIDDING 

In order to submit a bid for the items associated with this procurement, you must fill in the pricing information on the “PLACE BID” 
page. 
 
The Pre-Bid Conference was held on December 2, 2009; therefore, no additional pre-bid conference will be held. 
 
All Prospective Bidders are urged to be present.  It is the bidder’s responsibility to ensure that they have secured and 
thoroughly reviewed the solicitation documents prior to the Pre-Bid Conference.  Any revisions to be incorporated into 
this solicitation document arising from discussions before, during and subsequent to the Pre-Bid Conference will be 
confirmed in writing by Letter(s) of Clarification prior to the bid due date.  Verbal responses will not otherwise alter the 
specifications, terms and conditions as stated herein. 
 
Bidding forms, specifications, and all necessary information should be downloaded from the Internet at 
https://purchasing.houstontx.gov/.  By registering and downloading this solicitation document, all updates to this 
solicitation document will be automatically forwarded via e-mail to all registered bidders.  This information may also be 
obtained from the Supplier Assistance Desk, Strategic Purchasing Division, 901 Bagby, Concourse Level, Houston, Texas 
77002. 
 
The place of the bid opening may be transferred in accordance with Paragraph (b), (5) of Section 15-3 of The Code of 
Ordinances, Houston, Texas.  The bid opening meeting may be rescheduled in accordance with Paragraph (b), (6) of said 
Section 15-3. 
 
The City reserves the right to reject any or all bids or to accept any bid or combination of bids deemed advantageous to it. 
 
City Employees are prohibited from bidding on this solicitation in accordance with the Code of Ordinances, Section 15-1. 
 

*CONTENTS: 
SECTION A: OFFER 
SECTION B: SCOPE OF WORK/SPECIFICATIONS 
SECTION C: GENERAL TERMS & CONDITIONS 

 
*NOTE 1:  Actual page numbers for each Section may change when the solicitation document is downloaded from the 
Internet or because of Letters of Clarification.  Therefore, Bidders must read the bid document in its entirety and comply 
with all the requirements set forth therein. 
 
*NOTE 2:  To be considered for award, please submit the electronic bid form and the forms listed in Section A, including 
the Official Signature Page, which must be signed by a company official authorized to bind the company. 
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SECTION A 
 

 
 

DRY PIT PUMP MAINTENANCE, REPAIR AND REPLACEMENT SERVICES  
FOR THE PUBLIC WORKS & ENGINEERING DEPARTMENT 

 
 INVITATION NO.: S11- L23436 

NIGP CODE: 936-43 
 

 
To The Honorable Mayor 
and Members of the City Council 
of the City of Houston (the “City”), Texas: 
 
The undersigned Bidder hereby offers to contract with the City upon the terms and conditions stated in that 
certain Dry Pit Pump Maintenance, Repair and Replacement Services for a three-year period with two 
(2) one-year option periods to extend for the Public Works & Engineering Department, which was 
distributed by the City together with the "Notice to Bidders" and is hereby incorporated herein by this 
reference (the "Contract").  This offer is made at the prices stated on the electronic Bid Form.  When issued 
by the City of Houston, Letters of Clarification shall automatically become part of this bid document and 
shall supersede any previous specifications or provisions in conflict with the Letters of Clarification.  It is the 
responsibility of the bidder to ensure that it has obtained all such letters.  By submitting a bid on this project, 
bidder shall be deemed to have received all Letters of Clarification and to have incorporated them into its 
bid. 
 
The City may accept this bid offer by issuance of a Contract covering award of said bid to this Bidder at any 
time on or before the 180th day following the day this Official Bid Form is opened by the City.  This offer shall 
be irrevocable for 180 days, but shall expire on the 181st day unless the parties mutually agree to an 
extension of time in writing. 
 
The City of Houston reserves the option, after bids are opened, to increase or decrease the quantities listed, 
subject to the availability of funds, and/or make award by line item. 
 
If the City accepts the foregoing offer, this Bidder promises to deliver to the City Purchasing Agent of the 
City, five (5) original counterparts of said Contract duly executed by this Bidder (as "Contractor") in 
accordance with this paragraph, proof of insurance as outlined in Article II of the Contract, all on or before 
the tenth (10th) day following the day this Bidder receives from the City the unsigned counterparts shall be 
executed so as to make it binding upon the Bidder, and all of the applicable requirements stated in the 
document entitled "Instructions for Execution of Contract Documents," (which was distributed by the City) 
shall be complied with. 

 
*The City reserves the right to accept or reject, in whole or in part, any or all bids received and to 
make award on the basis of individual groups or combination of groups, as it is deemed in the best 
interest of the City.  In order to be considered for award of a group or groups, the bidder must bid all 
items in that group; no partial group award will be made. 
 
If the City accepts the foregoing offer, this bidder shall furnish all labor, supervision, materials, supplies, 
equipment and tools necessary to provide for the City in accordance with attached Specifications. 
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Documents/forms must be downloaded from the City’s Website at https://purchasing.houstontx.gov/ 
 
Additional Required Forms to be included with this Bid: 
 
In addition to the Electronic Bid Form and the Official Signature Page, the Forms listed in Table 1 must be 
completed and submitted to the Office of the City Secretary on or before the date and time the bid is 
due.  When submitting bids via UPS/FedEx, etc. please label it with the name: Office of the City Secretary,  
City Hall Annex, Public Level, 900 Bagby, Houston, Texas 77002, along with the bid/proposal number: 
 

TABLE 1 - REQUIRED FORMS 
Affidavit of Ownership.doc 
Fair Campaign Ordinance.doc 
Statement of Residency.doc 
Conflict of Interest Questionnaire.doc 
Pay or Play Program Acknowledgement Form 
Contractor’s Questionnaire 

 
Table 2 lists other documents and forms that should be viewed/downloaded from the City’s website, but are 
not required to be submitted with the bid. The City will request these forms, as applicable, to be completed 
and submitted to the City by the recommended/successful bidder: 
 

TABLE 2 - DOCUMENTS & FORMS 
EEOC.doc 
Formal Instructions for Bid Terms.doc 
Drug Forms.doc 
M/WBE.doc 
Sample Insurance Over $50,000.pdf 
Pay or Play Affirmative Action & Contract Compliance 
Q & A  
Pay or Play Affirmative Action & Contract Compliance 
Requirements 
Pay or Play Contractor/Subcontractor Payment 
Reporting Form 
Pay or Play Contractor/Subcontractor Waiver 
Request 
Pay or Play List of Participating Subcontractors 
Pay or Play Certification of Agreement to Comply w’ 
the Program 

 
Questions concerning the Bid should be submitted in writing to: City of Houston, Strategic Purchasing 
Division, 901 Bagby, Room B400, Houston, TX 77002, Attn:  Gloria Jordan-King at 832-393-8750 or e-mail 
(preferred method) to gloria.king@cityofhouston.net no later than Friday, March 12, 2010. 
 



Page 4 of 76 (Revised 2/18/10) 

CONTRACTOR’S QUESTIONNAIRE 
In order to receive bid award consideration, the bidder must be able to demonstrate Dry Pit Pump 
Maintenance, Repair and Maintenance Services that they are currently providing or have had at least 
one contract, as a prime contractor, for that is similar in size and scope to this contract.  Bidder must have 
references documenting that it has performed Dry Pit Pump Maintenance, Repair and Maintenance 
Services The reference(s) should be included in the space provided below.  Please attach another piece of 
paper if necessary.  If references are not included with the bid, the bidder shall be required to provide such 
references to the City of Houston within five working days from receipt of a written request from the City of 
Houston to do so.  Bidder’s capability and experience shall be a factor in determining the 
Contractor’s responsibility.   
 
1. Name:  ________________________________________________________________________  
 
 Address:  ______________________________________________________________________  
 
 City & State:  ____________________________________________________________________  
 
 Name & Phone Number of Contact:  ______________________   Years of Services:  _________  
 
2. Name:  ________________________________________________________________________  
 
 Address:  ______________________________________________________________________  
 
 City & State:  ____________________________________________________________________  
 
 Name & Phone Number of Contact:  ______________________   Years of Services:  _________  
 
3. Name:  ________________________________________________________________________  
 
 Address:  ______________________________________________________________________  
 
 City & State:  ____________________________________________________________________  
 
 Name & Phone Number of Contact:  ______________________   Years of Services:  _________  
 
QUALITY AND WORKMANSHIP 
 
The bidder must be able to demonstrate upon request that it has satisfactorily performed services similar to 
the services specified herein.  The bidder will provide records of warranty and repair services upon request 
by City.  The City of Houston shall be the sole judge as to whether the services performed are similar to the 
scope of services contained herein and whether the bidder is capable of performing such services. 
 
CONTRACT COMPLAINCE: 
The City reserves the right to monitor this contract to ensure that the contractor is providing the goods or 
services required in strict accordance contract specifications as well as complying with the contract terms 
and conditions. 
 
Monitoring may take the form of, but not limited to: 
 

• Inspection, testing, and/or sampling of goods delivered or to be delivered, 
• Review of deliveries received for accuracy and timeliness, 
• Review of Supplier’s invoices for accuracy, 
• Review of certifications and/or licenses, and 
• Site visits. 

 
The Contract Compliance Section of the applicable department(s) shall be responsible for contract 
compliance on this contract. 
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PRE-PERFORMANCE MEETING 
 
Subsequent to contract approval/execution, the contractors shall be required to attend a performance 
conformance. The Strategic Purchasing Division or the primary user department will host the pre-
performance conference. The purpose of the pre-performance conference is for the contractor to introduce 
his or her project manager to the City staff and for City staff to introduce the contract end-users, contract 
compliance, and accounts payable representatives 
 
SITE INSPECTION 
 
The City of Houston reserves the right to inspect the bidder’s current place of business to evaluate 
equipment condition and capabilities, staff experience, training and capabilities, and storage capabilities as 
they relate to the performance of this contract. 
 
The Contractor and its subcontractor(s) shall be ready for the City’s “Inspection Team” within 72 hours of a 
verbal or written notification from the City Purchasing Agent of designee. 
 
All tools, all equipment, and the qualified staff required to do the work specified by this contract shall be in 
place and fully operational and meeting these specifications during a “shop inspection” of the 
bidder’s/contractor’s repair facility and its subcontractors. 
 
The Bidder/Contractor shall furnish the City Inspection Team valid documents indicating the facility meets 
the current OSHA, safety requirements, current EPA, and TNRCC requirements for air and water pollution 
as related to the equipment at the facility. 
 
FAILURE OF THE BIDDER/CONTRACTOR TO SATISFY THIS REQUIREMENT OF THE CITY 
INSPECTION SHALL DISQUALIFY THE BIDDER/CONTRACTOR FROM FURTHER CONSIDERATION. 
 
CONTRACTOR’S FACILITY AND INSPECTION 
 
The City intends to inspect the work on its equipment during the course of its repair. This facility shall be 
equipped to provide the services specified and shall be staffed with qualified personnel.  THIS REQUIREMENT 
SHALL APPLY TO ALL SUB-CONTRACTORS THAT WILL PERFORM WORK RELATED TO THIS CONTRACT FOR THE 
CONTRACTOR. 
 
The successful Bidder shall satisfy the City that the Bidder maintains a repair facility to allow monitoring and 
inspection of the Contractor’s work by User Department Representative (UDR) and/or Contract Technical 
Representative (CTR), or City of Houston designee.   The successful bidder shall maintain a repair facility 
within one (1) hour driving radius from City Hall located at 901 Bagby, to allow for delivery, pickup, 
monitoring and inspection of bar screens at Contractor's location (workplace) by City of Houston Personnel.  
The City of Houston will monitor the repair of its dry pit pumps on regular basis. 
 
The facility shall meet all Federal, State, and Local Building Codes, regulations of the City of Houston Fire 
Department and/or local regulations, ordinances, codes, and standards which govern such facilities and 
the equipment therein. 
 
The facility shall have an area designated as storage area for safe storage of the dry pit pump(s) under 
repair, pump components, and the repaired pump(s) awaiting shipment.  This area shall be weather- 
protected and isolated from teardown, sandblasting, steam cleaning and similar sources of contaminants 
that could damage the components or the pump(s).  The parts and pump assemblies shall be kept off the 
ground. 
 
The facility shall have an area designated as teardown area. The teardown area shall be weather- 
protected and isolated from storage and assembly areas. 
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The facility shall have an area designated as “assembly area.”  The assembly area shall be weather 
protected and isolated from tear-down, sandblasting and similar contaminants that could cause damage to 
the components or the pump assemblies. 
 
The facility shall have all he necessary overhead cranes and/or “jib” cranes to handle the pumps equipped 
with lifting eyes, or similar factory lifting points throughout the repair process. This applies to the 
Contractor’s shop as well as subcontractors’ places.   
 
The facility shall have precision V-Blocks or be capable of subcontracting to check the largest size rotor 
assembly for roundness and run-out, if required.  The checking shall be performed using dial indicators.     
 
The facility shall have balancing machine(s) to perform dynamic balancing of the largest size rotor 
assembly.  The machine(s) shall provide a printout of the values of “before” and “after” balancing.  This 
equipment may be at the Contractor’s shop or at a sub-contractors place.   
 
The facility shall have adequate access for City of Houston vehicles to enter, load, and exit safely without 
exposing the operator of the vehicle to danger, such as backing in traffic lanes, and crossing medians.  This 
applies to the Contractor’s shop.   
 
Each instrument and testing equipment shall bear record of recent calibration. This applies to the 
Contractor’s shop as well as subcontractors’ places.   
 
The Contractor shall provide a smoke-free environment for the City Inspector to check the job progress and 
observe the test-run. This applies to the Contractor’s shop as well as sub-contractors’ places.   
 
REPAIR TECHNICIANS 
 
The repair technicians of the Contractor shall be qualified, properly trained in repair-recondition of pumps of 
the type and sizes specified for this contract. 
 
The repair technicians of the Contractor shall have a minimum of three (3) years experience in repair-
recondition of pumps of the sizes specified in this contract  

The Contractor shall furnish the resume of the technicians to the City Inspection Team during the Team’s 
visit of the Contractor’s facility. 

These requirements shall apply to all of the sub-contractors who work for the Contractor. 

 
 
     END OF SECTION  
 
(THE REMAINDER OF THIS PAGE INTENTIONALLY LEFT BLANK) 
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SECTION B 

 
DRY PIT PUMP MAINTENANCE, REPAIR AND REPLACEMENT SERVICES 

FOR THE PUBLIC WORKS & ENGINEERING DEPARTMENT 
 
 
1.0 GENERAL REQUIREMENTS AND SCOPE OF SERVICES 
 

1.1 The Contractor shall furnish all supervision, labor, parts, tools, materials, equipment, 
supplies, and facilities necessary to provide precision repair services for dry pit pumps at 
various City of Houston Wastewater Operations facilities.  If requested by UDR, the 
Contractor shall demonstrate by means of adequate testing and documentation that the 
repaired unit has retained its operating efficiency.  The cost for this operating efficiency test 
will be paid by City of Houston. 

 
1.2 The meaning of some specific terms as used in this contract /specification is given in Exhibit 

A, Definitions. 
 

 1.3 The manufacturer, type, size, and the facilities location of the existing pumps of City of 
 Houston’s Wastewater Operations are given in the attachment to this section.  
 

 
1.4 The dry pit pumps are grouped (see Exhibit A, Definitions) as Group-1, Group-2, and Group-
 2, Group-4, Group 5 and Group 6 to indicate the manufacturer, size, and type of the units. 

 
1.5 This specification covers the general requirements for the reconditioning, repairing, and 

testing of the pumps located at the City of Houston Wastewater Operations facilities.  This 
includes, but it is not limited to, pumps, pump integral gearboxes, pump couplings, pump 
packing or mechanical seal, discharge check and isolation valves, pump control system, and 
general mechanical work. The specification defines minimum acceptable requirements for 
the repair of the pumps. 

 
1.6 All test equipment required for test results shall be calibrated at least annually against 

standards traceable to the National Institute of Standards and Technology (NIST) or 
equivalent standards laboratories.  The Contractor shall establish, document, and maintain 
calibration records for test and measuring equipment used to demonstrate conformance of 
product to specified requirements. 

 
1.7 The Contractor shall be able to furnish copies of current environmental permits and 

demonstrate compliance with current environmental regulations. 
 
1.8 The Contractor facility shall be subject to inspection to verify that the equipment and 

personnel deemed necessary to perform the type of repair required under this contract are in 
place at the time of inspection. 

 
1.9 Subcontractors to the Contractor for the performance of work are subject to the same 

standards as the contractor. 
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1.10 The pumps at City facilities are purchased and installed under City’s Master Specifications 

(latest edition) requiring compliance with the applicable sections of the following standards 
and codes: 

 
  American National Standard Institute (ANSI) 

 Anti-Friction Bearing Manufacturing Association (AFBMA) 
Institute of Electrical and Electronic Engineers (IEEE) 
National Electrical Code (NEC) 
National Electrical Manufacturers Association (NEMA) 
American Society of Mechanical engineers (ASME) 

 
1.11 Wherever this document refers to the following codes and standards, then that 

specific sections of the code/standard shall apply to the repairs being carried out by 
the Contractor: 
 
Steel Structures Painting Council (SSPC) 
Anti-Friction Bearing Manufacturing Association (AFBMA) 
American Society for Non-Destructive Testing 

 
1.12 The installed pumps at City facilities and pumps to be purchased in the future are 

manufactured by the following (but not limited to) companies: 
 

1.12.1  Positive Displacement Pumps 
• Moyno 
• Wemco 
• Goulds 
• Gorman-Rupp 

 
1.12.2  Centrifugal Pumps 

• ITT Allis - Chalmers 
• Fairbanks Morse 
• Chicago Yeoman 
• Paco 
• Ingersol Dresser 
• Worthington 
• Dean Brothers 
• Cornell 
• Demin 
• Finish Thompson 
• Floway 
• Met Pro Corp 
• Haywood 
• Franklin Miller 
• Weinman 
• Krogh 
• Peerless 
• KSB 
• Sewatec 
• Penn Valley 
• Aurora 
 

 
1.13 The Contractor’s bid/offer must be based on the use of new and original equipment 

manufacturer (OEM) parts in the repair of city’s pumps. 
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1.14 All markups shall be based on part vendor’s or sub-contractor’s actual original invoiced 
documents.  The contractor shall submit these actual original invoices, as attachments, with 
the final invoice for payment by city for the work performed the contractor 

 
1.15    At Contractor’s repair facility, the Contractor shall disassemble the unit, inspect it and prepare 

a scope of work to repair and replace parts with new OEM parts. 
 

1.16 If the Contractor plans to use any part other than an OEM specified part, the Contractor shall 
obtain, in advance of the use of such part, written permission/approval from UDR. 

 
1.17 A City representative will pick up all non-repairable pumps.  Non-repairable units do not need  

to be reassembled. 
 
1.18 Whenever hourly work is performed on behalf of the City, the Contractor (and Sub-

Contractors of the Contractor) shall fully document the time spent on each job.  The 
documentation shall be Contractor’s time-sheet records or any other mutually agreed method 
indicating the Contractor’s Job Number. 

 
1.19 Contractor shall ensure the Equipment Inventory number (EI) tag remains attached to the 

equipment.  Contractor shall notify the UDR if the (EI) tag is damaged or missing. 
 

1.20 Wherever OEM documentation such as Operation and Maintenance Manual, etc., specify 
torque values, the Contractor shall use a torque wrench and adhere to the OEM torque 
values. 

 
1.21 If requested by the UDR, Contractor shall furnish parts needed for maintenance activities of 

pumps by City Personnel.  Contractor shall charge the same price for these parts as 
scheduled in Bid Forms under “Parts and Material.” 

 
1.22 Paint booth shall not be used for Sandblasting. 

 
1.23 At Contractor shop, the Contractor shall document all information about the conditions of the 

unit and parts that shall include digital photographs. 
 

1.24 The City reserves the rights to pick up any and all parts that are quoted by the Contractor to 
be replaced.  This includes, but is not limited to, seals, bearings, impeller, end plates, gears, 
and other items of a pump unit. 

 
1.25 Before disassembly nameplate data shall be verified, all missing or damaged parts shall be 

identified in writing, recorded, and special items shall be noted on the inspection form. 
 

1.26 Any equipment removed from City Facility shall be documented on a City Equipment 
Release Form (see Appendix B). The department requesting services shall provide the City 
Equipment Release Form.  The user department shall adjust the Form to reflect the Contract 
Number and Ordinance Numbers pertaining to this Contract. 

 
1.27 The Contractor shall advise the City of the name(s) and location(s) of any new shop(s) that 

will be used for specific repair work and obtain written approval from the CTR before 
subcontracting the work.   

 
1.28 All metal parts shall be checked for structural integrity and cracks, and shall be repaired or 

replaced as needed. 
 
1.29 All repairs shall be made to bring the to OEM’s specifications 
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1.30 All illegible or defective nameplates shall be replaced on completion of repair.  All original 

nameplate information, except where changed, shall be stamped on a new stainless or 
aluminum nameplate.  New nameplates shall be permanently attached with mechanical 
fasteners.  The cost of a new nameplate shall be included as a part of the base cost of any 
repair. 

 
1.31 Contractor shall install a stainless steel identification tag stamped with the Contractor’s Job 

Number and Repair Date to each pump housing.  The tag shall be secured with stainless 
steel drive pins.  The cost of the identification tag shall be included as a part of the base cost 
of any repair. 

 
1.32 Before painting, all pumps with peeling paint or rust shall be sandblasted.  The cost of 

sandblasting shall be included as a part of the base cost of any repair. 
 

1.33 Assembled pump units shall be tested for vibration.  The vibration level shall not exceed the 
level (in inches per second unfiltered) specified by the OEM.  The vibration measurements 
shall be recorded on the final repair report.  All costs associated with the test shall be 
included as a part of the base cost of any repair. 

 
1.34 The enclosed City of Houston “Teardown” reports included in this document shall be used for 

 each repair. 
 

1.35 The repair shop must be able to verify all hours charged for machine work.  This will apply to 
work done by sub-contractors or the contractor.  In-house work will be supported with copies 
of time cards. This verification shall be submitted with the invoice. 

 
1.36 The City reserves the right to review all payments made to the Contractor by auditing any 

and all documents associated with this contract at a later date.  Subject to such audit, any 
overpayments shall be recovered from the Contractor. 

 
1.37 The Contractor shall be responsible for storage of the pump units and all parts.  Any parts 

lost or damaged while in the possession of the Contractor shall be repaired or replaced at 
Contractor’s expense. 

 
1.38 The price of parts and material and cost of a replacement unit supplied for this contract shall 

be the total original invoiced cost to the contractor plus percentage (%) markup 
specified in the Contract Fee Schedule for the item.  The Contractor shall submit the 
supporting documentations with the final invoice. 

 
1.39 The Contractor who is an OEM Distributor/Shop shall use the OEM’s latest list price minus 

  the OEM Distributor/Shop’s discount percentage (%) for the price of parts and material and 
  cost of a replacement unit supplied for this contract.  The discount percentage offered shall 
  be equal or better than what the Distributor/Shop offers to their best customer within 50 miles 
  of City Hall in the City of Houston.  The quoted discount percentage shall be subject to audit 
  by City of Houston. 

 
1.40 The Contractor shall provide to the City a full set of repair record (including completed 

teardown sheets, work performed on the unit, and test run results including vibration levels at 
all bearings of the drive and the pump) upon completion of work, if requested by the UDR.  
The Contractor shall establish and maintain the repair records for at least three (3) years 
from the date when the unit passed acceptance inspection and/or test.  

 
1.41 All labor to perform teardown inspections, cleaning, and disassembly, sand blasting, 

balancing, reassembly, painting, shop testing, and documenting shall be included as 
labor/base price for the pump overhaul-repair. 
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1.42 The field time sheets should be signed daily by a City of Houston Supervisor at the facility 
location, if a City supervisor is available.  All time sheets shall be approved by the User 
Department Representative (UDR) on the last working day of each week. 

 
1.43 The City shall be billed only for the hours the contractor works on City equipment whether at 

City facility or at Contractor’s facility.  Labor rate for work at a City facility shall cover the 
travel expense of the contractor.  No itemized travel time is allowed 

 
1.44 The City desires a single contractor to do the work described in this contract documents, but 

may award to more than one Contractor by groups of pump units, as listed in “Exhibit A, 
Definition,” of these documents. 

 
1.45 The bidders shall complete all bid forms associated with the GROUP (s) that the contractor 

wants to be considered.  Any incomplete bid form or partial response of such group may 
disqualify the bidder from further consideration for that group. 

 
1.46 At a City location, all machinery and equipment that are undergoing maintenance and repair 

shall be locked-out/tagged-out (LOTO) to protect against accidental or inadvertent operation 
when such operation could cause injury to personnel or damage to equipment.  Authorized 
personnel only who may include qualified electricians, mechanics, and operators shall carry 
out LOTO.  

 
2.0 REPAIR AND REPLACEMENT 

 
2.1 The Contractor shall inspect, repair, and/or troubleshoot the pumps including accessories 

(sub-assemblies) of the pumps in lieu of replacement unless the repair cost of the pump and 
or sub-assemblies exceeds seventy (70) percent of the cost for replacing it with a new item.  
Generally the seventy (70) percent rule applies, but the City reserves the right to purchase or 
repair units based on pump economic evaluation and various operational considerations. 

 
2.2 The Contractor shall attach quotes/invoices for User Department Representative (UDR) 

review when submitting work scope.  All major components such as impellers, shafts, gears, 
and gear assembly the repair work scope shall include the cost of a new item as well as the 
estimated cost to repair such item.  Every work scope shall include the purchase price of a 
new pump identical to the one being repaired. 

 
2.3 The Contract Technical Representative (CTR) must approve the purchase of a new unit in 

  lieu of repair. 
 
2.4 Replacement pump and accessories shall be same size and type as the existing ones, 

unless otherwise authorized in writing by the User Department Representative (UDR). 
 

2.5 If the unit is considered to be “non-repairable”, the Contractor shall use the schedule in 
the bid form under “Non-Repairable Shop Cost” to invoice for the work performed by the 
Contractor to include all costs associated with teardown, reports, and diagnostic. 

 
2.6 Contractor shall use the schedule in the bid form under “Cost to Replace a Unit” to invoice 

the replacement cost. 
 

3.0 SPECIFIC TASKS AND SCOPE OF WORK 
 

3.1 Upon request from the User Department Representative (UDR) and within one working day 
the contractor shall inspect the pump at the Wastewater Treatment facility.  If repairs can be 
performed at City facility at the time of inspection, the Contractor shall do the needed repair 
and release/return the unit to operation. 
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3.2 Upon request from the User Department Representative (UDR) and within one working day 

the contractor shall send a crew to perform the field alignment of the pump and the drive of 
the unit where the City personnel had replaced the drive.  

 
3.3 If the pump can be repaired at City location but additional parts and services are needed, the 

Contractor shall notify the User Department Representative (UDR) and prepare a scope of the 
work within forty-eight (48) hours and submit it to the User Department Representative (UDR) 
for approval.  The Contractor, upon receipt of approval, shall complete the repair of the pump 
within five (5) working days and release/return the unit to operation. 

 
3.4 If the pump cannot be repaired at City location, the Contractor shall notify the User Department 

Representative (UDR).  Within forty-eight (48) hours, the Contractor shall uncouple the unit 
from the drive, remove from foundation, and load on Contractor’s vehicle, and transport/deliver 
the unit to contractor’s repair facility.  The Contractor shall ensure that all openings to pipes, 
inlet and discharge are blocked to prevent entry of rain, dirt, rodents, birds, and crawling 
animals.  The covers for the openings shall be made of metal or plywood of sufficient 
thickness, strength, rigidity, and shall be secured to resist damage by wind and rainstorm. 

 
3.5 The Contractor shall furnish hoist, crane, etc. for loading and unloading of the unit at City 

facilities and at Contractor’s facility.   
 

3.6 Before disassembly of the unit at Contractor’s shop, the Contractor shall inspect the unit and 
document the damaged and missing parts.  In addition, the Contractor shall photograph the 
pump and sub-assemblies, as received.  These photographs and any subsequent photographs 
of the pump and its parts shall be part of the repair record. 

 
3.7 The Contractor shall chemically and mechanically clean all external surfaces, as required. 

 
3.8 The Contractor shall disassemble pumps and clean all internal parts. 

 
3.9 The Contractor shall inspect all components of the pumps and all critical areas to determine if 

clearances are within OEM tolerances, and the parts meet manufacturer’s specifications.  If the 
manufacturer’s data is not available, the tolerances shall be verified with the relevant tables in 
industry standards to assure its conformance. 

 
3.10 If needed, the City will assist the Contractor to obtain the OEM data from the manufacturers. 

 
3.11 The Contractor shall inspect the pumps and its shaft for corrosion, erosion, chipping, and other 

damages and shall record these observations on the “Teardown” report. 
 

3.12 The Contractor shall inspect the rotor shaft for “roundness/run out” and determine if it is within 
OEM tolerance.  If the manufacturer’s data is not available, the tolerances shall be verified with 
the relevant tables in industry standards to assure its conformance. 

 
3.13 The Contractor shall inspect the shaft extensions and key seats (keyways).  Shaft extensions 

must be smooth, polished, and concentric with shaft center.  Shaft extension dimension shall 
be checked to determine if it is within OEM tolerance.  If the manufacturer’s data is not 
available, the tolerances shall be verified with the relevant tables in industry standards to 
assure it conformance. 

 
3.14 Contractor shall inspect each bolt for damaged threads. 

 
3.15 Repair shall include sandblasting, welding and machining as required.  Other services required 

of Contractor shall include Non-Destructive Testing (NDT), chroming and metalizing when 
required. 
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3.16 Contractor shall determine what parts are to be machined or replaced with new parts.  As a 
minimum the Contractor shall replace all roller element bearings and seals when the original 
pump was furnished with such items. 

 
3.17 For Units, which are being repaired at Contractor’s facility, the Contractor shall prepare and 

submit, within ten (10) working days, to the User Department Representative (UDR) a scope of 
the repair work to be carried out on the pump   This good faith estimate shall include a brief 
description of the work to be performed, itemized cost for new replacement OEM parts, and 
any additional labor hours beyond what is required and specified in item 4.0 (Pump Inspection 
and Repair), for the repair of the unit.  This work scope shall include the estimated time for 
delivery of parts and the schedule to complete the work. 

 
3.18 Upon acceptance of cost estimate by the UDR, Contractor shall proceed with repairs.  The 

Contractor shall commence to work on the unit and complete the repair within the allocated 
time for delivery of such item: 

 
  3.18.1 Positive Displacement Pumps 8 weeks 
  3.18.2 Centrifugal Pumps   8 weeks 
    

3.19 The Contractor shall notify the User Department Representative (UDR) immediately if the 
Contractor cannot complete the job within the contractually agreed time period of item 3.18.  
The Contractor shall submit to User Department Representative (UDR) a detailed explanation 
for the delay with a new schedule to complete the job. 

 
3.20 At all times during the repair process, the Contractor shall maintain City’s equipment in a clean 

 and weather protected storage area. 
 

3.21 The shaft assembly shall be checked for total indicated run out (TIR) and recorded on the
 rotor information sheet.  This test shall be carried out on a lathe. 
 

3.22 Shaft seal surface, bearing journals and coupling fit, shall be micrometer checked and 
 recorded on the rotor information sheet. 
 

3.23 End bells and bearing housing critical dimensions shall be micrometer checked and  recorded 
 on the mechanical inspection sheet. 
 

3.24 The above measurements shall be submitted to the User Department Representative (UDR), 
along with other data sheets, during the teardown inspection. 

 
3.25 Replacement bearings shall have an L10 rating life in accordance with ANSI/AFBMA equal to 

 or longer that OEM bearing.  
 

3.26 After parts have been repaired, the Contractor shall put together the rotating assembly and 
balance it.  The Contractor shall reassemble the pump, test, seal and paint, as required. 

 
3.27 The Contractor shall prepare the surfaces to be painted to white a “metal finish” by blast

 cleaning to SSPC-SP5. 
 

3.28 Surface of all units shall be primed and finished, in an approved paint booth, using the pump 
OEM standard painting system: 

  
 3.28.1 The minimum Prime coat thickness shall be 3 mils DFT, dry film thickness (DFT). 

3.28.2 The minimum finish coat thickness shall be 6 mils DFT, dry film thickness (DFT). 
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3.29 If OEM paint information is not available, the following City of Houston’ standard specification 

 for surface coating of pumps and equipment shall be followed:  
 

3.29.1 The primer and finish coats shall be two-component, rust-inhibitive, polyamide-cured 
epoxy coating with a recoatable finish,  

3.29.2 The prime coat shall be Ameron 38P, Tnemec 69, or equal. 
3.29.3  The finish coat shall be Ameron 38S, Tnemec 69, or equal. 

 
3.30 No deviation from the paint specification is allowed, unless advance written approval for 

 variance to paint specifications was given by the User Department Representative (UDR).  
 

3.31 The paint color shall be as the OEM standard for such units unless specifically requested 
otherwise, in written, by the User Department Representative (UDR). 

 
3.32 The Contractor shall return the repaired unit to a City facility, set on foundation, check the 

leveling of the pump base, couple, precision align the drive / pump / coupling, and reconnect 
piping.  The Contractor shall ensure that all shutdown systems/protections are operational 
before the test run. 

 
3.33 If requested by the User Department Representative (UDR), the Contractor shall couple, 

precision align the drive, pump and coupling of the units which had their drive replaced by the 
City personnel.   The charge for this service will be based on the hourly rate as quoted in labor 
rate (SLR) for work at City facilities.  

 
3.34 The Contractor shall start the unit.  The Contractor shall measure/record the vibration of the 

pump and the drive at DE and ODE in axial, vertical, and horizontal directions. 
 
3.35 The vibration levels shall be as specified by the OEM.  If needed, the City will assist the 

Contractor to obtain the OEM data from the manufacturers. 
 
3.36 The final alignment shall be made at the end of the test run when the pump and the drive have 

reached their operating temperatures.  Alignment shall be adjusted, as required, before placing 
the unit into permanent service. 

 
4.0 Pump Inspection and Repair 
 

4.1 The Contractor shall provide a repair record and report showing the condition of the pump upon 
receipt, the repair work done, vibration levels, and the final test results. 

 
4.2 During disassembly, the pump components and parts shall be visually inspected to determine 

and record/report the cause of failure. 
 

4.3 The shaft assembly shall be inspected for wear, scoring, cracks. 
 

4.4 Shaft seal surface, bearing journals and coupling fit, shall be checked with a micrometer and 
recorded on the rotor information sheet. 

 
4.5 Pumps that are overhauled-repaired at the Contractor facility shall be thoroughly cleaned to be 

free from dirt, grit, grease, oil, and shall be inspected for damage and repairs made to damaged 
areas. 

 
4.6 Torch heating shall NOT be used for clean up. 

 
4.7 The grit blasting shall be done with approved material. 
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4.8 Overhaul Repair, at the Contractor’s Facility:  The following work scopes shall be followed 

for all shop overhaul repair of the pumps.  All bearings shall be replaced with new OEM 
specified bearings that have an L10 rating life as the original OEM or longer in accordance with 
ANSI/AFBMA.  Equivalent bearing may be used if approved by the User Department 
Representatives (UDR) in writing.  The offered/contract fee schedule  price of the Bid Forms for 
overhaul-repair at the Contractor’s facility of a pump shall include all cost of supervision, labor, 
tools, equipment, supplies to complete the work specified herein for Shop-Repair.  The lump 
sum cost does not include the cost of the bearings, damaged or broken or worn parts (which 
are reimbursable) if replacements were authorized by the User Department Representatives 
(UDR).  

 
4.8.1 Positive Displacement Pumps: 

 
4.8.1.1 Disassemble the pump. 
4.8.1.2 Sandblast and clean all parts as needed, inspect all parts. 
4.8.1.3 Chase all tapped holes and de-burrs and inspect. 
4.8.1.4 Re-chrome the rotors. 
4.8.1.5 Clean and de-burr the bearing housing and hone all faces. 
4.8.1.6 Clean and de-burr the shaft and check for straightness. 
4.8.1.7 NDT check impellers for cracks, balance impellers, balance shaft, check 

mechanical run outs, and balance rotor assembly. 
4.8.1.8 Replace packing glands when bent or damaged. 
4.8.1.9 Replace mechanical seal with OEM specified mechanical seal 
4.8.1.10 Paint the assembled unit. 

 
4.8.2 Centrifugal Pumps: 
 

4.8.2.1 Disassemble the pump. 
4.8.2.2 Sandblast and clean all parts, chase all tapped holes and de-burr, and 

inspect. 
4.8.2.3 Clean case and cover. 
4.8.2.4 NDT gear teeth, check mechanical run outs. 
4.8.2.5 Clean and de-burr the bearing housing and hone all faces. 
4.8.2.6 Clean and de-burr the shaft and check for straightness. 
4.8.2.7 NDT check impellers for cracks, balance impellers, balance shaft, rotor 

assemblies. 
4.8.2.8 Check drive shaft repair when needed. 
4.8.2.9 Replace packing glands when bent or damaged. 
4.8.2.10 Replace mechanical seal with OEM specified mechanical seal 
4.8.2.11 Replace wear ring when damaged and needed. 
4.8.2.12 Paint the assembled unit. 

 
5.0 Response Time: 

 
5.1 The Contractor shall be accessible to the City via telephone during normal business hours.  

The Contractor shall be ready to start work on any unit within twenty-four (24) hours of 
receiving the call for the service. 

 
5.2 The Contractor shall be available and accessible to the City via telephone to work overtime if 

requested by the User Department Representative (UDR). 
 

5.3 The Contractor shall be available and accessible to the City via telephone to work on an 
emergency basis if requested by the User Department Representative (UDR). 
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5.4 The Contractor shall start an emergency job immediately, without scheduling delays, and will 

not be restricted to normal working hours.  The User Department Representative (UDR) shall 
coordinate the emergency and overtime work. 

 
6.0 Acceptance of Repair 
 

6.1 The User Department Representative (UDR) shall inspect the repaired unit before the run 
test can begin.  It is the Contractor’s responsibility to ensure communication has been 
established with the User Department Representative (UDR) for witnessing of the 
performance test. 

 
6.2 The vibration measurements shall be taken on the complete assembled unit at the DE and 

ODE, horizontal, axial, and vertical directions on the bearing housings adjacent to the shaft.  
The measurements shall be performed and recorded for the drive as well as the pump. 

 
6.3 After the unit is run continuously for at least four hours, the Contractor shall measure/record 

the vibration and temperatures level that are specified by the OEM. 
 
6.4 If deficiencies are detected, the repair work shall be rejected and the contractor shall make 

the necessary repairs, adjustments or replacements. 
 

6.5 After corrective actions are made, the unit shall go through a new test run before the pump is 
accepted. 

 
6.6 The repair record and report covering teardown report, photographs of the condition of the 

pump, specific measurements, and tests such as balancing of rotating elements, vibration 
measurements, mechanical measurements, temperature readings and others shall be kept 
for three years by the Contractor, and shall be furnished to the City if requested by the User 
Department Representative (UDR). 

 
6.7 The City shall NOT make any payment to the Contractor until ALL corrective actions are 

made and the equipment repair is accepted.  
 
7.0 Silence of Specifications: 

 
7.1 The apparent silence of these specifications as to any detail, or apparent omission from it of 

a detailed description concerning any point, shall be regarded as meaning that only the best 
commercial practice is to prevail and that only material and workmanship of the finest quality 
are to be used.  All interpretations of these specifications shall be made on the basis of this 
statement. 

 
8.0 Labor Rate: 

 
8.1 The labor rate shall include all cost associated for the qualified person to work on and 

repair City equipment including wages paid, all company benefits, transportation, company 
profits. 

 
9.0 Additional Services: 

 
9.1 Prior to commencement of any “Additional Services,” the Contractor shall submit a written 

proposal for approval by the User Department Representative (UDR) and the Contractor 
Technical Representative (CTR) describing the work to be done and include a good faith 
estimate of the cost.  The proposal shall include as a minimum a list of repairs, sub-
contractor(s), and a schedule of the repairs. 
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9.2 The Contractor shall perform “Additional Services” using the unit rates in the “Bid Forms” 
as specified for the type of service provided.  If the “Bid Forms” do not cover the work the 
Contractor shall be paid on the reimbursable cost-plus basis, supported by 
documentations.  Timing of any “Additional Services” shall be mutually agreed upon 
between the UDR/CTR and the Contractor.  

 
10.0 Warranties  
 

10.1 Definitions:  “Acceptance” as used in this clause, means the act of an authorized 
representative of the City by which the City assumes for itself, approval of specific services 
as partial or complete performance of the contract.  

 
 “Correction” as used in this clause, means the elimination of a defect. 
 

10.2 Notwithstanding inspection and acceptance by the City or any provision concerning the 
conclusiveness thereof, the Contractor warrants that all services performed under this 
contract will, at the time of acceptance, be free from defects in workmanship and conform 
to the requirements of this contract.  The City shall give written notice of any defect or 
nonconformance to the Contractor within a one-year period from the date of acceptance by 
the City. This notice shall state either (1) that the Contractor shall correct or re-perform any 
defective or non-conforming services at no additional cost to the City, or (2) that the City 
does not require correction or re-performance.    

 
 

10.3 If the Contractor is required to correct or re-perform, it shall be at no cost to the City, and 
any services corrected or re-performed by the Contractor shall be subject to this clause to 
the same extent as work initially performed.  If the Contractor fails or refuses to correct or 
re-perform, the City may, by contract or otherwise, correct or replace with similar services 
and charge to the Contractor the cost occasioned to the City thereby, or make an equitable 
adjustment in the contract price. 

 
10.4 If the City does not require correction or re-performance, the City shall make an equitable 

adjustment in the contract price.  
 

10.5 The Contractor shall observe the highest standards of diligence and care in the 
performance of repair services and shall meticulously follow the standards and procedures 
required by the equipment manufacturer. 

 
10.6 The Contractor further warrants that all service and replacement parts it provides shall be 

in strict compliance with all applicable regulations. 
 

10.7 A minimum full warranty of 12 months is required upon completion of repair services.  The 
warranty period shall begin after satisfactory four-hour test run and the day the City officially 
accepts the repaired unit. 

 
10.8 During the warranty period all related work shall be started by the Contractor within twenty-

four (24) hours after notification and shall be completed within fifteen (15) days.  If the unit 
undergoing warranty work is out of service more than fifteen (15) days over the twelve (12) 
month warranty period, the warranty period shall extend by the number of days the unit has 
been out of service for warranty repair.  

 
10.9 During the warranty period all failed units shall be re-repaired at the Contractor’s expense if 

failure occurs under normal operating conditions or if the failure is due to faulty parts or 
negligence of the Contractor. 
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11.0 Invoices: 

Contractor shall submit invoices for payment in triplicate (one original and two copies) that are on 
Contractors company stationary with the original signed by an authorized agent of the company.  
The invoice number shall not be duplicated during the term of the contract periods.  Each invoice 
shall detail the following information: 
 

11.1 The City Contract, City Ordinance, City Organization, City Equipment (EI), City Work Order, 
and Contractor’s Job, and Service Release Order (SRO) numbers. 

 
11.2 The Contractor’s Job Number shall appear clearly on all time sheets, invoices, and suppliers’ 

invoices. 
11.3 The Contract Year shall appear clearly on the all time sheets, invoices, and suppliers’ 

invoices. 
 11.4 The Contractor’s name and address, and where the service was performed. 
 

11.5 The Contractor shall provide the City Facility number and address where equipment had 
been prior to repairs. 

11.6 Provide the City Facility Number and address where equipment was delivered to after 
repairs. 

11.7 Teardown Repair Form and Repair Scope. 
 11.8 Cost Estimate Form with detailed description of services rendered. 

11.9 Description of parts or components repaired or replaced.  Provide Part Numbers listing 
before and after discount.  If parts are OEM reconditioned, the costs to recondition parts 
must be listed as well as the cost of new OEM parts. 

11.10 Detailed invoices of Subcontractors with description of work performed, hours, and total cost. 
11.11 Detailed cost of Labor (labor hours and rates as quoted in Bid Forms) for in-house work. 
11.12 Subtotal the costs for parts and labor separately. 
11.13 Clearly indicate the cost of the repair of the unit as a percentage of cost for a new unit. 
11.14 City delivery and pickup tickets 
11.15 Final Acceptance Tests Form 
11.16 All unit prices for labor and parts shall be easily identified against the quoted contract pricing. 
11.17 Total cost for the job. 

 
 Mail invoices to Accounts Payable: 

 City of Houston, Accounts Payable 
 P.O. Box 61449 
 Houston, Texas 77208-1449 

 
12.0 Additions & Deletions: 
 

The City, by written notice from the City Purchasing Agent to the Contractor, at any time during the 
term of this contract, may add or delete like or similar equipment, supplies, locations and/or services 
to the list of equipment, supplies, locations, and/or services to be provided.  Any such written notice 
shall take effect on the date stated in the notice from the City.  Similar equipment, supplies, services, 
or locations added to the contract shall be in accordance with the contract specification/scope of 
services, and the charges or rates for items added shall be the same as specified in the fee 
schedule.  In the event that the additional equipment, supplies, locations and/or services are not 
identical to the item(s) already under contract, the charges therefore will then be the Contractor’s 
normal and customary charges or rates for the equipment, supplies, locations and/or services 
classified in the fee schedule. 
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13.0 Estimated Quantities not Guaranteed 
 

The estimated quantities specified herein are not a guarantee of actual quantities, as the City does 
not guarantee any particular quantity of dry pit pumps repair services during the term of this contract.  
The quantities may vary depending upon the actual needs of the user Department.  The quantities 
specified herein are good faith estimates of usage during the term of this contract.  Therefore, the 
City shall not be liable for any contractual agreements/obligations the Contractor enters into based 
on the City purchasing/requiring all the quantities specified herein. 

 
14.0 Minimum Wage: 
 

14.1 Contractor shall pay all employees the Federal minimum hourly wage rate while working 
under this Contract.   

 
14.2 If, during the term of this agreement, there is legislation enacted regarding an increase or 

increases in the minimum wage law, Contractor may submit a request (s) for increase in the 
Contract Fees to the City Purchasing Agent for consideration, provided such request is 
accompanied by documentation as requested by the City Purchasing Agent verifying that 
only Contractor's employees' salaries* were increased accordingly.  The City Purchasing 
Agent shall consult with the Director before responding to the request. 

 
Appendices:  A-Field Inspection Form 
 B-Equipment Release Authorization Form 
 C-Teardown and Recommended Repair Report Form 
 D-Recommended Repair Estimate Form 
 E-Progress and Status Report Form   
 
 
 
     END OF SECTION  
 
(THE REMAINDER OF THIS PAGE INTENTIONALLY LEFT BLANK) 
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EXHIBIT BB EQUIPMENT LOCATION LIST 
- WASTEWATER OPERATIONS DRY PIT PUMPS   

GROUP I (ITT A-C/ALLIS CHALMERS/CORNELL/GOULDS/INGERSOLL-DRESSER/WORTHINGTON) 

Fractional thru 25HP 

Pump 
Manufacturer Facility Facility Name Pump Type Pump Pump Model Pump 

Serial 

Pump 
Rated 
RPM 

Motor 
Horse 
Power 

ITT A-C 189 SOUTHEAST WWTP   BP1 2000 B6Y210381   3 

ITT A-C 189 SOUTHEAST WWTP   BP2 2000 B6Y210375   3 

ITT A-C 116 KNOX Dry Pit / Wet 
Pit 1 6X6X12SC / 

300 
205713-01-
02 880 5 

ITT A-C 116 KNOX Dry Pit / Wet 
Pit 2 6X6X12SC / 

300 
205713-01-
01 880 5 

GOULDS 190 SOUTHWEST WWTP   PW1 3758S     5 

GOULDS 190 SOUTHWEST WWTP   PW2 3756S     5 

GOULDS 190 SOUTHWEST WWTP   PW3 3756S     5 

WORTHINGTON   400 69THWWTP   WS2C 3FNC-10 79TP90333-
1   7.5 

WORTHINGTON   400 69THWWTP   WS2C/D 3FNC-10 79TP90332-
2   7.5 

WORTHINGTON   400 69THWWTP   WS2D 3FNC-10 79TP90333-
3   7.5 

WORTHINGTON   400 69THWWTP   WS2E 3FNC-10 80TP90542-
2   7.5 

WORTHINGTON   400 69THWWTP   WS2E/F 3FNC-10 80TP90542-
3   7.5 

WORTHINGTON   400 69THWWTP   WS2F 3FNC-10 80TP90541-
2   7.5 

WORTHINGTON   400 69THWWTP   WS2B 3FNC-10 79TP90333-
2   7.5 

WORTHINGTON   400 69THWWTP   WS2A/B 3FNC-10 79TP90332-
1   7.5 

WORTHINGTON   400 69THWWTP   WS2A/B 3FNC-10 79TP90332-
3   7.5 

WORTHINGTON   400 69THWWTP   WS2G 3FNC-10 80TP90541-
1   7.5 

WORTHINGTON   400 69THWWTP   WS2G/H 3FNC-10 80TP90542-
1   7.5 

WORTHINGTON   400 69THWWTP   WS2H 3FNC-10 80TP90541-
3   7.5 

WORTHINGTON   400 69THWWTP   NPW 3FNC-10 91TP92296-
1   7.5 

ALLIS 
CHALMERS 016 BISSONNET #1 Dry Pit / Wet 

Pit 2 300 1-86559-1-1 695 10 

ITT A-C 108 HUDSON CT. Dry Pit / Wet 
Pit 3 300 229412-03-

02 1170 10 

ITT A-C 108 HUDSON CT. Dry Pit / Wet 
Pit 2 300 229412-03-

03 1170 10 

ITT A-C 108 HUDSON CT. Dry Pit / Wet 
Pit 1 300 229412-03-

01 1170 10 

ITT A-C 114 KIRBY DRIVE #1 Dry Pit / Wet 
Pit 1 F73D   865 10 

ITT A-C 114 KIRBY DRIVE #1 Dry Pit / Wet 
Pit 2 F73D   865 10 

GOULDS 286 UPPER BRAES 
WWTP   GRIT 1      HSD4X4X12      M33326 880 10 

GOULDS 286 UPPER BRAES 
WWTP   GRIT 2      HSD4X4X12      M33325 880 10 

GOULDS 286 UPPER BRAES 
WWTP   GRIT 3      HSD4X4X12      M33324 3600 10 
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ALLIS 
CHALMERS 238 INT. AIRPORT 

WWTP   NPW #1   871-39865-
01-2   15 

ALLIS 
CHALMERS 238 INT. AIRPORT 

WWTP   NPW #2   871-39865-
01-1   15 

ALLIS 
CHALMERS 270 NORTHGATE WWTP   LP #1          15 

ALLIS 
CHALMERS 397 METRO CENTRAL 

WWTP   RAS #1 NSWV-300 87139629- 575 15 

ALLIS 
CHALMERS 397 METRO CENTRAL 

WWTP   RAS #2 NSWV-300 87139629- 575 15 

ALLIS 
CHALMERS 397 METRO CENTRAL 

WWTP   RAS #3 NSWV-300 87139629- 575 15 

ALLIS 
CHALMERS 400 69THWWTP   TKNR4           15 

ALLIS 
CHALMERS 400 69THWWTP   TKNR5           15 

 
Pump 
Manufacturer Facility Facility Name Pump 

Type Pump Pump Model Pump Serial 
Pump 
Rated 
RPM 

Motor 
Horse 
Power 

ALLIS 
CHALMERS 400 69THWWTP   TKNR6    150     15 

ALLIS 
CHALMERS 400 69THWWTP   TKNR7    150     15 

ALLIS 
CHALMERS 400 69THWWTP   TKNR8    150     15 

ITT A-C 400 69THWWTP   TKN4R1   150     15 

ITT A-C 400 69THWWTP   TKNR2    150     15 

ITT A-C 400 69THWWTP   TKNR3    150     15 

ITT A-C 603 RUNNELS Dry Pit / 
Wet Pit 1 250 2546997-1 1165 15 

ITT A-C 603 RUNNELS Dry Pit / 
Wet Pit 2 250 2546997-2 1165 15 

ITT A-C 603 RUNNELS Dry Pit / 
Wet Pit 3 250 2546997-3 1165 15 

ITT A-C 189 SOUTHEAST 
WWTP   NPW1 B042A UJ15S1AFP   15 

ITT A-C 189 SOUTHEAST 
WWTP   NPW2 B042A UJ15S1AFP   15 

ITT A-C 189 SOUTHEAST 
WWTP   NPW3 B042A UJ15S1AFP   15 

ITT A-C 315 NORTH BELT Dry Pit / 
Wet Pit 1 250 241C800-3 1200 20 

ITT A-C 315 NORTH BELT Dry Pit / 
Wet Pit 2 250 241C800-2 1200 20 

ITT A-C 315 NORTH BELT Dry Pit / 
Wet Pit 3 250 241C800-2 1200 20 

ITT A-C 033 WOODWAY #2 Dry Pit / 
Wet Pit 3 8X6X12SC 97-229412-01-03 1165 20 

ITT A-C 033 WOODWAY #2 Dry Pit / 
Wet Pit 1 8X6X12SC 97-229412-01-01 1165 20 

ITT A-C 033 WOODWAY #2 Dry Pit / 
Wet Pit 2 8X6X12SC 97-229412-01-02 1165 20 

ITT A-C 512 CHESTNUT 
RIDGE 

Dry Pit / 
Wet Pit 2 230 237722-01-02 1180 20 

ITT A-C 512 CHESTNUT 
RIDGE 

Dry Pit / 
Wet Pit 1 230 237722-01-01 1180 20 

GOULDS 183 SIMS BAYOU 
WWTP   TP7125 6100.3X3-16 M34703 675/108 20/8.89 

GOULDS 183 SIMS BAYOU 
WWTP   TP7126 6100.3X3-16 M34704 675/108 20/8.89   

GOULDS 183 SIMS BAYOU 
WWTP   TP7127 6100.3X3-16 M34705 675/108 20/8.89 
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GOULDS 183 SIMS BAYOU 
WWTP   TP7128 6100.3X3-16 M34706 675/108 20/8.89 

INGERSOLL 
DRESSER 040 CLINTON PARK 

WWTP LS 
Dry Pit / 
Wet Pit 3 8MFV13FR5T 9709MS000226-2 879 20 

INGERSOLL 
DRESSER 040 CLINTON PARK 

WWTP LS 
Dry Pit / 
Wet Pit 4 8MFV13FR5T 9709MS000227-1 879 20 

INGERSOLL 
DRESSER 040 CLINTON PARK 

WWTP LS 
Dry Pit / 
Wet Pit 1 8MFV13FR5T 9709MS000227-1 879 20 

INGERSOLL 
DRESSER 040 CLINTON PARK 

WWTP LS 
Dry Pit / 
Wet Pit 2 8MFV13FR5T 9709MS000227-2 879 20 

ALLIS 
CHALMERS 183 SIMS BAYOU 

WWTP   RAS 6   1-64986-01 589 25 

ALLIS 
CHALMERS 183 SIMS BAYOU 

WWTP   RAS 5   1-64988-01-2 589 25 

ALLIS 
CHALMERS 094 GRAND Dry Pit / 

Wet Pit 1 250 1-75708-01-02 586 25 

ALLIS 
CHALMERS 094 GRAND Dry Pit / 

Wet Pit 2 250 1-75708-01-01 586 25 

ALLIS 
CHALMERS 016 BISSONNET #1 Dry Pit / 

Wet Pit 1 300 2-86859-2-1 695 25 

ITT A-C 482 HUNTERWOOD 
M.U.D. 

Dry Pit / 
Wet Pit 1 NSWV Model 

300 243C343-1 1775 25 

ITT A-C 482 HUNTERWOOD 
M.U.D. 

Dry Pit / 
Wet Pit 2 NSWV Model 

300 243C343-2 1775 25 

ITT A-C 141 BRAESWOOD, N. Dry Pit / 
Wet Pit 1 250 200166-03-03 1185 25 

ITT A-C 141 BRAESWOOD, N. Dry Pit / 
Wet Pit 2 250 200166-13-02 1185 25 

ITT A-C 141 BRAESWOOD, N. Dry Pit / 
Wet Pit 3 250 200166-03-01 1185 25 

ITT A-C 065 EMNORA #2 Dry Pit / 
Wet Pit 2 200 207615-01-02 705 25 

ITT A-C 065 EMNORA #2 Dry Pit / 
Wet Pit 3 200 207615-01-01 705 25 

CORNELL 
PUMP CO. 334 FRAWLEY Dry Pit / 

Wet Pit 1 12NHTM-
VC18DB 11073117.50DEG10 704 25 

 
Pump 
Manufacturer Facility Facility Name Pump 

Type Pump Pump Model Pump Serial 
Pump 
Rated 
RPM 

Motor 
Horse 
Power 

CORNELL 
PUMP CO. 334 FRAWLEY Dry Pit / 

Wet Pit 2 12NHTM-
VC18DB 11073117.50DEG10 704 25 

CORNELL 
PUMP CO. 334 FRAWLEY Dry Pit / 

Wet Pit 3 12NHTM-
VC18DB 11073117.50DEG12 704 25 

26 HP thru 50 HP 

Pump 
Manufacturer Facility Facility Name Pump 

Type Pump Pump Model Pump Serial 
Pump 
Rated 
RPM 

Motor 
Horse 
Power 

ALLIS 
CHALMERS 250 KEEGANS 

BAYOU WWTP   NPW 1   871-3979201-1 1750 30 

ALLIS 
CHALMERS 250 KEEGANS 

BAYOU WWTP   NPW 2   871-3979201-3 1750 30 

ALLIS 
CHALMERS 250 KEEGANS 

BAYOU WWTP   NPW 3   871-3979201-2 1750 30 

ALLIS 
CHALMERS 088 GESSNER #2 Dry Pit / 

Wet Pit 1 250 881-64119-01-1 585 30 

ITT A-C Pump 300 ALDINE BENDER Dry Pit / 
Wet Pit 1 300 238C140-1 705 30 

ITT A-C Pump 300 ALDINE BENDER Dry Pit / 
Wet Pit 2 300 238C140-3 705 30 

ITT A-C 300 ALDINE BENDER Dry Pit / 
Wet Pit 3 300 238C140-2 705 30 

ITT A-C 270 NORTHGATE 
WWTP 

Dry Pit / 
Wet Pit 3 250 W237C307-2 600 40 

ITT A-C 270 NORTHGATE 
WWTP 

Dry Pit / 
Wet Pit 4 250 W237C307-1 600 40 
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ITT A-C 270 NORTHGATE 
WWTP 

Dry Pit / 
Wet Pit 2 250 W237C308-2 600 40 

ITT A-C 270 NORTHGATE 
WWTP 

Dry Pit / 
Wet Pit 1 250 W237C308-1 600 40 

ITT A-C 270 NORTHGATE 
WWTP 

Dry Pit / 
Wet Pit 5 250 W237C307-3 600 40 

GOULDS 190 SOUTHWEST 
WWTP   NPW0153 3405 M285B724-3   40 

GOULDS 190 SOUTHWEST 
WWTP   NPW0154 3405 M285B724-2   40 

GOULDS 190 SOUTHWEST 
WWTP   NPW0155 3405 M285B724-1   40 

INGERSOLL 
DRESSER 242 BELTWAY 

WWTP   LP 84 10MFV16FRGA 
 
96-5000049-1 
 

 
890 

 
40 

INGERSOLL 
DRESSER 242 BELTWAY 

WWTP   LP 85 10MFV16FRGA 96-5000049-2 890 40 

INGERSOLL 
DRESSER 242 BELTWAY 

WWTP 
Dry Pit / 
Wet Pit 2 IOMFV16FR6A 96-S000049-2 890 40 

INGERSOLL 
DRESSER 242 BELTWAY 

WWTP 
Dry Pit / 
Wet Pit 1 10MFV16FR6A 96-S000049-1 890 40 

INGERSOLL 
DRESSER 274 WHITE OAK 

WWTP 
Dry Pit / 
Wet Pit 1 10MFV21-

FR6A 0005MS001126-5 710 40 

INGERSOLL 
DRESSER 274 WHITE OAK 

WWTP 
Dry Pit / 
Wet Pit 2 10MFV21-

FR6A 0005MS001126-2 710 40 

INGERSOLL 
DRESSER 274 WHITE OAK 

WWTP 
Dry Pit / 
Wet Pit 3 10MFV21-

FR6A 0005MS001126-3 710 40 

INGERSOLL 
DRESSER 274 WHITE OAK 

WWTP 
Dry Pit / 
Wet Pit 4 10MFV21-

FR6A 0005MS001126-1 710 40 

INGERSOLL 
DRESSER 274 WHITE OAK 

WWTP 
Dry Pit / 
Wet Pit 5 10MFV21-

FR6A 0005MS001126-4 710 40 

GOULDS  40 CLINTON PARK 
WWTP   WAS #1   JC-4X6-14 M30868    1750 45 

GOULDS  40 CLINTON PARK 
WWTP   WAS #2  JC-4X6-14 M30869    1750 45 

ALLIS 
CHALMERS 270 NORTHGATE 

WWTP   LP #3       50 

ALLIS 
CHALMERS 270 NORTHGATE 

WWTP   LP #4       50 

ALLIS 
CHALMERS 270 NORTHGATE 

WWTP   LP #5          50 

ITT A-C 6 ALMEDA SIMS 
WWTP   LP3   250 1-75243-011   50 

ALLIS 
CHALMERS 088 GESSNER #2 Dry Pit / 

Wet Pit 2 250 881-64119-01-2 705 50 

ALLIS 
CHALMERS 054 DOCKAL Dry Pit / 

Wet Pit 1 200 1-85876-1 800 50 

ALLIS 
CHALMERS 054 DOCKAL Dry Pit / 

Wet Pit 2 200 1-85876-2 800 50 

ITT A-C 015 BINTLIFF Dry Pit / 
Wet Pit 1 250 200166-01-03 585 50 

ITT A-C 015 BINTLIFF Dry Pit / 
Wet Pit 2 250 200166-01-02 585 50 

ITT A-C 015 BINTLIFF Dry Pit / 
Wet Pit 3 250 200166-01-01 585 50 

 
51 HP thru 75 HP 

Pump 
Manufacturer Facility Facility Name Pump Type Pump Pump Model Pump Serial 

Pump 
Rated 
RPM 

Motor 
Horse 
Power 

ITT A-C 083B FWSD #23 WWTP 
(#3) 

Dry Pit / Wet 
Pit 3 250 207485-05-02 715 52 / 75 

ITT A-C 083B FWSD #23 WWTP 
(#3) 

Dry Pit / Wet 
Pit 4 250 207485-05-03 715 52 / 75 

ITT A-C 083B FWSD #23 WWTP 
(#3) 

Dry Pit / Wet 
Pit 5 250 207485-05-04 715 52 / 75 
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ALLIS 
CHALMERS 365 EPPES Dry Pit / Wet 

Pit 1 NSWV 801-35177-1-1 880 60 

ALLIS 
CHALMERS 365 EPPES Dry Pit / Wet 

Pit 2 NSWV 801-35177-1-2 880 60 

ALLIS 
CHALMERS 365 EPPES Dry Pit / Wet 

Pit 3 NSWV 801-35177-1-3 880 60 

ITT A-C 208 WESTPARK #1 Dry Pit / Wet 
Pit 1 47H2 247816-0101 708 60 

ITT A-C 208 WESTPARK #1 Dry Pit / Wet 
Pit 2 47H2 247816-0102 708 60 

ITT A-C 208 WESTPARK #1 Dry Pit / Wet 
Pit 3 47H2 277816-0103 708 60 

ALLIS 
CHALMERS 026 BROCK Dry Pit / Wet 

Pit 4 NSUV 57976056013 1705 75 

ALLIS 
CHALMERS 026 BROCK Dry Pit / Wet 

Pit 3 NSUV 57976056012 1705 75 

ALLIS 
CHALMERS 026 BROCK Dry Pit / Wet 

Pit 2 NSUV 57976056011 1705 75 

ALLIS 
CHALMERS 026 BROCK Dry Pit / Wet 

Pit 1 NSUV 57976056010 1705 75 

ITT A-C 545 ALIEF CENTRAL Dry Pit / Wet 
Pit 1 300 230730-01-04 890 75 

ITT A-C 545 ALIEF CENTRAL Dry Pit / Wet 
Pit 4 300 230730-01-03 890 75 

ITT A-C 545 ALIEF CENTRAL Dry Pit / Wet 
Pit 2 300 230730-01-01 890 75 

ITT A-C 545 ALIEF CENTRAL Dry Pit / Wet 
Pit 3 300 230730-01-02 890 75 

ITT/Goulds 445 N. ELDRIDGE Dry Pit / Wet 
Pit 4 NSWV 238C972-1-4 705 75 

ITT/Goulds 445 N. ELDRIDGE Dry Pit / Wet 
Pit 3 NSWV 238C972-1-3 705 75 

ITT/Goulds 445 N. ELDRIDGE Dry Pit / Wet 
Pit 1 NSWV 238C972-1-1 705 75 

ITT/Goulds 445 N. ELDRIDGE Dry Pit / Wet 
Pit 2 NSWV 238C972-1-2 705 75 

INGERSOLL 
DRESSER 281 M.U.D. # 175-1 Dry Pit / Wet 

Pit 4 14MNC24FR7L 0008MS001104-
4 720 75 

INGERSOLL 
DRESSER 281 M.U.D. # 175-1 Dry Pit / Wet 

Pit 1 14MNC24FR7L 0008MS001104-
1 720 75 

INGERSOLL 
DRESSER 281 M.U.D. # 175-1 Dry Pit / Wet 

Pit 2 14MNC24FR7L 0008MS001104-
2 720 75 

INGERSOLL 
DRESSER 281 M.U.D. # 175-1 Dry Pit / Wet 

Pit 3 14MNC24FR7L 0008MS001104-
3 720 75 

 
76 HP thru 125 HP 

Pump 
Manufacturer Facility Facility Name Pump 

Type Pump Pump Model Pump Serial 
Pump 
Rated 
RPM 

Motor 
Horse 
Power 

ITT A-C 002 OLD KATY ROAD Dry Pit / 
Wet Pit 1 250 204479-02-01 880 100 

ITT A-C 002 OLD KATY ROAD Dry Pit / 
Wet Pit 2 250 204479-01-01 880 100 

INGERSOLL 
DRESSER 006 ALMEDA SIMS 

EAST 
Dry Pit / 
Wet Pit 1 16MNZ25FR7L 9903M5000726-

1 585 100 

INGERSOLL 
DRESSER 006 ALMEDA SIMS 

EAST 
Dry Pit / 
Wet Pit 2 16MNL25FR7L 9903MS000726-

2 585 100 

WORTHINGTON   237 WEST DISTRICT 
WWTP 

Dry Pit / 
Wet Pit 3 30MNZ-33 85ZUS8351-2 440 100 

ALLIS 
CHALMERS 186 MACGREGOR 

WAY, N. #3 
Dry Pit / 
Wet Pit 3 NSWV 1757090103 885 125 

ALLIS 
CHALMERS 186 MACGREGOR 

WAY, N. #3 
Dry Pit / 
Wet Pit 2 NSWV 1757090101 885 125 

ALLIS 
CHALMERS 186 MACGREGOR 

WAY, N. #3 
Dry Pit / 
Wet Pit 1 NSWV 1757090102 885 125 
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GOULDS  138 N. E. SLUDGE   1 JCHS6X6X14 FM37560 1750 125 

GOULDS  138 N. E. SLUDGE   2 JCHS6X6X14 FM37581 1750 125 

INGERSOLL 
DRESSER 006 ALMEDA SIMS 

EAST 
Dry Pit / 
Wet Pit 3 16MNZ25FR8L 9903MS000727-

3 585 125 

INGERSOLL 
DRESSER 006 ALMEDA SIMS 

EAST 
Dry Pit / 
Wet Pit 4 16MNZ25FR8L 9903MS000727-

2 585 125 

Pump 
Manufacturer Facility Facility Name Pump 

Type Pump Pump Model Pump Serial 
Pump 
Rated 
RPM 

Motor 
Horse 
Power 

INGERSOLL 
DRESSER 006 ALMEDA SIMS 

EAST 
Dry Pit / 
Wet Pit 5 16MNZ25FR8L 9903MS000727-

1 585 125 

INGERSOLL 
DRESSER 400 69THWWTP   RS701A    20MNZ24 78-ZUS8165-12   125/31.25 

INGERSOLL 
DRESSER 400 69THWWTP   RS701A/B 20MNZ24 78-ZUS8165-9   125/31.25 

INGERSOLL 
DRESSER 400 69THWWTP   RS701E/F  20MNZ24 80-ZUS8213-12   125/31.25 

INGERSOLL 
DRESSER 400 69THWWTP   RS701C   20MNZ24 80-ZUS8213-2   125/31.25 

INGERSOLL 
DRESSER 400 69THWWTP   RS701F     20MNZ24 78-ZUS8165-5   125/31.25 

INGERSOLL 
DRESSER 400 69THWWTP   RS701C/D   20MNZ24 80-ZUS8213-11   125/31.25 

INGERSOLL 
DRESSER 400 69THWWTP   RS801A     20MNZ24 78-ZUS8165-4   125/31.25 

INGERSOLL 
DRESSER 400 69THWWTP   RS701D     20MNZ24 80-ZUS8213-8   125/31.25 

INGERSOLL 
DRESSER 400 69THWWTP   RS701G     20MNZ24 78-ZUS8165-6   125/31.25 

INGERSOLL 
DRESSER 400 69THWWTP   RS701G/H   20MNZ24 80-ZUS8213-6   125/31.25 

INGERSOLL 
DRESSER 400 69THWWTP   RS701H     20MNZ24 78-ZUS8185-6   125/31.25 

INGERSOLL 
DRESSER 400 69THWWTP   RS601A/B   20MNZ24 78-ZUS8165-9R   125/31.25 

INGERSOLL 
DRESSER 400 69THWWTP   RS801B     20MNZ24 80-ZUS8213-1   125/31.25 

INGERSOLL 
DRESSER 400 69THWWTP   RS801C     20MNZ24 78-ZUS8165-10   125/31.25 

INGERSOLL 
DRESSER 400 69THWWTP   RS801C/D   20MNZ24 78-ZUS8165-11   125/31.25 

INGERSOLL 
DRESSER 400 69THWWTP   RS801D 20MNZ24 80-ZUS8213-5   125/31.25 

INGERSOLL 
DRESSER 400 69THWWTP   RS801E 20MNZ24 78-ZUS8165-1   125/31.25 

INGERSOLL 
DRESSER 400 69THWWTP   RS801E/F 20MNZ24 78-ZUS8165-3   125/31.25 

INGERSOLL 
DRESSER 400 69THWWTP   RS801F 20MNZ24 80-ZUS8213-3   125/31.25 

INGERSOLL 
DRESSER 400 69THWWTP   RS801G 20MNZ24 80-ZUS8165-7   125/31.25 

INGERSOLL 
DRESSER 400 69THWWTP   RS801G/H 20MNZ24 78-ZUS8165-2   125/31.25 

INGERSOLL 
DRESSER 400 69THWWTP   RS801H 20MNZ24 78-ZUS8165-4   125/31.25 
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126 HP thru 200 HP 

Pump 
Manufacturer Facility Facility Name Pump Type Pump Pump Model Pump 

Serial 

Pump 
Rated 
RPM 

Motor 
Horse 
Power 

ITT A-C 209 WESTHEIMER #1 Dry Pit / Wet 
Pit 1 250 237C6060-3 890 150 

ITT A-C 209 WESTHEIMER #1 Dry Pit / Wet 
Pit 2 250 237C6060-3 890 150 

ITT A-C 209 WESTHEIMER #1 Dry Pit / Wet 
Pit 3 250 237C6060-3 890 150 

INGERSOLL 
DRESSER 400 69THWWTP   WAS1      96-5000025-

1   150 

INGERSOLL 
DRESSER 400 69THWWTP   WAS 3      96-5000025-

2   150 

INGERSOLL 
DRESSER 400 69THWWTP   WAS 2      95-

50000250   150 

INGERSOLL 
DRESSER 559 BELMONT Dry Pit / Wet 

Pit 1 24MN233FR9H 97-5-
0G0092-1 501 150 

INGERSOLL 
DRESSER 559 BELMONT Dry Pit / Wet 

Pit 6 24MNC23K9H 975000092-
2 705 150 

ITT A-C 201 TURKEY CREEK 
WWTP   WAS1  300 1-74324-02-

1 1775 200 

ITT A-C 201 TURKEY CREEK 
WWTP   WAS2 300 1-74324-02-

2 1775 200 

WORTHINGTON   237 WEST DISTRICT 
WWTP 

Dry Pit / Wet 
Pit 1 30MNZ-33 85ZUS8352-

1 440 200 

WORTHINGTON   237 WEST DISTRICT 
WWTP 

Dry Pit / Wet 
Pit 2 30MNZ-33 85ZUS8351-

1 440 200 

                  

                  

                  

201 HP thru 400 HP 

Pump 
Manufacturer Facility Facility Name Pump Type Pump Pump Model Pump 

Serial 

Pump 
Rated 
RPM 

Motor 
Horse 
Power 

CORNELL PUMP 
CO. 198 TEXAS Dry Pit / Wet 

Pit 1 14NHGA-
VF18DR 

109342-18-
09 1190 250 

CORNELL PUMP 
CO. 198 TEXAS Dry Pit / Wet 

Pit 2 14NHGA-
VF18DR 

109343-18-
09 1190 250 

CORNELL PUMP 
CO. 198 TEXAS Dry Pit / Wet 

Pit 3 14NHGA-
VF18DR 

 
109344-18-
09  

 
1190
 

250 

INGERSOLL 
DRESSER 145A NORTHWEST (DRY) Dry Pit / Wet 

Pit 1 20MNZ24FR8L   705 250 

INGERSOLL 
DRESSER 145A NORTHWEST (DRY) Dry Pit / Wet 

Pit 2 20MNZ24FR8L   705 250 

WORTHINGTON   400 69th STREET WWTP Dry Pit / Wet 
Pit 1 30-MWZ-33   505 400 

WORTHINGTON   400 69th STREET WWTP Dry Pit / Wet 
Pit 2 30-MWZ-33   505 400 

WORTHINGTON   400 69th STREET WWTP Dry Pit / Wet 
Pit 7 30-MWZ-33   505 400 

WORTHINGTON   400 69th STREET WWTP Dry Pit / Wet 
Pit 8 30-MWZ-33   505 400 
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401 HP Thru Larger HP  

Pump 
Manufacturer Facility Facility Name Pump Type Pump Pump Model Pump Serial 

Pump 
Rated 
RPM 

Motor 
Horse 
Power 

INGERSOLL 
DRESSER 559 BELMONT Dry Pit / 

Wet Pit 2 24MNC23K9H 976SMS000091-
2 705 450 

INGERSOLL 
DRESSER 559 BELMONT Dry Pit / 

Wet Pit 3 24MNC23K9H 976SMS000091-
2 705 450 

INGERSOLL 
DRESSER 559 BELMONT Dry Pit / 

Wet Pit 4 24MNC23K9H 976SMS000091-
3 705 450 

INGERSOLL 
DRESSER 559 BELMONT Dry Pit / 

Wet Pit 5 24MNC23K9H 950SMS000091-
4 705 450 

WORTHINGTON   188 MACGREGOR 
WAY, N. #1 

Dry Pit / 
Wet Pit 1 24 MNF 39 85ZUS-8349-1 560 600 

WORTHINGTON   188 MACGREGOR 
WAY, N. #1 

Dry Pit / 
Wet Pit 4 24 MNF 39 85ZUS-8349-4 560 600 

WORTHINGTON   188 MACGREGOR 
WAY, N. #1 

Dry Pit / 
Wet Pit 3 24 MNF 39 85ZUS-8349-3 560 600 

WORTHINGTON   188 MACGREGOR 
WAY, N. #1 

Dry Pit / 
Wet Pit 2 24 MNF 39 85ZUS-8349-2 560 600 

 
EXHIBIT BB EQUIPMENT LOCATION LIST 

 DRY PIT PUMPS   

GROUP II (AURORA/CHICAGO-YOEMAN/FAIRBANK-MORSE/FMC CORP./PACO)  

Fractional HP to 25 HP  

Pump 
Manufacturer Facility Facility Name Pump Type Pump Pump Model Pump Serial 

Pump 
Rated 
RPM 

Motor 
Horse 
Power 

FAIRBANKS 
MORSE 118 LANG Dry Pit / Wet 

Pit 1 5443B28 K2P1055511-1 695 5 

FAIRBANKS 
MORSE 118 LANG Dry Pit / Wet 

Pit 2 5443B28 K2P1055511-0 695 5 

PACO PUMPS  354 JOHN ALBER RD. Dry Pit / Wet 
Pit 1 

49513-
146D00-
268350 

9878030101 1175 5 

PACO PUMPS  354 JOHN ALBER RD. Dry Pit / Wet 
Pit 2 

49513-
146D00-
268350 

9878030102 1175 5 

PACO PUMPS  353 WEST CANINO RD. Dry Pit / Wet 
Pit 1 

NCF52-
61215-58D15-
04 

97R8009301-3 870 7.5 

PACO PUMPS  353 WEST CANINO RD. Dry Pit / Wet 
Pit 2 

NCF52-
61215-58D15-
04 

97R8009301-2 870 7.5 

PACO PUMPS  353 WEST CANINO RD. Dry Pit / Wet 
Pit 3 

NCF52-
61215-58D15-
04 

97R8009301-1 870 7.5 

AURORA 159 RANDOLPH Dry Pit / Wet 
Pit 2     870 7.5 

AURORA 159 RANDOLPH Dry Pit / Wet 
Pit 1     870 7.5 

Pump 
Manufacturer Facility Facility Name Pump Type Pump Pump Model Pump Serial 

Pump 
Rated 
RPM 

Motor 
Horse 
Power 

FAIRBANKS 
MORSE 329 MILLBANKS Dry Pit / Wet 

Pit 1 65415 945132-1 875 7.5 

FAIRBANKS 
MORSE 329 MILLBANKS Dry Pit / Wet 

Pit 2 65415 945132-0 875 7.5 

AURORA 401 69TH SLTP   BWP1463     83-12841-3   10 

AURORA 401 69TH SLTP   BWP1462     83-12841-1   10 
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AURORA 401 69TH SLTP   BWP1461   83-12842-2   10 

FAIRBANKS 
MORSE 351 GULF BANK RD. #1 Dry Pit / Wet 

Pit 1 B-5443C   1,170 10 

FAIRBANKS 
MORSE 351 GULF BANK RD. #1 Dry Pit / Wet 

Pit 2 B-5443C   1,170 10 

FAIRBANKS 
MORSE 351 GULF BANK RD. #1 Dry Pit / Wet 

Pit 3 B-5443C   1,170 10 

FAIRBANKS 
MORSE 172 SCOTT #1 Dry Pit / Wet 

Pit 10 4-B5442CLV K4E1-062354-
0 1755 10 

FAIRBANKS 
MORSE 172 SCOTT #1 Dry Pit / Wet 

Pit 9 4-B5442CLV K4E1-062354-
1 1755 10 

FAIRBANKS 
MORSE 324 JADEWOOD Dry Pit / Wet 

Pit 2   5261213 865 10 

AURORA 213 WILLOWBEND Dry Pit / Wet 
Pit 2 6125F 71-147380 715 15 

AURORA 213 WILLOWBEND Dry Pit / Wet 
Pit 3 6125F 71-147381 715 15 

AURORA 213 WILLOWBEND Dry Pit / Wet 
Pit 1 6125F 71-147382 715 15 

FAIRBANKS 
MORSE 451 MC MUD 48 Dry Pit / Wet 

Pit 2 B5413 - 4" K3J1053261-1 1160 15 

FAIRBANKS 
MORSE 451 MC MUD 48 Dry Pit / Wet 

Pit 3 B5413 - 4"   1160 15 

FAIRBANKS 
MORSE 451 MC MUD 48 Dry Pit / Wet 

Pit 4 B5413 - 4"   1160 15 

FAIRBANKS 
MORSE 425 NORTHBOROUGH # 

1 
Dry Pit / Wet 
Pit 1 5443 K3B1084302-1 1160 15 

FAIRBANKS 
MORSE 425 NORTHBOROUGH # 

1 
Dry Pit / Wet 
Pit 3 5443 K3B1084302-1 1160 15 

FAIRBANKS 
MORSE 422 QUAIL GLEN Dry Pit / Wet 

Pit 2 5414 K3B1084619 700 15 

FAIRBANKS 
MORSE 444 BELVEDERE Dry Pit / Wet 

Pit 1 B5414 125425 705 15 

FAIRBANKS 
MORSE 444 BELVEDERE Dry Pit / Wet 

Pit 2 B5414 125425 705 15 

FAIRBANKS 
MORSE 444 BELVEDERE Dry Pit / Wet 

Pit 3 B5414 125425 705 15 

FAIRBANKS 
MORSE 012 BEECHNUT Dry Pit / Wet 

Pit 2 6X85414C K2T1-069087 700 15 

AURORA 401 69TH SLTP   PTP1911      63-12840-1   20 

AURORA 401 69TH SLTP   PTP1912      83-12840-2   20 

AURORA 401 69TH SLTP   PTP1913      83-12840-3   20 

AURORA 401 69TH SLTP   PTP1914      83-12840-4   20 

FAIRBANKS 
MORSE 576 WESTBURY Dry Pit / Wet 

Pit 2 B5414L 304719-2 885 20 

FAIRBANKS 
MORSE 576 WESTBURY Dry Pit / Wet 

Pit 3 B5414L 304719-0 885 20 

FAIRBANKS 
MORSE 576 WESTBURY Dry Pit / Wet 

Pit 1 B5414L 304719-1 885 20 

FAIRBANKS 
MORSE 422 QUAIL GLEN Dry Pit / Wet 

Pit 1 5414 K3B1084319 1175 20 

FAIRBANKS 
MORSE 077 FONDREN #2 Dry Pit / Wet 

Pit 3 14-B5711C   585 20 

FAIRBANKS 
MORSE 077 FONDREN #2 Dry Pit / Wet 

Pit 1 14-B5711C   585 20 

FAIRBANKS 
MORSE 077 FONDREN #2 Dry Pit / Wet 

Pit 2 14-B5711C   585 20 

FAIRBANKS 
MORSE 423 QUAIL VIEW Dry Pit / Wet 

Pit 1   K3B-1092681-
1 865 20 

FAIRBANKS 
MORSE 423 QUAIL VIEW Dry Pit / Wet 

Pit 2   K3B-1092681 865 20 

FAIRBANKS 
MORSE 426 NORTHBOROUGH # 

2 
Dry Pit / Wet 
Pit 1 T 40 K38D1087604-

2 880 20 
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FAIRBANKS 
MORSE 426 NORTHBOROUGH # 

2 
Dry Pit / Wet 
Pit 2 T 40 K38D1087604 880 20 

FAIRBANKS 
MORSE 426 NORTHBOROUGH # 

2 
Dry Pit / Wet 
Pit 3 T 40 K38D187604 -

1 880 20 

FAIRBANKS 
MORSE 542 PARKER ROAD Dry Pit / Wet 

Pit 1 8544S K4G1-078238-
4 880 20 

 

Pump 
Manufacturer Facility Facility Name Pump Type Pump Pump Model Pump Serial 

Pump 
Rated 
RPM 

Motor 
Horse 
Power 

FAIRBANKS 
MORSE 542 PARKER ROAD Dry Pit / Wet 

Pit 2 85444S K4G1-
078238-3 880 20 

FAIRBANKS 
MORSE 542 PARKER ROAD Dry Pit / Wet 

Pit 3 85444S K4G1-
078238-1 880 20 

FAIRBANKS 
MORSE 542 PARKER ROAD Dry Pit / Wet 

Pit 4 85444S K4G1-
078238-2 880 20 

FAIRBANKS 
MORSE 183 SIMS BAYOU   RAS  3   K3X1071314-

1 589 20 

FAIRBANKS 
MORSE 183 SIMS BAYOU   RAS 2   K3X1071314-

2 589 20 

FAIRBANKS 
MORSE 183 SIMS BAYOU   RAS 1   K3X1071314-

0 589 20 

FAIRBANKS 
MORSE 212 WHEELER Dry Pit / Wet 

Pit 1 8-DJ5434WD k401076063-
1 1140 25 

FAIRBANKS 
MORSE 212 WHEELER Dry Pit / Wet 

Pit 2 8-DJ5434WD k401076063-
2 1140 25 

FAIRBANKS 
MORSE 212 WHEELER Dry Pit / Wet 

Pit 3 8-DJ5434WD k401076063-
0 1140 25 

FAIRBANKS 
MORSE 337 SCOTT #3 Dry Pit / Wet 

Pit 5 B5413 K4E1-
062383-0 1765 25 

FAIRBANKS 
MORSE 337 SCOTT #3 Dry Pit / Wet 

Pit 6 B5413 K4E1-
062383-1 1765 25 

FAIRBANKS 
MORSE 274 WHITE OAK WWTP   WAS #1        25 

FAIRBANKS 
MORSE 279 WCID #111 WWTP   WAS #2       25 

FAIRBANKS 
MORSE 242 BELTWAY WWTP   RAS 2   K3H1-060244 865 25 

AURORA 350 KIRBY DRIVE #2 Dry Pit / Wet 
Pit 1 613-SF 79-7279-1 690 25 

AURORA 350 KIRBY DRIVE #2 Dry Pit / Wet 
Pit 2 613-SF 79-7279-1 690 25 

CHICAGO 265 PARK TEN #2 Dry Pit / Wet 
Pit 1 61-23813-A 61-23813 885 25 

CHICAGO 265 PARK TEN #2 Dry Pit / Wet 
Pit 2 61-23813-A 61-23813 885 25 

CHICAGO 265 PARK TEN #2 Dry Pit / Wet 
Pit 3 61-23813-A 61-23813 885 25 

YEOMANS      332 BELLFORT, WEST 
NO. 2 

Dry Pit / Wet 
Pit 3 108515 9804474-3 885 25 

YEOMANS      332 BELLFORT, WEST 
NO. 2 

Dry Pit / Wet 
Pit 2 108515 9804474-2 885 25 

YEOMANS      332 BELLFORT, WEST 
NO. 2 

Dry Pit / Wet 
Pit 1 108515 9804474-1 885 25 

26 HP thru 50 HP 

Pump 
Manufacturer Facility Facility Name Pump Type Pump Pump Model Pump Serial 

Pump 
Rated 
RPM 

Motor 
Horse 
Power 

AURORA 401 69TH SLTP   SWP1671  4118F     30 

AURORA 401 69TH SLTP   SWP1672 4118F     30 

AURORA 401 69TH SLTP   SWP1673 4118F     30 

AURORA 401 69TH SLTP   SWP1674 4118F     30 
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AURORA 181 SHERWOOD OAKS Dry Pit / Wet 
Pit 2 613ASF 89-07680-1 875 30 

AURORA 181 SHERWOOD OAKS Dry Pit / Wet 
Pit 1 613ASF 89-07680-2 875 30 

AURORA 014 BERING DR. Dry Pit / Wet 
Pit 1     590 30 

AURORA 014 BERING DR. Dry Pit / Wet 
Pit 2     590 30 

AURORA 014 BERING DR. Dry Pit / Wet 
Pit 3     590 30 

CHICAGO 286 UPPER BRAES 
WWTP   RAS 1      61425006A     30 

CHICAGO 286 UPPER BRAES 
WWTP   RAS 10     61425006A     30 

CHICAGO 286 UPPER BRAES 
WWTP   RAS 2      61 425006 A     30 

CHICAGO 286 UPPER BRAES 
WWTP   RAS 3      61425006A     30 

CHICAGO 286 UPPER BRAES 
WWTP   RAS 4      61425006A     30 

CHICAGO 286 UPPER BRAES 
WWTP   RAS 5      61425006A     30 

CHICAGO 286 UPPER BRAES 
WWTP   RAS 6      61425006A     30 

 

Pump 
Manufacturer Facility Facility Name Pump Type Pump Pump Model Pump Serial 

Pump 
Rated 
RPM 

Motor 
Horse 
Power 

CHICAGO 286 UPPER BRAES 
WWTP   RAS 7      6125007     30 

CHICAGO 286 UPPER BRAES 
WWTP   RASI       61425006A     30 

CHICAGO 286 UPPER BRAES 
WWTP   RAS 9      6125007B     30 

CHICAGO 286 UPPER BRAES 
WWTP   RAS              30 

FAIRBANKS 
MORSE 358 VICKERY Dry Pit / Wet 

Pit 1 T 40 K3D1037104 860 30 

FAIRBANKS 
MORSE 358 VICKERY Dry Pit / Wet 

Pit 2 T 40 K3D1087104-
3 860 30 

FAIRBANKS 
MORSE 358 VICKERY Dry Pit / Wet 

Pit 3 T 40 K3D1087114 860 30 

FAIRBANKS 
MORSE 330 NORTHBROOK Dry Pit / Wet 

Pit 1 5414-T8D1D   875 30 

FAIRBANKS 
MORSE 330 NORTHBROOK Dry Pit / Wet 

Pit 2 5414-T8D18   875 30 

FAIRBANKS 
MORSE 280 POST OAK #1 Dry Pit / Wet 

Pit 1 10X12 KST1069922 1095 30 

FAIRBANKS 
MORSE 617 SOUTH KIRKWOOD Dry Pit / Wet 

Pit 1 B414L 1444551-0 880 30 

FAIRBANKS 
MORSE 617 SOUTH KIRKWOOD Dry Pit / Wet 

Pit 2 B414L 1444551-1 880 30 

FAIRBANKS 
MORSE 617 SOUTH KIRKWOOD Dry Pit / Wet 

Pit 3 B414L 1444551-2 880 30 

FAIRBANKS 
MORSE 183 SIMS BAYOU 

WWTP   RAS  4   K3X1071306 589 30 

FMC CORP 401 69TH SLTP   FFP1454    W1122D A275982   30 

FMC CORP 401 69TH SLTP   FFP1453    W1122D A275985   30 

FMC CORP 401 69TH SLTP   FFP1451    W1122D A275988   30 

FMC CORP 401 69TH SLTP   FFP1452    W1122D A275989   30 

AURORA 283 SIMS SOUTH WWTP   NPW5502 344 A 03-981399 3500 40 
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AURORA 283 SIMS SOUTH WWTP   NPW5504   344 A 03-981399 3500 40 

AURORA 283 SIMS SOUTH WWTP   NPW5503   344 A 03-981399 3500 40 

FAIRBANKS 
MORSE 280 POST OAK #1 Dry Pit / Wet 

Pit 2 10X12 KST1069923 1095 40 

FAIRBANKS 
MORSE 280 POST OAK #1 Dry Pit / Wet 

Pit 3 10X12 KST1069931 1095 40 

FAIRBANKS 
MORSE 171 SAGEMONT WWTP Dry Pit / Wet 

Pit 1 B54145 K4E1-
077990-1 1165 40 

FAIRBANKS 
MORSE 171 SAGEMONT WWTP Dry Pit / Wet 

Pit 2 B54145 K4E1-
077990-2 1165 40 

FAIRBANKS 
MORSE 197 GESSNER #1 Dry Pit / Wet 

Pit 1 B5444K K4G1-
078764-2 1185 40 

FAIRBANKS 
MORSE 197 GESSNER #1 Dry Pit / Wet 

Pit 2 B5444K K4G1-
078764-1 1185 40 

FAIRBANKS 
MORSE 197 GESSNER #1 Dry Pit / Wet 

Pit 3 B5444K K4G1-
078764-3 1185 40 

FAIRBANKS 
MORSE 201 TURKEY CREEK 

WWTP 
Dry Pit / Wet 
Pit 3   K3F 105 0900   40 

FAIRBANKS 
MORSE 171 SAGEMONT WWTP   DLP#1 B54145     40 

FAIRBANKS 
MORSE 171 SAGEMONT WWTP   DLP#2   K4E1-

0077990-1   40 

PACO PUMPS  347 DAIRY ASHFORD 
RD. #1 

Dry Pit / Wet 
Pit 3 52-801422-

KV23X4-NCR 01R8005702A 1190 40 

PACO PUMPS  347 DAIRY ASHFORD 
RD. #1 

Dry Pit / Wet 
Pit 2 52-801422-

KV23X4-NCR 01R8005702C 1190 40 

PACO PUMPS  347 DAIRY ASHFORD 
RD. #1 

Dry Pit / Wet 
Pit 1 52-801422-

KV23X4-NCR 01R8005702B 1190 40 

FAIRBANKS 
MORSE 243 M.U.D. # 203 WWTP Dry Pit / Wet 

Pit 1 B5414   1160 40 / 30 

FAIRBANKS 
MORSE 243 M.U.D. # 203 WWTP Dry Pit / Wet 

Pit 2 B5414   1160 40 / 30 

FAIRBANKS 
MORSE 243 M.U.D. # 203 WWTP Dry Pit / Wet 

Pit 4 B5414 K3H1051966-
2 1160 40 / 30 

FAIRBANKS 
MORSE 243 M.U.D. # 203 WWTP   LP #1   K3H1051966-

2 1160 40/30 

FAIRBANKS 
MORSE 243 M.U.D. # 203 WWTP   LP #2       40/30 

FAIRBANKS 
MORSE 243 M.U.D. # 203 WWTP   LP #3   K3H1051966   40/30 

AURORA 6 ALMEDA SIMS 
WWTP   NPW 1   411-BF 95-07844-1   50 

 

Pump 
Manufacturer Facility Facility Name Pump Type Pump Pump Model Pump Serial 

Pump 
Rated 
RPM 

Motor 
Horse 
Power 

AURORA 6 ALMEDA SIMS 
WWTP   NPW 2 411-BF 95-07844-2   50 

AURORA 243 MUD #203 WWTP   NPW #1        50 

AURORA 243 MUD #203 WWTP   NPW #2       50 

AURORA 401 69TH SLTP   PWP1563     83-12841-3   50 

AURORA 401 69TH SLTP   PWP1562     83-12841-1   50 

AURORA 401 69TH SLTP   PWP1561     83-12841-3   50 

AURORA 274 WHITE OAK 
WWTP   LP #1 200-A022     50 

AURORA 274 WHITE OAK 
WWTP   LP #2 200-A022     50 

FAIRBANKS 
MORSE 59 EASTHAVEN 

WWTP   LP#2    K3B1-084211  705/885  50 
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FAIRBANKS 
MORSE 59 EASTHAVEN 

WWTP   LP#3    K3B1-084211 -1 705/885  50 

51 HP thru 75 HP  

Pump 
Manufacturer Facility Facility Name Pump Type Pump Pump Model Pump Serial 

Pump 
Rated 
RPM 

Motor 
Horse 
Power 

AURORA 225 WCID NO. 47 
WWTP 

Dry Pit / 
Wet Pit 5 612A 97-03765 580 60 

AURORA 225 WCID NO. 47 
WWTP 

Dry Pit / 
Wet Pit 1 612A 97-03765 580 60 

AURORA 225 WCID NO. 47 
WWTP 

Dry Pit / 
Wet Pit 2 612A 97-03765 580 60 

AURORA 225 WCID NO. 47 
WWTP 

Dry Pit / 
Wet Pit 3 612A 97-03765 580 60 

AURORA 225 WCID NO. 47 
WWTP 

Dry Pit / 
Wet Pit 4 612A 97-03765 580 60 

AURORA 313 GILPIN Dry Pit / 
Wet Pit 3 612A 97-03766-1 720 60 

CHICAGO 171 SAGEMONT 
WWTP   SLG#1 43155C-4A     60 

YEOMANS      171 SAGEMONT 
WWTP   SLG#2 43155C-4A   1775 60 

FAIRBANKS 
MORSE 131 MARKET ST. #1 Dry Pit / 

Wet Pit 1   K4E1-062447-0   60 

FAIRBANKS 
MORSE 131 MARKET ST. #1 Dry Pit / 

Wet Pit 3   K4E1-062447-2   60 

FAIRBANKS 
MORSE 131 MARKET ST. #1 Dry Pit / 

Wet Pit 6   K4E1-062447-1   60 

FAIRBANKS 
MORSE 59 EASTHAVEN 

WWTP   LP#1  5711 K3B1-084212  720 60 

FAIRBANKS 
MORSE 242 BELTWAY WWTP   RAS3   K3H1-06249 585 60 

PACO PUMPS  182 SIMS BAYOU 
WWTP   NPW 1   K10336-0 16213301 3545 60 

PACO PUMPS  182 SIMS BAYOU 
WWTP   NPW 2 91878743 197102138510 3545 60 

PACO PUMPS  182 SIMS BAYOU 
WWTP   NPW 3 91878543 197102195910 3545 60 

PACO PUMPS  5 ALMEDA SIMS 
WWTP   NPW1      VD9OR8107601   60 

FAIRBANKS 
MORSE 458 MACGREGOR 

WAY, N. #2 
Dry Pit / 
Wet Pit 2 230 1-75360-03-1 1190/891 60/34 

FAIRBANKS 
MORSE 458 MACGREGOR 

WAY, N. #2 
Dry Pit / 
Wet Pit 3 230 1-75360-03-2 1190/891 60/34 

FAIRBANKS 
MORSE 458 MACGREGOR 

WAY, N. #2 
Dry Pit / 
Wet Pit 4 250 1-75360-03-4 885 62 

FAIRBANKS 
MORSE 458 MACGREGOR 

WAY, N. #2 
Dry Pit / 
Wet Pit 1 250 1-75360-03-3 885 62 

FAIRBANKS 
MORSE 131 MARKET ST. #1 Dry Pit / 

Wet Pit 2   K4E1-062466-1   75 

FAIRBANKS 
MORSE 131 MARKET ST. #1 Dry Pit / 

Wet Pit 4   K4E1-062466-0   75 

FAIRBANKS 
MORSE 131 MARKET ST. #1 Dry Pit / 

Wet Pit 5   K4E1-062466-2   75 

FAIRBANKS 
MORSE 131 MARKET ST. #1 Dry Pit / 

Wet Pit 7   K4E1-062466-3   75 

FAIRBANKS 
MORSE 337 SCOTT #3 Dry Pit / 

Wet Pit 1 C5415 K4E1-062382-5 710 75 

FAIRBANKS 
MORSE 337 SCOTT #3 Dry Pit / 

Wet Pit 2 C5415 K4E1-062382-0 710 75 

FAIRBANKS 
MORSE 337 SCOTT #3 Dry Pit / 

Wet Pit 3 C5415 K4E1-062382-1 710 75 
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Pump 
Manufacturer Facility Facility Name Pump Type Pump Pump Model Pump Serial 

Pump 
Rated 
RPM 

Motor 
Horse 
Power 

FAIRBANKS 
MORSE 337 SCOTT #3 Dry Pit / Wet 

Pit 4 C5415 K4E1-
062382-3 710 75 

FAIRBANKS 
MORSE 560 BRETSHIRE WWF Dry Pit  6   K4E1-077895 3550 75 

FAIRBANKS 
MORSE 560 BRETSHIRE WWF Dry Pit 7   K4E2-077895 3550 75 

FAIRBANKS 
MORSE 189 SOUTHEAST WWTP Dry Pit / Wet 

Pit 1 C5415 K441-
062742-2 890 75 

FAIRBANKS 
MORSE 189 SOUTHEAST WWTP Dry Pit / Wet 

Pit 2 C5415 K441-
062742-4 890 75 

FAIRBANKS 
MORSE 189 SOUTHEAST WWTP Dry Pit / Wet 

Pit 3 C5415   891 75 

FAIRBANKS 
MORSE 189 SOUTHEAST WWTP Dry Pit / Wet 

Pit 4 C5415 K441-
062742-3 C5415 75 

FAIRBANKS 
MORSE 189 SOUTHEAST WWTP Dry Pit / Wet 

Pit 5 C5415 K441-
062742-1 890 75 

FAIRBANKS 
MORSE 397 METRO CENTRAL 

WWTP 
Dry Pit / Wet 
Pit 3 C5415   890 75 

FAIRBANKS 
MORSE 397 METRO CENTRAL 

WWTP 
Dry Pit / Wet 
Pit 5 C5415 K4H1062743-

2 890 75 

FAIRBANKS 
MORSE 397 METRO CENTRAL 

WWTP 
Dry Pit / Wet 
Pit 1 C5415   890 75 

FAIRBANKS 
MORSE 397 METRO CENTRAL 

WWTP 
Dry Pit / Wet 
Pit 2 C5415   890 75 

FAIRBANKS 
MORSE 397 METRO CENTRAL 

WWTP 
Dry Pit / Wet 
Pit 4 C5415   890 75 

FAIRBANKS 
MORSE 402 BAYFIELD Dry Pit / Wet 

Pit 3 B5446 K3E1-
012016-2 1160 75 

FAIRBANKS 
MORSE 402 BAYFIELD Dry Pit / Wet 

Pit 2 B5446 K3E1-
012016-1 1160 75 

FAIRBANKS 
MORSE 402 BAYFIELD Dry Pit / Wet 

Pit 1 B5446 K3E1-012016 1160 75 

FAIRBANKS 
MORSE 099 GULFTON Dry Pit / Wet 

Pit 1 5410   700 75 

FAIRBANKS 
MORSE 099 GULFTON Dry Pit / Wet 

Pit 2 5410   700 75 

FAIRBANKS 
MORSE 242 BELTWAY WWTP   RFP    K3H1-060248   75 

PACO PUMPS  5 ALMEDA SIMS 
WWTP   NPW2           75 

 

76 HP thru 125 HP 

Pump 
Manufacturer Facility Facility Name Pump Type Pump Pump Model Pump 

Serial 

Pump 
Rated 
RPM 

Motor 
Horse 
Power 

AURORA 313 GILPIN Dry Pit / Wet 
Pit 1 612A 9703766-2 720 100 

AURORA 313 GILPIN Dry Pit / Wet 
Pit 2 612A 9703766-3 720 100 

FAIRBANKS 
MORSE 356 GOODYEAR Dry Pit / Wet 

Pit 1 16-E5711 309813-2 710 100 

FAIRBANKS 
MORSE 356 GOODYEAR Dry Pit / Wet 

Pit 2 16-E5711 309813-1 710 100 

FAIRBANKS 
MORSE 356 GOODYEAR Dry Pit / Wet 

Pit 3 16-E5711 309813-0 710 100 

FAIRBANKS 
MORSE 171 SAGEMONT WWTP Dry Pit / Wet 

Pit 5 B5711   705 100 

FAIRBANKS 
MORSE 171 SAGEMONT WWTP Dry Pit / Wet 

Pit 3 B5711   705 100 

FAIRBANKS 
MORSE 171 SAGEMONT WWTP Dry Pit / Wet 

Pit 4 B5711   705 100 
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FAIRBANKS 
MORSE 172 SCOTT #1 Dry Pit / Wet 

Pit 2 16-B5711C K4E1-
062352-1 888 100 

FAIRBANKS 
MORSE 172 SCOTT #1 Dry Pit / Wet 

Pit 1 16-B5711C K4E1-
062352-0 888 100 

FAIRBANKS 
MORSE 572 SCOTT ST Dry Pit / Wet 

Pit 1 16-B5711C K4  E1-
062352-0 900 100 

FAIRBANKS 
MORSE 572 SCOTT ST Dry Pit / Wet 

Pit 2 16-B5711C K4E1-
062352-1 900 100 

FAIRBANKS 
MORSE 618 TREEWATER Dry Pit / Wet 

Pit 1 E2415 1444294-2 712 100 

FAIRBANKS 
MORSE 618 TREEWATER Dry Pit / Wet 

Pit 2 E2415 1444294-1 712 100 

FAIRBANKS 
MORSE 618 TREEWATER Dry Pit / Wet 

Pit 3 E2415 1444294-0 712 100 

FAIRBANKS 
MORSE 321 WEST BAY AREA 

BLVD. 
Dry Pit / Wet 
Pit 2 05416 1472732-2 705 125 

FAIRBANKS 
MORSE 321 WEST BAY AREA 

BLVD. 
Dry Pit / Wet 
Pit 1 05416 1472732-1 705 125 

FAIRBANKS 
MORSE 321 WEST BAY AREA 

BLVD. 
Dry Pit / Wet 
Pit 3 05416 1472732-3 705 125 

 

Pump 
Manufacturer Facility Facility Name Pump Type Pump Pump Model Pump Serial 

Pump 
Rated 
RPM 

Motor 
Horse 
Power 

AURORA 349 RICHMOND AVE. 
#1 

Dry Pit / Wet 
Pit 1 HVE 310294010002-

1 875 125 

AURORA 349 RICHMOND AVE. 
#1 

Dry Pit / Wet 
Pit 2 HVE 310294010002-

2 875 125 

AURORA 349 RICHMOND AVE. 
#1 

Dry Pit / Wet 
Pit 3 HVE 310294010002-

3 875 125 

AURORA 349 RICHMOND AVE. 
#1 

Dry Pit / Wet 
Pit 4 HVE 310294010002-

4 875 125 

AURORA 181 SHERWOOD 
OAKS 

Dry Pit / Wet 
Pit 3 613ASF 69-07079-2 875 125 

AURORA 181 SHERWOOD 
OAKS 

Dry Pit / Wet 
Pit 4 613ASF 69-07079-1 875 125 

126 HP Thru 200 HP  

PumpManufacturer Facility. Facility Name PumpType Pump . PumpModel. PumpSerial. 
Pump 
Rated 
RPM 

Motor 
Horse 
Power 

YEOMANS      006W ALMEDA SIMS 
WEST 

Dry Pit / Wet 
Pit 2 12622-5     150 

YEOMANS      006W ALMEDA SIMS 
WEST 

Dry Pit / Wet 
Pit 1 12622-5     150 

FAIRBANKS 
MORSE 6 ALMEDA SIMS 

WWTP   LP2       KJV1 065560   150 

 
201 HP Thru 400 HP 

PumpManufacturer Facility. Facility Name PumpType Pump . PumpModel. PumpSerial. 
Pump 
Rated 
RPM 

Motor 
Horse 
Power 

FAIRBANKS 
MORSE 517 KINGWOOD 

CENTRAL 
Dry Pit / Wet 
Pit 1 5400 K4E1-

078005-2 1180 238 

FAIRBANKS 
MORSE 517 KINGWOOD 

CENTRAL 
Dry Pit / Wet 
Pit 2 5400 K4E1-

078005-0 1180 238 

FAIRBANKS 
MORSE 517 KINGWOOD 

CENTRAL 
Dry Pit / Wet 
Pit 3 5400 K4E1-

078005-1 1180 238 

FAIRBANKS 
MORSE 242 BELTWAY WWTP Dry Pit / Wet 

Pit 4   K3H1060245 580 250 

FAIRBANKS 
MORSE 242 BELTWAY WWTP Dry Pit / Wet 

Pit 5     580 250 

FAIRBANKS 
MORSE 242 BELTWAY WWTP Dry Pit / Wet 

Pit 3     580 250 

FAIRBANKS 
MORSE 242 BELTWAY WWTP   LP 81    K3H1 -

06246-0 705 250 
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YEOMANS      006W ALMEDA SIMS 
WEST 

Dry Pit / Wet 
Pit 3 20532-D3     300 

YEOMANS      006W ALMEDA SIMS 
WEST 

Dry Pit / Wet 
Pit 4 20532-D3     300 

YEOMANS      006W ALMEDA SIMS 
WEST 

Dry Pit / Wet 
Pit 5 20532-D3     300 

FAIRBANKS 
MORSE 172 SCOTT #1 Dry Pit / Wet 

Pit 5 16-2414 K4E1-
062353-2 885 350 

FAIRBANKS 
MORSE 172 SCOTT #1 Dry Pit / Wet 

Pit 8 16-2414 K4E1-
062353-3 885 350 

FAIRBANKS 
MORSE 172 SCOTT #1 Dry Pit / Wet 

Pit 6 16-2414 K4E1-
062353-4 885 350 

FAIRBANKS 
MORSE 172 SCOTT #1 Dry Pit / Wet 

Pit 4 16-2414 K4E1-
062353-5 885 350 

FAIRBANKS 
MORSE 172 SCOTT #1 Dry Pit / Wet 

Pit 3 16-2414 K4E1-
062353-0 885 350 

FAIRBANKS 
MORSE 172 SCOTT #1 Dry Pit / Wet 

Pit 7 16-2414 K4E1-
062353-1 885 350 

FAIRBANKS 
MORSE 572 SCOTT ST Dry Pit / Wet 

Pit 6 16-2414 K4E1-
062353-4 900 350 

FAIRBANKS 
MORSE 572 SCOTT ST Dry Pit / Wet 

Pit 7 16-2414 K4E1-
062353-1 900 350 

FAIRBANKS 
MORSE 572 SCOTT ST Dry Pit / Wet 

Pit 5 16-2414 K4E1-
062353-2 900 350 

FAIRBANKS 
MORSE 572 SCOTT ST Dry Pit / Wet 

Pit 4 16-2414 K4E1-
062353-5 900 350 

FAIRBANKS 
MORSE 572 SCOTT ST Dry Pit / Wet 

Pit 3 16-2414 K4E1-
062353-0 900 350 

FAIRBANKS 
MORSE 572 SCOTT ST Dry Pit / Wet 

Pit 8 16-2414 K4E1-
062353-4 900 350 

FAIRBANKS 
MORSE 242 BELTWAY WWTP   LP 82      K3H1-

06246-0 585 400 

FAIRBANKS 
MORSE 242 BELTWAY WWTP   LP 83   K3H1-

06245-1 585 400 

                  

                  

 

401 HP thru Larger HP 

Pump 
Manufacturer Facility Facility Name Pump Type Pump Pump Model Pump 

Serial 

Pump 
Rated 
RPM 

Motor 
Horse 
Power 

FAIRBANKS 
MORSE 400 69th STREET WWTP Dry Pit / Wet 

Pit 5     320 500 

FAIRBANKS 
MORSE 400 69th STREET WWTP Dry Pit / Wet 

Pit 6     320 500 

FAIRBANKS 
MORSE 400 69th STREET WWTP Dry Pit / Wet 

Pit 3     320 750 

FAIRBANKS 
MORSE 400 69th STREET WWTP Dry Pit / Wet 

Pit 4     320 750 

EXHIBIT BB EQUIPMENT LOCATION LIST 
 DRY PIT PUMPS   

GROUP III (GORMAN RUPP/MARLOW/MOYNO/NEMO/PENN VALLEY/SYNCRFLO/VAUGHN/WEMCO) 

Fractional thru 25 HP 

Pump 
Manufacturer Facility Facility Name Pump Type Pump Pump Model Pump 

Serial 

Pump 
Rated 
RPM 

Motor 
Horse 
Power 

GORMAN RUPP 244 CEDAR BAYOU 
WWTP   SLG#1 T4AJ4-B 713765   0.5 

GORMAN RUPP 190 SOUTHWEST WWTP   PRCL2S1 11-1/2A2-E 998396   1.5 

GORMAN RUPP 190 SOUTHWEST WWTP   PRCL2S2 11-1/2A52-B 1090396   3 
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GORMAN RUPP 190 SOUTHWEST WWTP   PRCL2S4 11-1/2A52-B 1097395   3 

GORMAN RUPP 240 GREENRIDGE 
WWTP   BPSLG #1       3 

MOYNO 250 KEEGANS BAYOU 
WWTP   POLY 1 2EOF5155F AS41256   5 

MOYNO 250 KEEGANS BAYOU 
WWTP   POLY 2 2EOF5155F AS41256-3   5 

MOYNO 250 KEEGANS BAYOU 
WWTP   POLY 3 2EOF5155F AS41256   5 

MOYNO 250 KEEGANS BAYOU 
WWTP   POLY 4 2EOF5155F AS41256   5 

MOYNO 270 NORTHGATE WWTP   SLG #1      AM10406-4   5 

MOYNO 397 METRO CENTRAL 
WWTP   DTP #1  1E036G1CDO AS493499 345 5 

MOYNO 397 METRO CENTRAL 
WWTP   DTP #2 1E036G1CDO AS493499 345 5 

MOYNO 397 METRO CENTRAL 
WWTP   BPSLG  1E036G1CDO AS1129T 345 5 

MOYNO 397 METRO CENTRAL 
WWTP   BPSLG  1E036G1CDO AS1129T 345 5 

MOYNO 397 METRO CENTRAL 
WWTP   BPSLG #1 1FOGS1-CDO AS41294-2 345 5 

MOYNO 397 METRO CENTRAL 
WWTP   BPSLG #2 1FOGS1-CDO AS41294-0 345 5 

VAUGHAN 190 SOUTHWEST WWTP   SCMA316  3306HDS-065 23-233A-
788 1750 5 

VAUGHAN 190 SOUTHWEST WWTP   SCMB318  3306HDS-065 23-2338-
781 1750 5 

VAUGHAN 190 SOUTHWEST WWTP   SCMA317  3306HDS-065 23-233C-
7M 1750 5 

VAUGHAN 190 SOUTHWEST WWTP   SCMB317 3306HDS-065 23-233D-
7M 1750 5 

VAUGHAN 190 SOUTHWEST WWTP   SCMC317 3306HDS-065 23-233E-
788 1750 5 

VAUGHAN 190 SOUTHWEST WWTP   SCMA318   3306HDS-065 23-233F-
788 1750 5 

VAUGHAN 190 SOUTHWEST WWTP   SCMB318  3306HDS-065 23-233G-
7U 1750 5 

VAUGHAN 190 SOUTHWEST WWTP   SCMC318 3306HDS-065 23-233H-
7M 1750 5 

VAUGHAN 190 SOUTHWEST WWTP   SCMB319 3306HDS-065 23-233J-788 1750 5 

 

Pump 
Manufacturer Facility Facility Name Pump Type Pump Pump Model Pump 

Serial 

Pump 
Rated 
RPM 

Motor 
Horse 
Power 

VAUGHAN 190 SOUTHWEST WWTP   SCMC319   3306HDS-065 23-233K-
788 1750 5 

VAUGHAN 190 SOUTHWEST WWTP   SCMA319   3306HDS-065 23-233I-788 1750 5 

VAUGHAN 240 GREENRIDGE 
WWTP   WP #1   64923B 1190 5 

VAUGHAN 240 GREENRIDGE 
WWTP   WP #2   64923A 1190 5 

VAUGHAN  274 WHITE OAK WWTP   SCUM #1 V00-548     5 

VAUGHAN  274 WHITE OAK WWTP   SCUM #2 V00-548     5 

VAUGHAN  274 WHITE OAK WWTP   SCUM #3 V00-548     5 

MOYNO 250 KEEGANS BAYOU 
WWTP   POLY 1 2EOF5155F AS41257-1       7.5 

MOYNO 250 KEEGANS BAYOU 
WWTP   POLY 2 2EOF5155F AS41257-2   7.5 
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MOYNO 286 UPPER BRAES 
WWTP   SLG 1      1G065G1CDQ     7.5 

MOYNO 286 UPPER BRAES 
WWTP   SLG2       1G065G1CDQ     7.5 

WEMCO 250 KEEGANS BAYOU 
WWTP   GRIT1   C 8698384-3 680 7.5 

WEMCO 250 KEEGANS BAYOU 
WWTP   GRIT2 C 8698384-2 680 7.5 

GORMAN RUPP 6 ALMEDA SIMS 
WWTP   SCM 2 T4A3-B     7.5 

GORMAN RUPP 6 ALMEDA SIMS 
WWTP   SCM 1    T4A3-8     7.5 

GORMAN RUPP 238 INT. AIRPORT 
WWTP   SLG #1 T4A24-B 882778   7.5 

GORMAN RUPP 244 CEDAR BAYOU 
WWTP   WAS#1  T4A24-B 632437   7.5 

GORMAN RUPP 268 IMPERIAL VALLEY 
WWTP   SLG #1    T4A24-B     7.5 

GORMAN RUPP 268 IMPERIAL VALLEY 
WWTP   WAS #1 T4A24-B 879356   7.5 

GORMAN RUPP 268 IMPERIAL VALLEY 
WWTP   WAS #2 T4A24-B 875776   7.5 

GORMAN RUPP 83 FWSD #23 WWTP   DEOD#1  T4A24-B 88277   7.5 

GORMAN RUPP 83 FWSD #23 WWTP   DEOD#2  T4A24-B 632433   7.5 

GORMAN RUPP 6 ALMEDA SIMS 
WWTP   TSLG 3 T4A3-B 795753   10 

GORMAN RUPP 6 ALMEDA SIMS 
WWTP   TSLG 1  T4A3-B 795754   10 

GORMAN RUPP 6 ALMEDA SIMS 
WWTP   TSLG 2 T4A3-B 791377   10 

GORMAN RUPP 240 INT. AIRPORT 
WWTP   SLG #2 T4A24-B 879354   10 

GORMAN RUPP 242 BELTWAY WWTP   THICK 1 TGA3-B 1078724 1800 10 

GORMAN RUPP 242 BELTWAY WWTP   THICK 2 TGA3-B 1078721 1800 10 

GORMAN RUPP 242 BELTWAY WWTP   THICK 3 TGA3-B 1078722 1800 10 

GORMAN RUPP 242 BELTWAY WWTP   THICK  TGA3-B 1078723 1800 10 

MARLOW            270 NORTHGATE WWTP   SCUM#1  4DT 839789   10 

MARLOW            270 NORTHGATE WWTP   SCUM#2 4DT 839790   10 

MOYNO 286 UPPER BRAES 
WWTP   THICK 1    1G065G1            AS-41381-2   10 

MOYNO 286 UPPER BRAES 
WWTP   THICK 2    1G065G1            AS-41383-2   10 

NEMO 242 BELTWAY WWTP   SLG 1       10 

NEMO 242 BELTWAY WWTP   SLG 2       10 

VAUGHAN 240 GREENRIDGE 
WWTP   SCM #1 SP4CBAV 64894B 1250 10 

VAUGHAN 240 GREENRIDGE 
WWTP   SCM #2   64894A 1250 10 

WEMCO 250 KEEGANS BAYOU 
WWTP   CENT 1     01463WN   10 

WEMCO 250 KEEGANS BAYOU 
WWTP   CENT 2     01463WN   10 
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Pump 
Manufacturer Facility Facility Name Pump Type Pump Pump Model Pump Serial 

Pump 
Rated 
RPM 

Motor 
Horse 
Power 

WEMCO 250 KEEGANS 
BAYOU WWTP   CENT 3    014063WN   185 10 

WEMCO 250 KEEGANS 
BAYOU WWTP   CENT 4   014063WN  185 10 

MARLOW 107 HOMESTEAD 
WWTP   WAS #1  4DTH14EB     8122514   15 

MARLOW 107 HOMESTEAD 
WWTP   WAS #2  4DTH14EB     8122516   15 

MARLOW 183 SIMS BAYOU 
WWTP   WS 1   1-75085-01-2   15 

MARLOW 183 SIMS BAYOU 
WWTP   WS 2   1-75085-01-1   15 

GORMAN 
RUPP 283 SIMS SOUTH 

WWTP   TAS5104 T4A24-B     882779   15 

GORMAN 
RUPP 283 SIMS SOUTH 

WWTP   TAS5108  T6A3B             676803N   15 

GORMAN 
RUPP 250 KEEGANS 

BAYOU WWTP   WAS 1       15 

GORMAN 
RUPP 250 KEEGANS 

BAYOU WWTP   WAS 2       15 

GORMAN 
RUPP 250 KEEGANS 

BAYOU WWTP   WAS 3       15 

GORMAN 
RUPP 250 KEEGANS 

BAYOU WWTP   WAS 4       15 

GORMAN 
RUPP 39 CHOCOLATE 

BAYOU WWTP   WS T4AS B/F     15 

MOYNO 250 KEEGANS 
BAYOU WWTP   SLG 1   AS4 1258-1   15 

MOYNO 250 KEEGANS 
BAYOU WWTP   SLG 2   AS41258-2   15 

PENN VALLEY 182 SIMS BAYOU 
WWTP   PSP8511 4DDDX24CNU 0502141/0502142 730 15 

PENN VALLEY 182 SIMS BAYOU 
WWTP   PSP8512 4DDDX24CNU 01592B/04J55 730 15 

PENN VALLEY 182 SIMS BAYOU 
WWTP   PSP8513 4DDDX24CNU 04J59/04J58 730 15 

PENN VALLEY 182 SIMS BAYOU 
WWTP   PSP8514 4DDDX24CNU 04C86/04C87 730 15 

PENN VALLEY 39 CHOCOLATE 
BAYOU WWTP   SP1 6DDHD     15 

PENN VALLEY 39 CHOCOLATE 
BAYOU WWTP   SP2 6DDHD     15 

PENN VALLEY 240 GREENRIDGE 
WWTP   DSP 1 4DDHO 02H24A 730 15 

PENN VALLEY 240 GREENRIDGE 
WWTP   DSP 2 4DDHO 02H23A 730 15 

PENN VALLEY 240 GREENRIDGE 
WWTP   SP 1 M6DDAO 03H27B 730 15 

PENN VALLEY 240 GREENRIDGE 
WWTP   SP 2 M6DDAO 03H28B 730 15 

PENN VALLEY 240 GREENRIDGE 
WWTP   TP 1 4DDHO 02H26A 730 15 

PENN VALLEY 240 GREENRIDGE 
WWTP   TP 2 4DDHO 02H25A 730 15 

GORMAN 
RUPP 6 ALMEDA SIMS 

WWTP   SW2  T4A3-B     20 

GORMAN 
RUPP 6 ALMEDA SIMS 

WWTP   SW1     T4A3-8     20 

GORMAN 
RUPP 250 KEEGANS 

BAYOU WWTP   SLG 1 T843-B    1064469   20 

GORMAN 
RUPP 250 KEEGANS 

BAYOU WWTP   SLG 2 T843-B    1069457   20 
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GORMAN 
RUPP 250 KEEGANS 

BAYOU WWTP 

 
  
 

SLG 3 T843-B   1064459   20 

GORMAN 
RUPP 250 KEEGANS 

BAYOU WWTP   THICK 1 T843-B   1069462   20 

GORMAN 
RUPP 250 KEEGANS 

BAYOU WWTP   THICK 1 T843-B   1067980   20 

GORMAN 
RUPP 250 KEEGANS 

BAYOU WWTP   THICK 2 T843-B   1067981   20 

GORMAN 
RUPP 250 KEEGANS 

BAYOU WWTP   THICK 3 T843-B   1073627   20 

GORMAN 
RUPP 250 KEEGANS 

BAYOU WWTP   THICK 3 T843-B   1073626   20 

SYNCRFLO 
INC. 183 SIMS BAYOU 

WWTP   NPW 1   910279-1 3525 20 

SYNCRFLO 
INC. 183 SIMS BAYOU 

WWTP   NPW 2   910279-2 3525 20 

SYNCRFLO 
INC. 183 SIMS BAYOU 

WWTP   NPW 3   910279-3 3525 20 

WEMCO 6 ALMEDA SIMS 
WWTP   WS 1   CE 7893748-2   25 

 

Pump 
Manufacturer Facility Facility Name Pump Type Pump Pump Model Pump Serial 

Pump 
Rated 
RPM 

Motor 
Horse 
Power 

WEMCO 6 ALMEDA SIMS 
WWTP   WS 2     CE 8398573-3   25 

WEMCO 6 ALMEDA SIMS 
WWTP   WS3    CE 8396573-1   25 

WEMCO 397 METRO CENTRAL 
WWTP   WP #1   4X4 C 8296285-1 400/640 25 

WEMCO 397 METRO CENTRAL 
WWTP   WP #2 4X4 C 8296265-2 400/640 25 

26 HP Thru 50 HP 

Pump 
Manufacturer Facility Facility Name Pump Type Pump Pump Model Pump Serial 

Pump 
Rated 
RPM 

Motor 
Horse 
Power 

GORMAN RUPP 283 SIMS SOUTH 
WWTP   NPW5501  

 
54B2-B     

 
880218  

  40 

WEMCO 59 EASTHAVEN 
WWTP   WP#1   4X1 5M     02XW03825-

0  1350 40 

WEMCO 59 EASTHAVEN 
WWTP   WP#2   4X1 5M     02XW03825-

0  1350 40 

WEMCO 190 SOUTHWEST 
WWTP   GRIT0192 CE 8798654-5   50 

WEMCO 190 SOUTHWEST 
WWTP   GRIT0193 CE 8798654-4   50 

WEMCO 190 SOUTHWEST 
WWTP   GRIT0194 CE 8796654-6   50 

 
EXHIBIT BB EQUIPMENT LOCATION LIST 

 DRY PIT PUMPS   
GROUP IV (FLOWAY/PEABODY) 

Fractional HP thru 25 HP  

Pump 
Manufacturer Facility Facility Name Pump Type Pump Pump Model Pump 

Serial 

Pump 
Rated 
RPM 

Motor 
Horse 
Power 

PEABODY 286 UPPER BRAES 
WWTP   NPW2                                  87-20703   20 

PEABOOY 286 UPPER BRAES 
WWTP   NPW1          3600 20 

126 HP thru 200 HP 



Page 40 of 76 (Revised 2/18/10) 

Pump 
Manufacturer Facility Facility Name Pump Type Pump Pump Model Pump 

Serial 

Pump 
Rated 
RPM 

Motor 
Horse 
Power 

PEABODY 201 TURKEY CREEK 
WWTP   NPW 1     42-21329 200 150 

201 HP thru 400 HP 
Pump 
Manufacturer Facility Facility Name Pump Type Pump Pump Model Pump 

Serial 

Pump 
Rated 
RPM 

Motor 
Horse 
Power 

FLOWAY 400 69THWWTP   NPW A 24 MKM 44761-1-1 1175 300 

FLOWAY 400 69THWWTP   NPW B 24 MKM   1175 300 

FLOWAY 400 69THWWTP   NPW C 24 MKM   1175 300 

 
EXHIBIT BB EQUIPMENT LOCATION LIST 

 - DRY PIT PUMPS   

GROUP V (KSB/SEWATEC) 

Factional HP thru 25 HP 

Pump 
Manufacturer Facility Facility Name Pump Type Pump Pump Model Pump Serial 

Pump 
Rated 
RPM 

Motor 
Horse 
Power 

KSB 327 GREEN RIVER DR. Dry Pit / 
Wet Pit 1 SEWARLOC K150 S-M26-

71162311-3 875 10 

KSB 327 GREEN RIVER DR. Dry Pit / 
Wet Pit 2 SEWARLOC K150 S-M26-

71162311-2 875 10 

KSB 327 GREEN RIVER DR. Dry Pit / 
Wet Pit 3 SEWARLOC K150 S-M26-

71162311-1 875 10 

KSB 328 LONGWOODS LN. Dry Pit / 
Wet Pit 2   248185 1175 20 

KSB 328 LONGWOODS LN. Dry Pit / 
Wet Pit 1   227950 1175 20 

KSB 240 GREENRIDGE 
WWTP   RSP #1 K250-401 5M26713480-

1 875 20 

KSB 240 GREENRIDGE 
WWTP   RSP #2 K250-401 5M26713480-

2 875 20 

26 HP thru 50 HP 

Pump 
Manufacturer Facility Facility Name Pump Type Pump Pump Model Pump Serial 

Pump 
Rated 
RPM 

Motor 
Horse 
Power 

KSB 598 COOK RD Dry Pit / 
Wet Pit 3 L-250-401 5-M26-749-

559 / 2 1180 40 

KSB 598 COOK RD Dry Pit / 
Wet Pit 1 L-250-401 5-M26-749-

559 / 3 1180 40 

KSB 598 COOK RD Dry Pit / 
Wet Pit 2 L-250-401 5-M26-749-

559 / 1 1180 40 

KSB 379 STROUD Dry Pit / 
Wet Pit 2 9970767627000700 200263 695 40 

KSB 379 STROUD Dry Pit / 
Wet Pit 3 9970767627000700 200261 695 40 

KSB 379 STROUD Dry Pit / 
Wet Pit 1 9970767627000700 200262 695 40 

51 HP thru 75HP 

Pump 
Manufacturer Facility Facility Name Pump Type Pump Pump Model Pump Serial 

Pump 
Rated 
RPM 

Motor 
Horse 
Power 

SEWATEC  222 NORTH SHORE Dry Pit / 
Wet Pit 1 K 300-400 6-M26 712 

815/3 880 60 

SEWATEC  222 NORTH SHORE Dry Pit / 
Wet Pit 2 K 300-400 6-M26 712 

815/2 880 60 
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SEWATEC  222 NORTH SHORE Dry Pit / 
Wet Pit 3 K 300-400 6-M26 712 

815/1 880 60 

KSB 240 GREENRIDGE 
WWTP 

Dry Pit / 
Wet Pit 2 K300-401 5-M26-

713480/A3 1160 75 

KSB 240 GREENRIDGE 
WWTP 

Dry Pit / 
Wet Pit 6 K300-401 5-M26-

713480/A6 1160 75 

KSB 240 GREENRIDGE 
WWTP 

Dry Pit / 
Wet Pit 5 K300-401 5-M26-

713480/A1 1160 75 

KSB 240 GREENRIDGE 
WWTP 

Dry Pit / 
Wet Pit 3 K300-401 5-M26-

713480/A2 1160 75 

KSB 240 GREENRIDGE 
WWTP 

Dry Pit / 
Wet Pit 1 K300-401 5-M26-

713480/A3 1160 75 

KSB 240 GREENRIDGE 
WWTP 

Dry Pit / 
Wet Pit 4 K300-401 5-M26-

713480/A1 1160 75 

KSB 240 GREENRIDGE 
WWTP   RSP #3 K250-401 5M26713480-

3 875 75 

                  

 
EXHIBIT BB EQUIPMENT LOCATION LIST 

 DRY PIT PUMPS  
GROUP VI (MISCELLANEOUS PUMPS) 

Fractional  HP thru 25 HP 

Pump 
Manufacturer Facility Facility Name Pump Type Pump Pump Model Pump 

Serial 

Pump 
Rated 
RPM 

Motor 
Horse 
Power 

WEINMAN 270 NORTHGATE WWTP   POLY#1        0.75 

MET PRO CORP 283 SIMS SOUTH WWTP   PRCL2S    KMSP1035NT    3156   1 

MET PRO CORP 400 69THWWTP   GRB    KMSP1035NT 131293   1 

Pump 
Manufacturer Facility Facility Name Pump Type Pump Pump Model Pump 

Serial 

Pump 
Rated 
RPM 

Motor 
Horse 
Power 

MET PRO CORP 400 69THWWTP   PRCL2B  KMSP1035NT 131293   1 

MET PRO CORP 400 69THWWTP   PRCL2A  KMSP1035NT 131293   1 

FINISH 
THOMPSON  400 69THWWTP   RCR 2 KMSP1035NT 3113   2 

FINISH 
THOMPSON  400 69THWWTP   RCR 3 KMSP1035NT 3113   2 

FINISH 
THOMPSON  400 69THWWTP   RCR 1 KMSP1035NT 3113   2 

FRANKLIN 
MILLER 286 UPPER BRAES 

WWTP   GRIND 1 8512-TM            4977C   3 

FRANKLIN 
MILLER 286 UPPER BRAES 

WWTP   GRIND 2 8512-TM             4977D   3 

DEAN 
BROTHERS 401 69TH SLTP     R5144 142484   5 

DEAN 
BROTHERS 401 69TH SLTP     R5144 142485   5 

DEMIN 303 CHASEWOOD Dry Pit / Wet 
Pit 1 7182 DP 710338 1200 5 

DEMIN 303 CHASEWOOD Dry Pit / Wet 
Pit 2 7182 DP 710339 1200 5 

FRANKLIN 
MILLER 242 BELTWAY WWTP   GRIND 1 8512-TM 4977-B   5 

FRANKLIN 
MILLER 242 BELTWAY WWTP   GRIND 2 8512-TM 4977-A   5 

HAYWOOD 
GORDON 238 INT. AIRPORT 

WWTP   GRIT #1 XR47 2319942   5 

HAYWOOD 
GORDON 238 INT. AIRPORT 

WWTP   GRIT #2 XR47     5 



Page 42 of 76 (Revised 2/18/10) 

HYDROMATIC  494 KINGWOOD DR. Dry Pit / Wet 
Pit 2       5 

HYDROMATIC  494 KINGWOOD DR. Dry Pit / Wet 
Pit 1       5 

HYDROMATIC  586 RUTERFORD LANE Self Priming 1 40MP P2134   7.5 

KROGH 377 HILLCROFT Dry Pit / Wet 
Pit 3   99511 700 15 

KROGH 377 HILLCROFT Dry Pit / Wet 
Pit 1   99516 700 15 

KROGH 377 HILLCROFT Dry Pit / Wet 
Pit 2   99515 700 15 

KROGH 333 RIDGECREEK Dry Pit / Wet 
Pit 2 V1977G 76624 RH   25 

KROGH 333 RIDGECREEK Dry Pit / Wet 
Pit 3 V1977G 76625 RH   25 

HAYWOOD 
GORDON 201 TURKEY CREEK 

WWTP   SCUM 1   X84-12 220585-1 820 25 

HAYWOOD 
GORDON 201 TURKEY CREEK 

WWTP   SCUM 2 X84-12 220585-1 820 25 

HAYWOOD 
GORDON 201 TURKEY CREEK 

WWTP   SCUM 3 X84-12 220585-1 820 25 

HAYWOOD 
GORDON 201 TURKEY CREEK 

WWTP   SCUM 4 X84-12 220585-1 820 25 

 

26 HP thru 50 HP 

Pump 
Manufacturer Facility Facility Name Pump Type Pump Pump Model Pump 

Serial 

Pump 
Rated 
RPM 

Motor 
Horse 
Power 

PEERLESS 182 SIMS BAYOU WWTP   CBP8526       30 

PEERLESS 182 SIMS BAYOU WWTP   CBP8525       30 

DEAN 
BROTHERS 401 69TH SLTP   FUP1711    R5184 142482   50/22.22 

DEAN 
BROTHERS 401 69TH SLTP   FUP1712    

 
R5184 
 

142483   55/22.22 

                  

51 HP thru 75 HP 

Pump 
Manufacturer Facility Facility Name Pump Type Pump Pump Model Pump 

Serial 

Pump 
Rated 
RPM 

Motor 
Horse 
Power 

WEINMAN 6 ALMEDA SIMS 
WWTP   NPW3  3L4 724672-3   60 

         
         
         
         

EXHIBIT BB EQUIPMENT LOCATION LIST 
 - SURFACE (DRINKING) WATER OPERATIONS DRY PIT PUMPS   

GROUP I (CORNELL/GOULDS/) 

Fractional thru 25 HP 

Pump 
Manufacturer Facility Facility Name Pump Type Pump Pump Model Pump 

Serial 

Pump 
Rated 
RPM 

Motor 
Horse 
Power 

Cornell 165 NEWPP Dry Pit / Wet 
Pit 09-P-01 4NNTL4/M     3 

Cornell 165 NEWPP Dry Pit / Wet 
Pit 09-P-02 4NNTL4/M     3 
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Goulds 165 NEWPP Dry Pit / Wet 
Pit 03-P-08 3180     20 

Goulds 165 NEWPP Dry Pit / Wet 
Pit 03-P-09 3180     20 

Goulds 165 NEWPP Dry Pit / Wet 
Pit 03-P-208 3180     20 

Goulds 165 NEWPP Dry Pit / Wet 
Pit 03-P-209 3180     20 

26 HP thru 50 HP 

Pump 
Manufacturer Facility Facility Name Pump Type Pump Pump Model Pump 

Serial 

Pump 
Rated 
RPM 

Motor 
Horse 
Power 

Goulds 165 NEWPP Dry Pit / Wet 
Pit 09-P-03 3196     40 

Goulds 165 NEWPP Dry Pit / Wet 
Pit 09-P-04 3196     40 

Goulds 165 NEWPP Dry Pit / Wet 
Pit 09-P-203 3196     40 

Goulds 165 NEWPP Dry Pit / Wet 
Pit 09-P-204 3196     40 

 
GROUP II (AURORA/NETZSCH/VOGELSANG) 

Fractional thru 25 HP 

Pump 
Manufacturer Facility Facility Name Pump 

Type Pump Pump Model Pump 
Serial 

Pump 
Rated 
RPM 

Motor 
Horse 
Power 

Netzsch 165 NEWPP Dry Pit / 
Wet Pit 09-P-03 NM076SY01L04K     15 

Netzsch 165 NEWPP Dry Pit / 
Wet Pit 09-P-04 NM076SY01L04K     15 

Netzsch 165 NEWPP Dry Pit / 
Wet Pit 09-P-203 NM076SY01L04K     15 

Netzsch 165 NEWPP Dry Pit / 
Wet Pit 09-P-204 NM076SY01L04K     15 

Vogelsang 122 SEWPP Dry Pit / 
Wet Pit TSP-7211 VX186     20 

Aurora 122 SEWPP Dry Pit / 
Wet Pit 

BWWP-
3170 611     25 

Aurora 122 SEWPP Dry Pit / 
Wet Pit 

BWWP-
3171 611     25 

51 HP thru 75 HP 

Pump 
Manufacturer Facility Facility Name Pump 

Type Pump Pump Model Pump 
Serial 

Pump 
Rated 
RPM 

Motor 
Horse 
Power 

Aurora 122 SEWPP Dry Pit / 
Wet Pit PWP-3181 364A     75 

Aurora 122 SEWPP Dry Pit / 
Wet Pit PWP-3182 364A     75 

Aurora 122 SEWPP Dry Pit / 
Wet Pit PWP-3183 364A     75 

76 HP thru 125 HP 

Pump 
Manufacturer Facility Facility Name Pump 

Type Pump Pump Model Pump 
Serial 

Pump 
Rated 
RPM 

Motor 
Horse 
Power 

Aurora 122 SEWPP Dry Pit / 
Wet Pit SWP-3190 410     125 

Aurora 122 SEWPP Dry Pit / 
Wet Pit SWP-3191 410     125 
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GROUP V (KSB/FLYGT) 

Fractional HP thru 25 HP 

Pump 
Manufacturer Facility Facility Name Pump 

Type Pump Pump Model Pump 
Serial 

Pump 
Rated 
RPM 

Motor 
Horse 
Power 

KSB 165 NEWPP Dry Pit / 
Wet Pit 09-P-201 SWABLOC K80-

250     3 

KSB 165 NEWPP Dry Pit / 
Wet Pit 09-P-202 SWABLOC K80-

250     3 

Flygt 122 SEWPP Dry Pit / 
Wet Pit RSP-7151 3152MT     20 

Flygt 122 SEWPP Dry Pit / 
Wet Pit RSP-7152 3152MT     20 

Flygt 122 SEWPP Dry Pit / 
Wet Pit RSP-7154 3152MT     20 

         
 
 
 

      END OF SECTION  
 
(THE REMAINDER OF THIS PAGE INTENTIONALLY LEFT BLANK) 
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      Appendix “A”  
 

Field Inspection Form 
City of Houston 

Public Works & Engineering Department 
DRY PIT PUMP MAINTENANCE, REPAIR AND REPLACEMENT SERVICES 

Sample Only, Actual Form is subject to change by CTR after Award of the contract 
 
 
Contractor:___________________________________________ Contractor Job #: ___________________ 
 
Contract #__________________Ordinance#: ________________ City Work Order #: _________________ 
 
City Facility Name:_______________________City Facility#: __________________EI #: ______________ 
 
 
Nameplate Information: 
Make:    
Model:    
Serial:   
   

 
Visual Inspection Comments and Deficiencies: 
 
 
 
 
 
 

 
Field Repairs: 
 
 
 

 
 
Standard Electronic Test: ________________________________________________________________ 
    
Standard Mechanical Test_________________________________________________________________ 
 
Field Testing and Certification Results: 
    

    

    

    

 
 
Tests Performed By:______________________ JobTitle:____________________ Date: _____________ 
 
Witnessed By UDR:________________________ JobTitle: ___________________ Date: _____________ 
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Appendix “B” 
 

Equipment Release Authorization Form 
City of Houston  

Public Works & Engineering Department 
DRY PIT PUMP MAINTENANCE, REPAIR AND REPLACEMENT SERVICES 

Sample Only, Actual Form is subject to change by CTR after Award of the contract 
 

RELEASE #: ________________________________ 
 
DATE: _______________     CITY WORK ORDER #: _______________________ 
 
CITY FACILITY NAME:___________________ CITY FACILITY#:__________________EI #: ______________ 
 
CONTRACTOR:_______________________________________CONTRACTORJOB#: ____________________ 
 
CONTRACTOR ADDRESS:________________________________________________________________ 
 
CONTRACT #: __________________       ORDINANCE #: ____________  
 
NAME PLATE INFORMATION: 
MAKE: VOLT: HP: RPM: 
MODEL: AMP: HZ: SF: 
SERIAL:    

 
REASON FOR THE PULLING OF THE DRY PIT PUMP: 
_____________________________________________________________________________________
_____________________________________________________________________________________ 
 
NAME OF THE SHOP THE EQUIPMENT IS BEING TAKEN TO: 
_____________________________________________________________________________________     
 
IS THERE A PICTURE (S) OF THE DRY PIT PUMP ATTACHED?  YES: __________ NO: ___________
    
CONTRACTOR REPRESENTATIVE      CITY OF HOUSTON REPRESENTATIVE 
 
NAME: __________________________________  NAME: _________________________________ 
 
        EMPLOYEE #: ____________________________ 
 
 SIGNATURE: _____________________________   SIGNATURE: ___________________________                      
 
EMPLOYEE NUMBER: _______________________  EMPLOYEE #: ________________________ 
 
 
COMMENTS:              
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Appendix “C” 
 

City of Houston 
Public Works & Engineering Department 

DRY PIT PUMP MAINTENANCE, REPAIR AND REPLACEMENT SERVICES 
Teardown and Recommended Repair Report 

Sample Only, Actual Form is subject to change by CTR after award of the contract 
 
Contractor:____________________________________      Contractor Job Number:________________ 
 
City Contract #:______________City Release#:______________ City Ordinance #: ________________  
 
Clarifier Location: _____________City Facility Number:____________ EI #:_______________ 
 
Nameplate Information: 
Make:    
Model:    
Serial:   
   

Seal Information: 
Type Size Condition  
    
     

Valve Information: 
Type Size Condition  
    
  
  
  
  
  
  
  
  
  
  

 
Type Certification Test Required: ______________________________________________________ 
 
Recommendation:  Repair:______________________ Replacement: _________________________ 
 
Other Repairs Needed: __________________________________________________________________ 
 
_____________________________________________________________________________________ 
 
Parts Description:______________________________________________________________________ 
_____________________________________________________________________________________ 

 
Prepared By: ___________________________ Job Title: ___________________Date: ____________ 
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Appendix “D”  
 

Recommended Repair Estimate Form 
City of Houston 

Public Works & Engineering Department 
DRY PIT PUMP MAINTENANCE, REPAIR AND REPLACEMENT SERVICES 

Sample Only, Actual Form is subject to change by CTR after Award of the contract 
Contract #:  City Work Order #:  
Ordinance #:  Contractor Job #:    
City Facility:  Facility #:     
Dry Pit Pump Information:     
 Manufacturer:  Work Notification Date:  
 Model #:  Field Inspection Date:  
  Serial #: Equipment Pull Date:  
  EI#:  Estimate Date:    
     
UNIT PRICE ITEMS:  Unit  Extended
Item 1 - Prepare for Removal – Each  1.00 
Item 2 - Transport to Shop – Each  1.00 
Item 3 - Return to City – Each  1.00 

Sub-Total Unit Price Items    
     
COST PLUS ITEMS:  Contract Extended
  Cost Mark Up Price
Item 4 -   1.** 
Item 5 -    1.**  
Item 6 - Work by Sub-contractor (see Original 
invoices)  1.** 
   
Item 8 - Parts: (see parts Original Invoices)  1.** 
Item 9 - Rented Crane/Rigging   1.** 

Sub-Total Cost Plus Items    
Additional Services (see worksheet):       
Total Estimated Project Costs       
Total Estimated Dry Pit Pump Unit Repair Only       
Replacement Cost of an Identical Unit       

I. Repair Cost 
Expressed as % 
of Replacement 

Cost       
Repair Estimate Prepared By: Print Name: Signature:               Date: 
Repair of Dry Pit Pump Unit Approved by City 
of Houston UDR: Print Name:  Signature:                 Date: 
Replacement of Dry Pit Pump Unit Approved 
By City of Houston CTR: Print Name: Signature:               Date: 
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 Appendix “E” 
Progress and Status Report Form 

City of Houston 
Public Works & Engineering Department 

 DRY PIT PUMP MAINTENANCE, REPAIR AND REPLACEMENT SERVICES 
Sample Only, Actual Form is subject to change by CTR after Award of the contract 

 
 
 

 Work Work  Facility Facility       Person  Cost Expended
Release Order Order E.I. # Name Manufacture Model Serial Problem Inspect Test Called Allocated Of To 
Number # Date #    # #  Date Date Date Amount Repair Date 

             $ $ $ 
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SECTION C 

GENERAL TERMS & CONDITIONS 
 

THE STATE OF TEXAS BID #  L23436 
 ORDINANCE #  _______________  
COUNTY OF HARRIS CONTRACT #  ________________  

I PARTIES 

ADDRESS 
 
THIS AGREEMENT for DRY PIT PUMP MAINTENANCE, REPAIR AND REPLACEMENT SERVICES 

("Agreement") is made on the Countersignature Date between the CITY OF HOUSTON, TEXAS ("City"), a 

municipal corporation and __________________________ ("Contractor or Vendor"), a corporation doing 

business in Texas. 

The initial addresses of the parties, which one party may change by giving written notice to the other party, 

are as follows: 

 

City Contractor 

City Purchasing Agent for Director _____________________________  

for Public Works & Engineering Department _____________________________  

City of Houston _____________________________  

P.O. Box 1562 Phone: ______________________  

Houston, Texas 77251 Fax: _________________________  

 
 
The Parties agree as follows: 

TABLE OF CONTENTS 
  

2.1 This Agreement consists of the following sections: 
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EXHIBITS 

A. DEFINITIONS 

* B. SCOPE OF SERVICES 

*BB.  EQUIPMENT LOCATION LIST  

*C. EQUAL EMPLOYMENT OPPORTUNITY 

* D. MWBE SUBCONTRACT TERMS 

* E. DRUG POLICY COMPLIANCE AGREEMENT 

F. CERTIFICATION OF NO SAFETY IMPACT POSITIONS 

* G. DRUG POLICY COMPLIANCE DECLARATION 

* H. FEES AND COSTS 

* I. CITY’S CONTRACTORS PAY OR PLAY PROGRAM 
* Note:  These Exhibits shall be inserted into the Contract agreement at the time of Contract execution. 
  
 APPENDICES: 
 

A. FIELD INSPECTION FORM 
B. EQUIPMENT RELEASE AUTHORIZATION FORM 
C. TEARDOWN AND RECOMMENDED REPAIR REPORT FORM 
D. RECOMMENDED REPAIR ESTIMATE FORM 
E. PROGRESS AND STATUS REPORT FORM 

* Note:  These Appendices shall be inserted into the Contract agreement at the time of Contract execution 

PARTS INCORPORATED 

4.1 The above described sections and exhibits are incorporated into this Agreement. 

5.0 CONTROLLING PARTS 

5.1 If a conflict among the sections or exhibits arises, the Exhibits control over the Sections. 

6.0 DEFINITIONS 

6.1 Certain terms used in this Agreement are defined in Exhibit "A". 
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7.0 SIGNATURES 

7.1 The Parties have executed this Agreement in multiple copies, each of which is an original. 
 
ATTEST/SEAL: (if a corporation)  
WITNESS: (if not corporation) 
 
 
 
By: _____________________________ By:________________________________  
Name: Name: 
Title: Title: 
 Federal Tax ID Number: _______________  
 
 
 
ATTEST/SEAL: CITY OF HOUSTON, TEXAS 

Signed by: 
 
 
________________________________ __________________________________  

City Secretary Mayor 
 
 
 
APPROVED: COUNTERSIGNED BY: 
 
 
________________________________ __________________________________  

City Purchasing Agent City Controller 
 
 
 
 DATE COUNTERSIGNED: 
 
 
 __________________________________  
 
 
 
This Contract has been reviewed as to form by the undersigned legal assistant and has been found to meet 
established Legal Department criteria.  The Legal Department has not reviewed the content of these 
documents. 
 
 
________________________________ __________________________________  

Date Legal Assistant 
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II. DUTIES OF CONTRACTOR 

1.0  SCOPE OF SERVICES 

1.1 In consideration of the payments specified in this Agreement, Contractor shall provide all 
supervision, labor, tools, equipment, permits, parts, expendable items, material, and supplies 
necessary to perform the services described in Exhibit "B”, “BB.” 

2.0  RELEASE 

2.1 PRIME CONTRACTOR/SUPPLIER AGREES TO AND SHALL RELEASE THE CITY, ITS 
AGENTS, EMPLOYEES, OFFICERS, AND LEGAL REPRESENTATIVES (COLLECTIVELY 
THE CITY) FROM ALL LIABILITY FOR INJURY, DEATH, DAMAGE, OR LOSS TO 
PERSONS OR PROPERTY SUSTAINED IN CONNECTION WITH OR INCIDENTAL TO 
PERFORMANCE UNDER THIS AGREEMENT, EVEN IF THE INJURY, DEATH, DAMAGE, 
OR LOSS IS CAUSED BY THE CITY’S SOLE OR CONCURRENT NEGLIGENCE AND/OR 
THE CITY’S STRICT PRODUCTS LIABILITY OR STRICT STATUTORY LIABILITY. 

3.0 INDEMNIFICATION 

3.1 PRIME CONTRACTOR/SUPPLIER AGREES TO AND SHALL DEFEND, INDEMNIFY, AND 
HOLD THE CITY, ITS AGENTS, EMPLOYEES, OFFICERS, AND LEGAL 
REPRESENTATIVES (COLLECTIVELY "THE CITY") HARMLESS FOR ALL CLAIMS, 
CAUSES OF ACTION, LIABILITIES, FINES, AND EXPENSES (INCLUDING, WITHOUT 
LIMITATION, ATTORNEY’S FEES, COURT COSTS, AND ALL OTHER DEFENSE COSTS 
AND INTEREST) FOR INJURY, DEATH, DAMAGE, OR LOSS TO PERSONS OR 
PROPERTY SUSTAINED IN CONNECTION WITH OR INCIDENTAL TO PERFORMANCE 
UNDER THIS AGREEMENT INCLUDING, WITHOUT LIMITATION, THOSE CAUSED BY: 

3.1.1 PRIME CONTRACTOR/SUPPLIER AND/OR ITS AGENTS’, EMPLOYEES’, 
OFFICERS’, DIRECTORS’, CONTRACTORS’, OR SUBCONTRACTORS’ 
(COLLECTIVELY IN NUMBERED PARAGRAPHS 2.1-3.2, "CONTRACTOR") 
ACTUAL OR ALLEGED NEGLIGENCE OR INTENTIONAL ACTS OR OMISSIONS; 

3.1.2 THE CITY’S AND PRIME CONTRACTOR/SUPPLIER ACTUAL OR ALLEGED 
CONCURRENT NEGLIGENCE, WHETHER CONTRACTOR IS IMMUNE FROM 
LIABILITY OR NOT; AND 

3.1.3 THE CITY’S AND PRIME CONTRACTOR/SUPPLIER ACTUAL OR ALLEGED 
STRICT PRODUCTS LIABILITY OR STRICT STATUTORY LIABILITY, WHETHER 
CONTRACTOR IS IMMUNE FROM LIABILITY OR NOT. 

3.1.4 PRIME CONTRACTOR/SUPPLIER SHALL DEFEND, INDEMNIFY, AND HOLD THE 
CITY HARMLESS DURING THE TERM OF THIS CONTRACT AND FOR FOUR 
YEARS AFTER THE CONTRACT TERMINATES.  CONTRACTOR’S 
INDEMNIFICATION IS LIMITED TO $500,000.00 PER OCCURRENCE.  
CONTRACTOR SHALL NOT INDEMNIFY THE CITY FOR THE CITY’S SOLE 
NEGLIGENCE. 

3.2 CONTRACTOR SHALL REQUIRE ALL OF ITS SUBCONTRACTORS (AND THEIR 
SUBCONTRACTORS) TO RELEASE AND INDEMNIFY THE CITY TO THE SAME EXTENT 
AND IN SUBSTANTIALLY THE SAME FORM AS ITS RELEASE AND INDEMNITY TO THE 
CITY. 
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INDEMNIFICATION PROCEDURES 

4.1 Notice of Claims.  If the City or Prime Contractor/Supplier receives notice of any claim or 
circumstances, which could give rise to an indemnified loss, the receiving party shall give 
written notice to the other party within 10 days.  The notice must include the following: 

4.1.1 a description of the indemnification event in reasonable detail, and 

4.1.2 the basis on which indemnification may be due and  

4.1.3 the anticipated amount of the indemnified loss. 

4.2 This notice does not stop or prevent the City from later asserting a different basis for 
indemnification or a different amount of indemnified loss than that indicated in the initial 
notice.  If the City does not provide this notice within the 10 day period, it does not waive any 
right to indemnification except to the extent that Prime Contractor/Supplier is prejudiced, 
suffers loss, or incurs expense because of the delay. 

4.3 Defense of Claims 

4.3.1 Assumption of Defense.  Prime Contractor/Supplier may assume the defense of the 
claim at its own expense with counsel chosen by it that is reasonably 
satisfactory to the City.  Prime Contractor/Supplier shall then control the 
defense and any negotiations to settle the claim.  Within 10 days after 
receiving written notice of the indemnification request, Prime 
Contractor/Supplier must advise the City as to whether or not it will defend the 
claim.  If Prime Contractor/Supplier does not assume the defense, the City 
shall assume and control the defense, and all defense expenses constitute an 
indemnification loss. 

4.3.2 Continued Participation.  If Prime Contractor/Supplier elects to defend the claim, the 
City may retain separate counsel to participate in (but not control) the defense and to 
participate in (but not control) any settlement negotiations.  Prime Contractor/Supplier 
may settle the claim without the consent or agreement of the City, unless it (i) would 
result in injunctive relief or other equitable remedies or otherwise require the City to 
comply with restrictions or limitations that adversely affect the City, (ii) would require 
the City to pay amounts that Prime Contractor/Supplier does not fund in full, (iii) would 
not result in the City’s full and complete release from all liability to the plaintiffs or 
claimants who are parties to or otherwise bound by the settlement. 

5.0 INSURANCE 

5.1 Contractor shall maintain in effect certain insurance coverage and shall furnish certificates of 
insurance, in duplicate form, before beginning its performance under this Agreement.  All 
policies except Professional Liability and Workers’ Compensation must name the City as an 
additional insured.  The issuer of any policy (1) shall have a Certificate of Authority to 
transact insurance business in Texas or (2) shall be an eligible non-admitted insurer in the 
State of Texas and have a Best’s rating of at least B+ and a Best’s Financial Size Category 
of Class VI or better, according to the most current edition Best’s Key Rating Guide.  
Contractor shall maintain the following insurance coverage in the following amounts: 

5.1.1 Commercial General Liability insurance including Contractual Liability insurance: 
$500,000 per occurrence; $1,000,000 aggregate 

5.1.2 Workers’ Compensation including Broad Form All States endorsement: 
Statutory amount 

5.1.3 Automobile Liability insurance 
$1,000,000 combined single limit per occurrence 
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Defense costs are excluded from the face amount of the policy 
Aggregate Limits are per 12-month policy period unless otherwise indicated 

5.1.4 Employer’s Liability 
Bodily injury by accident $100,000 (each accident) 
Bodily injury by disease $100,000 (policy limit) 
Bodily injury by disease $100,000 (each employee) 

5.2 All insurance polices must require on their face, or by endorsement, that the insurance carrier 
waives any rights of subrogation against the City, Contractor shall give written notice to the 
Director if any of its insurance policies are cancelled, materially changed or non-renewed.  
Within the 30 day period, Contractor shall provide other suitable policies in lieu of those 
about to be canceled, materially changed, or non-renewed so as to maintain in effect the 
required coverage.  If Contractor does not comply with this requirement, the Director, at his 
or sole discretion, may: 

5.2.1 immediately suspend Contractor from any further performance under this Agreement 
and begin procedures to terminate for default, or 

5.2.2 purchase the required insurance with City funds and deduct the cost of the premiums 
from amounts due to Contractor under this Agreement. 

WARRANTIES 

6.1 Contractor represents and warrants that it shall perform all work in a good and workmanlike 
manner, meeting the standards of quality prevailing in Harris County, Texas for work of this 
kind.  Contractor shall perform all work using trained and skilled persons having substantial 
experience performing the work required under this Agreement. 

6.2 With respect to any parts and goods furnished by it, Contractor warrants: 

6.2.1 that all items are free of defects in title, material, and workmanship, 

6.2.2 that each item meets or exceeds the manufacturer’s specifications and requirements 
for the equipment, structure, or other improvement in which the item is installed, 

6.2.3 that each replacement item is new in accordance with original equipment 
manufacturer’s specifications, and of a quality at least as good as the quality of the 
item which it replaces (when the replaced item was new), and 

6.2.4 that no item or its use infringes any patent, copyright, or proprietary right. 

LICENSES AND PERMITS 

7.1 Contractor shall obtain and pay for all licenses, permits, and certificates required by any 
statute, ordinance, rule, or regulation. 

COMPLIANCE WITH EQUAL OPPORTUNITY ORDINANCE 

8.1 Contractor shall comply with the City’s Equal Employment Opportunity Ordinance as set out 
in Exhibit "C". 

MWBE COMPLIANCE 

9.1 Contractor shall comply with the City’s Minority and Women Business Enterprise ("MWBE") 
programs as set out in Chapter 15, Article V of the City of Houston Code of Ordinances.  
Contractor shall make good faith efforts to award subcontracts or supply agreements in at 
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least 11% of the value of this Agreement to MWBEs.  Contractor acknowledges that it has 
reviewed the requirements for good faith efforts on file with the City’s Affirmative Action 
Division and will comply with them. 

9.2 Contractor shall require written subcontracts with all MWBE subcontractors and shall submit 
all disputes with MWBEs to binding arbitration in Houston, Texas if directed to do so by the 
Affirmative Action Division Director.  MWBE subcontracts must contain the terms set out in 
Exhibit "D".  If Contractor is an individual person (as distinguished from a corporation, 
partnership, or other legal entity), and the amount of the subcontract is $50,000 or less, the 
subcontract must also be signed by the attorneys of the respective parties. 

DRUG ABUSE DETECTION AND DETERRENCE 

10.1 It is the policy of the City to achieve a drug-free workforce and workplace.  The manufacture, 
distribution, dispensation, possession, sale, or use of illegal drugs or alcohol by contractors 
while on City Premises is prohibited.  Contractor shall comply with all the requirements and 
procedures set forth in the Mayor’s Drug Abuse Detection and Deterrence Procedures for 
Contractors, Executive Order No. 1-31 ("Executive Order"), which is incorporated into this 
Agreement and is on file in the City Secretary’s Office. 

10.2 Before the City signs this Agreement, Contractor shall file with the Contract Compliance 
Officer for Drug Testing ("CCODT"): 

10.2.1 a copy of its drug-free workplace policy, 

10.2.2 the Drug Policy Compliance Agreement substantially in the form set forth in 
Exhibit "E", together with a written designation of all safety impact positions, and 

10.2.3 if applicable (e.g. no safety impact positions), the Certification of No Safety Impact 
Positions, substantially in the form set forth in Exhibit "F". 

10.3 If Contractor files a written designation of safety impact positions with its Drug Policy 
Compliance Agreement, it also shall file every 6 months during the performance of this 
Agreement or on completion of this Agreement if performance is less than 6 months, a Drug 
Policy Compliance Declaration in a form substantially similar to Exhibit "G".  Contractor shall 
submit the Drug Policy Compliance Declaration to the CCODT within 30 days of the 
expiration of each 6-month period of performance and within 30 days of completion of this 
Agreement.  The first 6-month period begins to run on the date the City issues its Notice to 
Proceed or if no Notice to Proceed is issued, on the first day Contractor begins work under 
this Agreement. 

10.4 Contractor also shall file updated designations of safety impact positions with the CCODT if 
additional safety impact positions are added to Contractor’s employee work force. 

10.5 Contractor shall require that its subcontractors comply with the Executive Order, and 
Contractor shall secure and maintain the required documents for City inspection. 

11.0 ENVIRONMENTAL LAWS 

11.1 Contractor shall comply with all rules, regulations, statutes, or orders of the Environmental 
Protection Agency ("EPA"), the Texas Commission on Environmental Quality ("TCEQ"), and 
any other governmental agency with the authority to promulgate environmental rules and 
regulations (“Environmental Laws”).  Contractor shall promptly reimburse the City for any 
fines or penalties levied against the City because of Contractor’s failure to comply. 

11.2 Contractor shall not possess, use, generate, release, discharge, store, dispose of, or 
transport any Hazardous Materials on, under, in, above, to, or from the site except in strict 
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compliance with the Environmental Regulations.  "Hazardous Materials" means any 
substances, materials, or wastes that are or become regulated as hazardous or toxic 
substances under any applicable federal, state, or local laws, regulations, ordinances, or 
orders.  Contractor shall not deposit oil, gasoline, grease, lubricants or any ignitable or 
hazardous liquids, materials, or substances in the City’s storm sewer system or sanitary 
sewer system or elsewhere on City Property in violation of the Environmental Laws. 

CITY’S CONTRACTOR PAY OR PLAY PROGRAM 

12.1 The requirement and terms of the City of Houston Pay or Play Policy, as set out in Executive 
Order 1-7, are incorporated into this Agreement for all purposes.  Contractor has reviewed 
Executive Order 1-7 and shall comply with its terms and conditions as they are set out at the 
time of City Council approval of this Agreement.  

12.2 The Pay or Play Program for various departments will be administered by the City of Houston 
Affirmative Action Division’s designee and for a Department specific contract; the 
Department’s designated contract administrator will administer the Pay or Play Program. 

CONTRACTOR’S PERFORMANCE 

13.1 Contractor shall make citizen satisfaction a priority in providing services under this 
Agreement.  Contractor shall train its employees to be customer service-oriented and to 
positively and politely interact with citizens when performing contract services.  Contractor’s 
employees shall be clean, courteous, efficient, and neat in appearance and committed to 
offering the highest quality of service to the public.  If, in the Director’s opinion, Contractor is 
not interacting in a positive and polite manner with citizens, he or she shall direct Contractor 
to take all remedial steps to conform to these standards. 

PAYMENT OF EMPLOYEES AND SUBCONTRACTORS 

14.1 Contractor shall make timely payments in accordance with applicable state and federal law to 
all persons and entities supplying labor, materials or equipment for the performance of this 
Agreement including Contractor’s employees. 

14.2 Failure of Contractor to pay its employees as required by law shall constitute a default under 
this contract for which the Contractor and its surety shall be liable on Contractor’s 
performance bond if Contractor fails to cure the default as provided under this Agreement. 

14.3 Contractor shall defend and indemnify the City from any claims or liability arising out of 
Contractors failure to pay its subcontractors as required by law.  Contractor shall submit 
disputes relating to payment of M/WBE subcontractors to arbitration in the same manner as 
any other disputes under the M/WBE subcontract. 

III. DUTIES OF CITY 

PAYMENT TERMS 

1.1 The City shall pay and Contractor shall accept fees provided in Exhibit "H" for all services 
rendered and the Deliverables furnished by Contractor.  The fees must only be paid from 
Allocated Funds, as provided below. 

TAXES 

2.1 The City is exempt from payment of Federal Excise and Transportation Tax and Texas 
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Limited Sales and Use Tax.  Contractor’s invoices to the City must not contain assessments 
of any of these taxes.  The Director will furnish the City’s exemption certificate and federal 
tax identification number to Contractor if requested. 

METHOD OF PAYMENT 

3.1 The City shall pay Contractor on the basis of invoices submitted by Contractor and approved 
by the Director, showing the specific tasks completed in the preceding month and the 
corresponding prices.  The City shall make payments to Contractor at its address for notices 
within 30 days of receipt of an approved invoice. 

METHOD OF PAYMENT - DISPUTED PAYMENTS 

4.1 If the City disputes any items in an invoice Contractor submits for any reason, including lack 
of supporting documentation, the Director shall temporarily delete the disputed item and pay 
the remainder of the invoice.  The Director shall promptly notify Contractor of the dispute and 
request remedial action.  After the dispute is settled, Contractor shall include the disputed 
amount on a subsequent regularly scheduled invoice or on a special invoice for the disputed 
item only. 

LIMIT OF APPROPRIATION: 
 
5.1 The City's duty to pay money to Contractor under this Agreement is limited in its entirety by 

the provisions of this Section. 
 
5.2 In order to comply with Article II, Sections 19 and 19a of the City's Charter and Article XI, 

Section 5 of the Texas Constitution, the City has appropriated and allocated the sum of 
$__________ to pay money due under this Agreement (the "Original Allocation").  The 
executive and legislative officers of the City, in their discretion, may allocate supplemental 
funds for this Agreement, but they are not obligated to do so.  Therefore, the parties have 
agreed to the following procedures and remedies:  

 
5.3 The City makes a Supplemental Allocation by issuing to Contractor a Service Release Order, 

or similar form approved by the City Controller, containing the language set out below.  When 
necessary, the Supplemental Allocation shall be approved by motion or ordinance of City 
Council. 

 
"NOTICE OF SUPPLEMENTAL ALLOCATION OF FUNDS" 

 
“By the signature below, the City Controller certifies that, upon the request of the responsible 
director, the supplemental sum set out below has been allocated for the purposes of the 
Agreement out of funds appropriated for this purpose by the City Council of the City of 
Houston. This supplemental allocation has been charged to such appropriation.” 
 

5.4 The Original Allocation plus all supplemental allocations are the Allocated Funds.  The City 
shall never be obligated to pay any money under this Agreement in excess of the Allocated 
Funds.  Contractor must assure itself that sufficient allocations have been made to pay for 
services it provides.  If Allocated Funds are exhausted, Contractor’s only remedy is 
suspension or termination of its performance under this Agreement and it has no other 
remedy in law or in equity against the City and no right to damages of any kind. 

CHANGES 

6.1 At any time during the Agreement Term, the City Purchasing Agent or Director may issue a 
Change Order to increase or decrease the scope of services or change plans and 
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specifications, as he or she may find necessary to accomplish the general purposes of this 
Agreement.  Contractor shall furnish the services or deliverables in the Change Order in 
accordance with the requirements of this Agreement plus any special provisions, 
specifications, or special instructions issued to execute the extra work. 

6.2 The City Purchasing Agent or Director will issue the Change Order in substantially the 
following form: 

 
CHANGE ORDER 

 
TO: [Name of Contractor] 
FROM: City of Houston, Texas (the "City") 
DATE: [Date of Notice] 
SUBJECT: Change Order under the Agreement between the City and [Name of 

Contractor] countersigned by the City Controller on [Date of 
countersignature of the Agreement] 

 
Subject to all terms and conditions of the Agreement, the City requests that Contractor 
provide the following: 

 
[Here describe the additions to or changes to the equipment or services and the Change 
Order Charges applicable to each.] 

 
Signed: 
[Signature of City Purchasing Agent or Director] 

6.3 The City Purchasing Agent or Director may issue more than one Change Order, subject to 
the following limitations: 

6.3.1 Council expressly authorizes the City Purchasing Agent or Director to approve a 
Change Order of up to $50,000.  A Change Order of more than $50,000 over the 
approved contract amount must be approved by the City Council. 

6.3.2 If a Change Order describes items that Contractor is otherwise required to provide 
under this Agreement, the City is not obligated to pay any additional money to 
Contractor. 

6.3.3 The total of all Change Orders issued under this section may not increase the Original 
Agreement amount by more than 25%. 

6.4 Whenever Contractor receives a Change Order, Contractor shall furnish all material, 
equipment, and personnel necessary to perform the work described in the Change Order.  
Contractor shall complete the work within the time prescribed.  If no time for completion is 
prescribed, Contractor shall complete the work within a reasonable time.  If the work 
described in any Change Order causes an unavoidable delay in any other work Contractor is 
required to perform under this Agreement, Contractor may request a time extension for the 
completion of the work.  The City Purchasing Agent’s or Director’s decision regarding a time 
extension is final. 

6.5 A product or service provided under a Change Order is subject to inspection, acceptance, or 
rejection in the same manner as the work described in the Original Agreement, and is subject 
to the terms and conditions of the Original Agreement as if it had originally been a part of the 
Agreement. 

6.6 Change Orders are subject to the Allocated Funds provisions of this Agreement. 
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IV. TERM AND TERMINATION 

CONTRACT TERM 

1.1 This Agreement is effective on the Countersignature Date and expires three (3) years after 
the starting date specified in the Notice to Proceed unless sooner terminated according to 
the terms of this Agreement. 

NOTICE TO PROCEED 

2.1 Contractor shall begin performance under this Agreement on the date specified in a Notice to 
Proceed from the City Purchasing Agent. 

RENEWALS 

3.1 Upon expiration of the Initial Term, and so long as the City makes sufficient supplemental 
allocations, this Agreement will be automatically renewed for two successive one-year terms 
on the same terms and conditions.  If the Director/Chief of the City Department elects not to 
renew this Agreement, the City Purchasing Agent shall notify Contractor in writing of non-
renewal at least 30 days before the expiration of the then current term. 

TIME EXTENSIONS 

4.1 If Department requests an extension of time to complete its performance, then the City 
Purchasing Agent may, in his or her sole discretion, extend the time so long as the extension 
does not exceed 90 days.  The extension must be in writing but does not require amendment 
of this Agreement.  Contractor is not entitled to damages for delay(s) regardless of the cause 
of the delay(s). 

5.0 TERMINATION FOR CONVENIENCE BY THE CITY 

5.1 The City Purchasing Agent or Director may terminate this Agreement at any time by giving 
30 days written notice to Contractor.  The City’s right to terminate this Agreement for 
convenience is cumulative of all rights and remedies, which exist now or in the future. 

5.2 On receiving the notice, Contractor shall, unless the notice directs otherwise, immediately 
discontinue all services under this Agreement and cancel all existing orders and subcontracts 
that are chargeable to this Agreement.  As soon as practicable after receiving the termination 
notice, Contractor shall submit an invoice showing in detail the services performed under this 
Agreement up to the termination date.  The City shall then pay the fees to Contractor for 
services actually performed, but not already paid for, in the same manner as prescribed in 
Section III unless the fees exceed the allocated funds remaining under this Agreement. 

5.3 TERMINATION OF THIS AGREEMENT AND RECEIPT OF PAYMENT FOR SERVICES 
RENDERED ARE CONTRACTOR’S ONLY REMEDIES FOR THE CITY’S TERMINATION 
FOR CONVENIENCE, WHICH DOES NOT CONSTITUTE A DEFAULT OR BREACH OF 
THIS AGREEMENT.  CONTRACTOR WAIVES ANY CLAIM (OTHER THAN ITS CLAIM 
FOR PAYMENT AS SPECIFIED IN THIS SECTION), IT MAY HAVE NOW OR IN THE 
FUTURE FOR FINANCIAL LOSSES OR OTHER DAMAGES RESULTING FROM THE 
CITY’S TERMINATION FOR CONVENIENCE. 

 

 



Page 62 of 76 

 

TERMINATION FOR CAUSE BY CITY 

6.1 If Contractor defaults under this Agreement, the City Purchasing Agent or Director may either 
terminate this Agreement or allow Contractor to cure the default as provided below.  The 
City’s right to terminate this Agreement for Contractor’s default is cumulative of all rights and 
remedies, which exist now or in the future.  Default by Contractor occurs if: 

6.1.1 Contractor fails to perform any of its duties under this Agreement; 

6.1.2 Contractor becomes insolvent; 

6.1.3 all or a substantial part of Contractor’s assets are assigned for the benefit of its 
creditors; or 

6.1.4 a receiver or trustee is appointed for Contractor. 

6.2 If a default occurs, the City Purchasing Agent or Director may, but is not obligated to, deliver 
a written notice to Contractor describing the default and the termination date.  The City 
Purchasing Agent or Director, at his or her sole option, may extend the termination date to a 
later date.  If the City Purchasing Agent or Director allows Contractor to cure the default and 
Contractor does so to the City Purchasing Agent’s or Director’s satisfaction before the 
termination date, then the termination is ineffective.  If Contractor does not cure the default 
before the termination date, then the City Purchasing Agent or Director may terminate this 
Agreement on the termination date, at no further obligation of the City. 

6.3 To effect final termination, the City Purchasing Agent or Director must notify Contractor in 
writing.  After receiving the notice, Contractor shall, unless the notice directs otherwise, 
immediately discontinue all services under this Agreement, and promptly cancel all orders or 
subcontracts chargeable to this Agreement. 

TERMINATION FOR CAUSE BY CONTRACTOR 

7.1 Contractor may terminate its performance under this Agreement only if the City defaults and 
fails to cure the default after receiving written notice of it.  Default by the City occurs if the 
City fails to perform one or more of its material duties under this Agreement.  If a default 
occurs and Contractor wishes to terminate the Agreement, then Contractor must deliver a 
written notice to the Director describing the default and the proposed termination date. 

7.2 The date must be at least 30 days after the Director receives notice.  Contractor, at its sole 
option, may extend the proposed termination date to a later date.  If the City cures the default 
before the proposed termination date, then the proposed termination is ineffective.  If the City 
does not cure the default before the proposed termination date, then Contractor may 
terminate its performance under this Agreement on the termination date. 

REMOVAL OF CONTRACTOR OWNED EQUIPMENT AND MATERIALS 

8.1 Upon expiration, or termination of this Agreement, Contractor is permitted ten (10) days 
within which to remove contractor-owned material and equipment from the City’s premises.  
The City shall make such material and equipment readily available to Contractor.  The time 
period may be extended upon approval by the Director.  The City reserves the right to deny 
any extension of time. 
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V. MISCELLANEOUS 

1.0 INDEPENDENT CONTRACTOR 

1.1 Contractor shall perform its obligations under this Agreement as an independent contractor 
and not as an employee of the City. 

FORCE MAJEURE 

2.1 Timely performance by both parties is essential to this Agreement.  However, neither party is 
liable for delays or other failures to perform its obligations under this Agreement to the extent 
the delay or failure is caused by Force Majeure.  Force Majeure means fires, floods, 
explosions, and other acts of God, war, terrorist acts, riots, court orders, and the acts of 
superior governmental or military authority. 

2.2 This relief is not applicable unless the affected party does the following: 

2.2.1 uses due diligence to remove the Force Majeure as quickly as possible, and 

2.2.2 provides the other party with prompt written notice of the cause and its anticipated 
effect. 

2.3 The City may perform contract functions itself or contract them out during periods of Force 
Majeure.  Such performance does not constitute a default or breach of this Agreement by the 
City. 

2.4 If the Force Majeure continues for more than 30 days, the City Purchasing Agent or Director 
may terminate this Agreement by giving 30 days written notice to Contractor.  This 
termination is not a default or breach of this Agreement.  CONTRACTOR WAIVES ANY 
CLAIM IT MAY HAVE FOR FINANCIAL LOSSES OR OTHER DAMAGES RESULTING 
FROM THE TERMINATION EXCEPT FOR AMOUNTS DUE UNDER THE AGREEMENT AT 
THE TIME OF THE TERMINATION. 

SEVERABILITY 

3.1 If any part of this Agreement is for any reason found to be unenforceable, all other parts 
remain enforceable unless the result materially prejudices either party. 

ENTIRE AGREEMENT 

4.1 This Agreement merges the prior negotiations and understandings of the Parties and 
embodies the entire agreement of the Parties.  No other agreements, assurances, 
conditions, covenants (express or implied), or other terms of any kind exist between the 
Parties regarding this Agreement. 

WRITTEN AMENDMENT 

5.1 Unless otherwise specified elsewhere in this Agreement, this Agreement may be amended 
only by written instrument executed on behalf of the City (by authority of an ordinance duly 
adopted by the City Council) and Contractor.  The Director is only authorized to perform the 
functions specifically delegated to him or her in this Agreement. 
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APPLICABLE LAWS 

6.1 This Agreement is subject to the laws of the State of Texas, the City Charter and Ordinances, 
the laws of the federal government of the United States, and all rules and regulations of any 
regulatory body or officer having jurisdiction. 

6.2 Venue for any litigation relating to this Agreement is Harris County, Texas. 

NOTICES 
 

7.1 All notices to either party to the Agreement must be in writing and must be delivered by hand, 
facsimile, United States registered or certified mail, return receipt requested, United States 
Express Mail, Federal Express, Airborne Express, UPS or any other national overnight 
express delivery service.  The notice must be addressed to the party to whom the notice is 
given at its address set out in Section I of this Agreement or other address the receiving party 
has designated previously by proper notice to the sending party.  Postage or delivery 
charges must be paid by the party giving the notice. 

NON-WAIVER 

8.1 If either party fails to require the other to perform a term of this Agreement, that failure does 
not prevent the party from later enforcing that term and all other terms.  If either party waives 
the other’s breach of a term, that waiver does not waive a later breach of this Agreement. 

8.2 An approval by the Director, or by any other employee or agent of the City, of any part of 
Contractor’s performance does not waive compliance with this Agreement or establish a 
standard of performance other than that required by this Agreement and by law.  The 
Director is not authorized to vary the terms of this Agreement. 

INSPECTIONS AND AUDITS 

9.1 City representatives may perform, or have performed, (1) audits of Contractor’s books and 
records, and (2) inspections of all places where work is undertaken in connection with this 
Agreement.  Contractor shall keep its books and records available for this purpose for at 
least 3 years after this Agreement terminates.  This provision does not affect the applicable 
statute of limitations. 

ENFORCEMENT 

10.1 The City Attorney or his or her designee may enforce all legal rights and obligations under 
this Agreement without further authorization.  Contractor shall provide to the City Attorney all 
documents and records that the City Attorney requests to assist in determining Contractor’s 
compliance with this Agreement, with the exception of those documents made confidential by 
federal or State law or regulation. 

AMBIGUITIES 

11.1 If any term of this Agreement is ambiguous, it shall not be construed for or against any party 
on the basis that the party did or did not write it. 
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SURVIVAL 

12.1 Contractor shall remain obligated to the City under all clauses of this Agreement that 
expressly or by their nature extend beyond the expiration or termination of this Agreement, 
including but not limited to, the indemnity provisions. 

PARTIES IN INTEREST 

13.1 This Agreement does not bestow any rights upon any third party, but binds and benefits the 
City and Contractor only. 

SUCCESSORS AND ASSIGNS 

14.1 This Agreement binds and benefits the Parties and their legal successors and permitted 
assigns; however, this provision does not alter the restrictions on assignment and disposal of 
assets set out in the following paragraph.  This Agreement does not create any personal 
liability on the part of any officer or agent of the City. 

BUSINESS STRUCTURE AND ASSIGNMENTS 

15.1 Contractor shall not assign this Agreement at law or otherwise or dispose of all or 
substantially all of its assets without the City Purchasing Agent’s or Director’s prior written 
consent.  Nothing in this clause, however, prevents the assignment of accounts receivable or 
the creation of a security interest under Section 9.406(c) of the Texas Business & Commerce 
Code.  In the case of such an assignment, Contractor shall immediately furnish the City with 
proof of the assignment and the name, telephone number, and address of the Assignee and 
a clear identification of the fees to be paid to the Assignee. 

15.2 Contractor shall not delegate any portion of its performance under this Agreement without 
the City Purchasing Agent’s or Director’s prior written consent. 

16.0 REMEDIES CUMULATIVE 

16.1 Unless otherwise specified elsewhere in this Agreement, the rights and remedies contained 
in this Agreement are not exclusive, but are cumulative of all rights and remedies which exist 
now or in the future.  Neither party may terminate its duties under this Agreement except in 
accordance with its provisions. 

CONTRACTOR DEBT 

17.1 If Contractor, at any time during the term of this agreement, incurs a debt, as the word is 
defined in Section 15-122 of the Houston City Code of Ordinances, it shall immediately notify 
the City Controller in writing.  If the City Controller becomes aware that Contractor has 
incurred a debt, she shall immediately notify contractor in writing.  If Contractor does not pay 
the debt within 30 days of either such notification, the City Controller may deduct funds in an 
amount equal to the debt from any payments owed to Contractor under this agreement, and 
Contractor waives any recourse therefore. 
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EXHIBIT A 
DEFINITIONS 

 
As used in this Agreement, the following terms have the meanings set out below: 
 
“Additional Services” shall mean other services to repair systems associated with the pump, not otherwise 
described in this specification, to bring the equipment to the working conditions agreeable to the Director 
and Contractor. 
 
"Agreement" means this contract between the Parties, including all exhibits, change orders, and any written 
amendments authorized by City Council and Contractor. 
 
"City" is defined in the preamble of this Agreement and includes its successors and assigns. 
 
“City of Houston Normal Business Hours” shall mean 8:00 a.m. to 5:00 p.m., Monday to Friday, except on 
days which are considered City holidays. 
 
“City Purchasing Agent” is defined as the person or duly authorized successor, authorized in writing to act 
for the City. The term includes, except as otherwise provided in this Contract, the authorized representative 
of the City Purchasing Agent acting within the limits of delegated authority. 
 
“Contract Administrator” means the representative of the Appropriate Department who is responsible for the 
administration for the Contract. 
 
“Contract Award Notice” means the official notification substantiated by the Notice to Proceed issued by the 
City Purchasing Agent to the Contractor. 
 
“Contract Charges” means charges that accrue during a given month as defined in Article III. 
 
“Contract Term” is defined in Article IV. 
 
"Contractor" is defined in the preamble of this Agreement and includes its successors and assigns. 
 
“Contractor’s Facility” shall mean place of business of the Contractor where the Contractor performs repairs 
of equipment and machinery for other entities, specifically where the Contractor plans to repair City of 
Houston pumps of the model and size described in these specifications.  The facility shall be equipped with 
the needed overhead/jib crane(s), lathe(s), drill(s), ovens, pressure washing machine, meggers, coil testers, 
balancing machine, paint booth, hydraulic press(es), and testing equipment to do the necessary 
repair/replacement work for the largest  pump in the group.  The facility shall be clean, free from dirt and 
dust, to prevent contamination and damage during assembly of the pumps and installation of bearings and 
gears. 
 
“Contractor’s Standard Business Hours” shall mean the daily eight (8) hour period Monday through Friday, 
which the contractor has established as their normal business day. 
 
“Contract Technical Representative” (CTR) shall mean the representative of the Director of the Appropriate 
Department assigned to administer the day-to-day activities of the Contract. 
 
"Countersignature Date" means the date this agreement is countersigned by the City Controller. 
 
“Director" mean the Directors/Chiefs of each of the Departments or the City Purchasing Agent for the City, 
or the person he or she designates. 
 
“Effective Date” is defined as date contract is countersigned by the City Controller. 
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“Emergency Labor Rate “(ELR) shall mean the contractor’s charge for labor for unscheduled, immediate, 
and continuous repair work which shall be carried out until the repair of the unit is completed.  UDR must 
authorize all emergency works. 
 
Equipment Inventory (EI) Number” shall mean the unique, cradle-to-grave number called Equipment 
Inventory (EI) Number used by (MMS) to identify each piece of equipment. 
 
“(EI) Tag” shall mean a metallic strip, embossed with the equipment inventory number (EI #), attached to 
each piece of equipment 
 
“Governing Body” means the Mayor and City Council of the City of Houston. 
 
“Hazardous Materials” is defined in Article II (Environmental Laws). 
 
“Maintenance Management System” (MMS) shall mean a computerized database to manage work order 
process, and maintains historical data about performance and repair of equipment at the Water Production 
and Wastewater Operations branches of the Utilities Division, City of Houston. 
 
“Non-Destructive Testing” (NDT) shall mean inspection to detect cracks and discontinuities by Magnetic 
Particle Methods, Penetrate Methods or any other Methods as needed and shall be performed by an NDT 
Level III Certified Technician.  The Certification shall be in accordance to the latest Recommended 
Practices of the American Society for Non-Destructive Testing. 
 
“Non-repairable Shop Cost” shall mean the cost amount that the contractor can bill the City for the 
teardown, inspection, testing, and work scope/estimate preparation when the UDR determines that the 
motor is not to be repaired (Non-Repairable).   
 
“Notice to Proceed” means a written communication from the City Purchasing Agent to Contractor 
instructing Contractor to begin performance. 
 
“Other Repair Methods” shall mean any method of repair other than those prescribed in the Bid Form.  
These “other repair methods” must be authorized in writing by the equipment manufacturer and be 
approved by the Director. 
 
“Overhaul and Repair at Contractor’s Facility” (Overhaul-Repair) shall mean that the contractor shall inspect 
all components of the pump unit at Contractor’s facility, cleans all parts, measure and record dimensions of 
components/clearances and bring them to OEM standards. The Contractor shall dynamically balance 
rotating parts individually and as assembled, re-assemble.  After total re-assembly of the pump, the 
Contractor shall paint all of the external surfaces (excluding the pump shaft). 
 
“Overtime Labor Rate” (OLR) shall mean the contractor’s charge for labor for work performed after 
contractor’s Standard Business Hours.  UDR must authorize all overtime works. 
 
“Parties” mean all the entities set out in the Preamble who are bound by this Agreement. 
 
“Preventive Maintenance (PM)” shall mean a program which mission is to extend the life of equipment and 
detect critical wear of equipment.  PM shall accomplish this via the performance of a series of tasks at 
variable frequencies (monthly, quarterly, or annually) before the equipment fails or breaks down.  
Frequencies of the PMs will be decided by the CTR.  The CTR will make changes to the frequencies of the 
PMs over the contract period, as needed. 
 
“Replacement Parts” mean all items (hardware or software) that Contractor provides and installs in 
Equipment in order to restore the Equipment to a fully operational condition. 
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“Predictive Maintenance (PDM)” shall mean a program which mission is to initiate remedies before 
equipment failures thus extending the life of equipment and preventing critical equipment wear.  PDM shall 
accomplish this via the performance of field inspections (monthly, quarterly, or annually) using high 
technology diagnostic tools and programs that monitor oil, bearing, and vibration analysis trends in 
equipment operation.  Monthly testing and reporting shall establish the priorities that determine the severity 
of a PDM problem with a machine and the urgency in which maintenance actions shall take place. 
 
“Standard Labor Rate “(SLR) shall mean the contractor’s charge for labor during contractor’s Standard 
Business Hours. 

 
“User Department Representative (UDR)” shall mean the City representative of the Director of the 
Department assigned to administer the day-to-day activities of the Contract. 
 
Dry Pit Pump Groups shall mean Pumps at Wastewater and Drinking Water (Surface Water) Operations 
locations as grouped by Manufacturer, Model and Horsepower.   
 
Group 1: ITT A-C/Allis Chalmers, Cornell, Goulds, Ingersoll-Dresser, and Worthington 
Group 2: Auroa, Chiacgo-Yeoman, Fairbaks-Morse, FMC Corp, and Paco 
Group 3: Gorman Rupp, Marlow, Moyno, Nemo, Penn Valley, Syncrflo, Vaughn, and Wemco 
Group 4: Floway, and Peabody 
Group 5: KSB, and Sewatec 
Group 6: Miscellaneous Pumps: Dean, Demin, Finish Thompson, Franklin Miller, Haywood, Hydromatic, 
 Krogh, Peerless, MetPro corp, and Weiman 
 
     
 
     END OF SECTION  
 
(THE REMAINDER OF THIS PAGE INTENTIONALLY LEFT BLANK) 
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EXHIBIT B 
SCOPE OF SERVICES 

 
(To be inserted by the City at the time of Contract execution) 
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EXHIBIT C 

EQUAL EMPLOYMENT OPPORTUNITY 
1. The contractor, subcontractor, vendor, supplier, or lessee will not discriminate against any employee or 

applicant for employment because of race, religion, color, sex, national origin, or age.  The contractor, subcontractor, vendor, 
supplier, or lessee will take affirmative action to ensure that applicants are employed and that employees are treated during 
employment without regard to their race, religion, color, sex, national origin, or age.  Such action will include, but not be 
limited to, the following:  employment; upgrading; demotion or transfer; recruitment advertising; layoff or termination; rates of 
pay or other forms of compensation and selection for training, including apprenticeship.  The contractor, subcontractor, 
vendor, supplier or lessee agrees to post in conspicuous places available to employees, and applicants for employment, 
notices to be provided by the City setting forth the provisions of this Equal Employment Opportunity Clause. 
 

2. The contractor, subcontractor, vendor, supplier, or lessee states that all qualified applicants will receive 
consideration for employment without regard to race, religion, color, sex, national origin or age. 
 

3. The contractor, subcontractor, vendor, supplier, or lessee will send to each labor union or representatives of 
workers with which it has a collective bargaining agreement or other contract or understanding, a notice to be provided by the 
agency contracting officer advising the said labor union or worker's representative of the contractor's and subcontractor's 
commitments under Section 202 of Executive Order No. 11246, and shall post copies of the notice in conspicuous places 
available to employees and applicants for employment. 
 

4. The contractor, subcontractor, vendor, supplier, or lessee will comply with all provisions of Executive Order 
No. 11246 and the rules, regulations, and relevant orders of the Secretary of Labor or other Federal Agency responsible for 
enforcement of the equal employment opportunity and affirmative action provisions applicable and will likewise furnish all 
information and reports required by the Mayor and/or Contractor Compliance Officer(s) for purposes of investigation to 
ascertain and effect compliance with this program. 
 

5. The contractor, subcontractor, vendor, supplier, or lessee will furnish all information and reports required by 
Executive Order No. 11246, and by the rules, regulations, and orders of the Secretary of Labor, or pursuant thereto, and will 
permit access to all books, records, and accounts by the appropriate City and Federal Officials for purposes of investigations 
to ascertain compliance with such rules, regulations, and orders.  Compliance reports filed at such times as directed shall 
contain information as to the employment practice policies, program, and work force statistics of the contractor, 
subcontractor, vendor, supplier, or lessee. 
 

6. In the event of the contractor's, subcontractor's, vendor's, supplier's, or lessee's non-compliance with the 
non-discrimination clause of this contract or with any of such rules, regulations, or orders, this contract may be canceled, 
terminated, or suspended in whole or in part, and the contractor, subcontractor, vendor, supplier, or lessee may be declared 
ineligible for further City contracts in accordance with procedures provided in Executive Order No. 11246, and such other 
sanctions may be imposed and remedies invoked as provided in the said Executive Order, or by rule, regulation, or order of 
the Secretary of Labor, or as may otherwise be provided by law. 
 

7. The contractor shall include the provisions of paragraphs 1-8 of this Equal Employment Opportunity Clause 
in every subcontract or purchase order unless exempted by rules, regulations, or orders of the Secretary of Labor issued 
pursuant to Section 204 of Executive Order No. 11246 of September 24, 1965, so that such provisions will be binding upon 
each subcontractor or vendor.  The contractor will take such action with respect to any subcontractor or purchase order as 
the contracting agency may direct as a means of enforcing such provisions including sanctions for noncompliance; provided, 
however, that in the event the contractor becomes involved in, or is threatened with litigation with a subcontractor or vendor 
as a result of such direction by the contracting agency, the contractor may request the United States to enter into such 
litigation to protect the interests of the United States. 
 

8. The contractor shall file and shall cause his or her subcontractors, if any, to file compliance reports with the 
City in the form and to the extent as may be prescribed by the Mayor.  Compliance reports filed at such times as directed 
shall contain information as to the practices, policies, programs, and employment policies and employment statistics of the 
contractor and each subcontractor. 
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EXHIBIT D 
MWBE SUBCONTRACT TERMS 

 
(To be inserted by the City at the time of Contract execution) 
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EXHIBIT E 
DRUG POLICY COMPLIANCE AGREEMENT 

 
(To be inserted by the City at the time of Contract execution) 
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EXHIBIT F 
CONTRACTOR’S CERTIFICATION OF NO SAFETY IMPACT POSITIONS 

IN PERFORMANCE OF A CITY CONTRACT 
 
I, ___________________________________________________________________________________ 

(Name - Print/Type) (Title) 
 
as an owner or officer of _____________________________________________________ (Contractor) 
have authority to bind the Contractor with respect to its bid, and I hereby certify that Contractor has no 
employee safety impact positions as defined in §5.18 of Executive Order No. 1-31 that will be involved in 
performing this City Contract.  Contractor agrees and covenants that it shall immediately notify the City’s 
Director of Personnel if any safety impact positions are established to provide services in performing this 
City Contract. 
 
 
____________________________  ________________________________________  

Date Contractor Name 
 
 

________________________________________  
Signature 

 
 

________________________________________  
Title 

 
 
 

CONTRACTOR’S CERTIFICATION OF NON-APPLICATION OF 
CITY OF HOUSTON DRUG DETECTION AND DETERRENCE PROCEDURES 

FOR CONTRACTORS 
 
I, ___________________________________________________________________________________ 

(Name - Print/Type) 
 
as an owner or officer of _____________________________________________________ (Contractor) 
have authority to bind the Contractor with respect to its bid, and I hereby certify that Contractor has fewer 
than fifteen (15) employees during any 20-week period during a calendar year and also certify that 
Contractor has no employee safety impact positions as defined in §5.18 of Executive Order No. 1-31 that 
will be involved in performing this City Contract.  Safety impact position means a Contractor’s employment 
position involving job duties that if performed with inattentiveness, errors in judgment, or diminished 
coordination, dexterity, or composure may result in mistakes that could present a real and/or imminent 
threat to the personal health or safety of the employee, co-workers, and/or the public. 
 
 
____________________________  ________________________________________  

Date Contractor Name 
 
 

________________________________________  
Signature 

 
 

________________________________________  
Title 
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EXHIBIT G 
DRUG POLICY COMPLIANCE DECLARATION 

 
(To be inserted by the City at the time of Contract execution) 
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EXHIBIT H 
FEES AND COSTS 

 
 

(To be inserted by the City at the time of Contract execution) 
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EXHIBIT I 
PAY OR PLAY 

 
(To be inserted by the City at the time of Contract execution) 

 


