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CITY OF HOUSTON 
INVITATION TO BID 

 
November 20, 2009 

 
BID OPENING 

Sealed bids, in duplicate, will be received by the City Secretary of the City of Houston, in the City Hall Annex, Public Level, 900 
Bagby, Houston, Texas 77002, until 10:30 AM Thursday December 17, 2009 and all bids will be opened and publicly read in the 
City Council Chamber, City Hall Annex, Public Level, 900 Bagby at 11:00 AM on that date for the purchase of: 

 
DRY PIT PUMP MAINTENANCE, REPAIR AND REPLACEMENT SERVICES  

FOR THE PUBLIC WORKS & ENGINEERING DEPARTMENT 
BID INVITATION NO.: S11-L23436 

NIGP CODE: 936-43 
BUYER 

Questions regarding this solicitation document should be addressed to Gloria Jordan-King at 832-393-8750 or e-mail to 
gloria.king@cityofhouston.net. 
 
ELECTRONIC BIDDING 

In order to submit a bid for the items associated with this procurement, you must fill in the pricing information on the “PLACE BID” 
page. 
 
PRE-BID CONFERENCE 

A Pre-Bid Conference will be held for all Prospective Bidders at the City Hall, Strategic Purchasing Division, 901 Bagby, Conference 
Rm. 4 (901 Bagby, Basement Level), Houston, Texas 77002 at 10:00 AM on December 2, 2009. 
 
All Prospective Bidders are urged to be present.  It is the bidder’s responsibility to ensure that they have secured and 
thoroughly reviewed the solicitation documents prior to the Pre-Bid Conference.  Any revisions to be incorporated into 
this solicitation document arising from discussions before, during and subsequent to the Pre-Bid Conference will be 
confirmed in writing by Letter(s) of Clarification prior to the bid due date.  Verbal responses will not otherwise alter the 
specifications, terms and conditions as stated herein. 
 
Bidding forms, specifications, and all necessary information should be downloaded from the Internet at 
https://purchasing.houstontx.gov/.  By registering and downloading this solicitation document, all updates to this 
solicitation document will be automatically forwarded via e-mail to all registered bidders.  This information may also be 
obtained from the Supplier Assistance Desk, Strategic Purchasing Division, 901 Bagby, Concourse Level, Houston, Texas 
77002. 
 
The place of the bid opening may be transferred in accordance with Paragraph (b), (5) of Section 15-3 of The Code of 
Ordinances, Houston, Texas.  The bid opening meeting may be rescheduled in accordance with Paragraph (b), (6) of said 
Section 15-3. 
 
The City reserves the right to reject any or all bids or to accept any bid or combination of bids deemed advantageous to it. 
 
City Employees are prohibited from bidding on this solicitation in accordance with the Code of Ordinances, Section 15-1. 
 

*CONTENTS: 
SECTION A: OFFER 
SECTION B: SCOPE OF WORK/SPECIFICATIONS 
SECTION C: GENERAL TERMS & CONDITIONS 

 
*NOTE 1:  Actual page numbers for each Section may change when the solicitation document is downloaded from the 
Internet or because of Letters of Clarification.  Therefore, Bidders must read the bid document in its entirety and comply 
with all the requirements set forth therein. 
 
*NOTE 2:  To be considered for award, please submit the electronic bid form and the forms listed in Section A, including 
the Official Signature Page, which must be signed by a company official authorized to bind the company. 
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SECTION A 
 

 
 

DRY PIT PUMP MAINTENANCE, REPAIR AND REPLACEMENT SERVICES  
FOR THE PUBLIC WORKS & ENGINEERING DEPARTMENT 

 
 INVITATION NO.: S11- L23436 

NIGP CODE: 936-43 
 

 
To The Honorable Mayor 
and Members of the City Council 
of the City of Houston (the “City”), Texas: 
 
The undersigned Bidder hereby offers to contract with the City upon the terms and conditions stated in that 
certain Dry Pit Pump Maintenance, Repair and Replacement Services for a three-year period with two 
(2) one-year option periods to extend for the Public Works & Engineering Department, which was 
distributed by the City together with the "Notice to Bidders" and is hereby incorporated herein by this 
reference (the "Contract").  This offer is made at the prices stated on the electronic Bid Form.  When issued 
by the City of Houston, Letters of Clarification shall automatically become part of this bid document and 
shall supersede any previous specifications or provisions in conflict with the Letters of Clarification.  It is the 
responsibility of the bidder to ensure that it has obtained all such letters.  By submitting a bid on this project, 
bidder shall be deemed to have received all Letters of Clarification and to have incorporated them into its 
bid. 
 
The City may accept this bid offer by issuance of a Contract covering award of said bid to this Bidder at any 
time on or before the 180th day following the day this Official Bid Form is opened by the City.  This offer shall 
be irrevocable for 180 days, but shall expire on the 181st day unless the parties mutually agree to an 
extension of time in writing. 
 
The City of Houston reserves the option, after bids are opened, to increase or decrease the quantities listed, 
subject to the availability of funds, and/or make award by line item. 
 
If the City accepts the foregoing offer, this Bidder promises to deliver to the City Purchasing Agent of the 
City, five (5) original counterparts of said Contract duly executed by this Bidder (as "Contractor") in 
accordance with this paragraph, proof of insurance as outlined in Article II of the Contract, all on or before 
the tenth (10th) day following the day this Bidder receives from the City the unsigned counterparts shall be 
executed so as to make it binding upon the Bidder, and all of the applicable requirements stated in the 
document entitled "Instructions for Execution of Contract Documents," (which was distributed by the City) 
shall be complied with. 
 
The City reserves the right to accept or reject, in whole or in part, any or all bids received and to make 
award on the basis of individual items or combination of items, as it is deemed in the best interest of the 
City. 
 
If the City accepts the foregoing offer, this bidder shall furnish all labor, supervision, materials, supplies, 
equipment and tools necessary to provide for the City in accordance with attached Specifications. 
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Documents/forms must be downloaded from the City’s Website at https://purchasing.houstontx.gov/ 
 
Additional Required Forms to be included with this Bid: 
 
In addition to the Electronic Bid Form and the Official Signature Page, the Forms listed in Table 1 must be 
completed and submitted to the Office of the City Secretary on or before the date and time the bid is 
due.  When submitting bids via UPS/FedEx, etc. please label it with the name: Office of the City Secretary,  
City Hall Annex, Public Level, 900 Bagby, Houston, Texas 77002, along with the bid/proposal number: 
 

TABLE 1 - REQUIRED FORMS 
Affidavit of Ownership.doc 
Fair Campaign Ordinance.doc 
Statement of Residency.doc 
Conflict of Interest Questionnaire.doc 
Pay or Play Program Acknowledgement Form 
Contractor’s Questionnaire 

 
Table 2 lists other documents and forms that should be viewed/downloaded from the City’s website, but are 
not required to be submitted with the bid. The City will request these forms, as applicable, to be completed 
and submitted to the City by the recommended/successful bidder: 
 

TABLE 2 - DOCUMENTS & FORMS 
EEOC.doc 
Formal Instructions for Bid Terms.doc 
Drug Forms.doc 
M/WBE.doc 
Sample Insurance Over $50,000.pdf 
Pay or Play Affirmative Action & Contract Compliance 
Q & A  
Pay or Play Affirmative Action & Contract Compliance 
Requirements 
Pay or Play Contractor/Subcontractor Payment 
Reporting Form 
Pay or Play Contractor/Subcontractor Waiver 
Request 
Pay or Play List of Participating Subcontractors 
Pay or Play Certification of Agreement to Comply w’ 
the Program 

 
Questions concerning the Bid should be submitted in writing to: City of Houston, Strategic Purchasing 
Division, 901 Bagby, Room B400, Houston, TX 77002, Attn:  Gloria Jordan-King at 832-393-8750 or e-mail 
(preferred method) to gloria.king@cityofhouston.net no later than Friday, December 11, 2009. 
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CONTRACTOR’S QUESTIONNAIRE 
In order to receive bid award consideration, the bidder must be able to demonstrate Dry Pit Pump 
Maintenance, Repair and Maintenance Services that they are currently providing or have had at least 
one contract, as a prime contractor, for that is similar in size and scope to this contract.  Bidder must have 
references documenting that it has performed Dry Pit Pump Maintenance, Repair and Maintenance 
Services The reference(s) should be included in the space provided below.  Please attach another piece of 
paper if necessary.  If references are not included with the bid, the bidder shall be required to provide such 
references to the City of Houston within five working days from receipt of a written request from the City of 
Houston to do so.  Bidder’s capability and experience shall be a factor in determining the 
Contractor’s responsibility.   
 
1. Name:  ________________________________________________________________________  
 
 Address:  ______________________________________________________________________  
 
 City & State:  ____________________________________________________________________  
 
 Name & Phone Number of Contact:  ______________________   Years of Services:  _________  
 
2. Name:  ________________________________________________________________________  
 
 Address:  ______________________________________________________________________  
 
 City & State:  ____________________________________________________________________  
 
 Name & Phone Number of Contact:  ______________________   Years of Services:  _________  
 
3. Name:  ________________________________________________________________________  
 
 Address:  ______________________________________________________________________  
 
 City & State:  ____________________________________________________________________  
 
 Name & Phone Number of Contact:  ______________________   Years of Services:  _________  
 
QUALITY AND WORKMANSHIP 
 
The bidder must be able to demonstrate upon request that it has satisfactorily performed services similar to 
the services specified herein.  The bidder will provide records of warranty and repair services upon request 
by City.  The City of Houston shall be the sole judge as to whether the services performed are similar to the 
scope of services contained herein and whether the bidder is capable of performing such services. 
 
CONTRACT COMPLAINCE: 
The City reserves the right to monitor this contract to ensure that the contractor is providing the goods or 
services required in strict accordance contract specifications as well as complying with the contract terms 
and conditions. 
 
Monitoring may take the form of, but not limited to: 
 

• Inspection, testing, and/or sampling of goods delivered or to be delivered, 
• Review of deliveries received for accuracy and timeliness, 
• Review of Supplier’s invoices for accuracy, 
• Review of certifications and/or licenses, and 
• Site visits. 

 
The Contract Compliance Section of the applicable department(s) shall be responsible for contract 
compliance on this contract. 
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PRE-PERFORMANCE MEETING 
 
Subsequent to contract approval/execution, the contractors shall be required to attend a performance 
conformance. The Strategic Purchasing Division or the primary user department will host the pre-
performance conference. The purpose of the pre-performance conference is for the contractor to introduce 
his or her project manager to the City staff and for City staff to introduce the contract end-users, contract 
compliance, and accounts payable representatives 
 
SITE INSPECTION 
 
The City of Houston reserves the right to inspect the bidder’s current place of business to evaluate 
equipment condition and capabilities, staff experience, training and capabilities, and storage capabilities as 
they relate to the performance of this contract. 
 
The Contractor and its subcontractor(s) shall be ready for the City’s “Inspection Team” within 72 hours of a 
verbal or written notification from the City Purchasing Agent of designee. 
 
All tools, all equipment, and the qualified staff required to do the work specified by this contract shall be in 
place and fully operational and meeting these specifications during a “shop inspection” of the 
bidder’s/contractor’s repair facility and its subcontractors. 
 
The Bidder/Contractor shall furnish the City Inspection Team valid documents indicating the facility meets 
the current OSHA, safety requirements, current EPA, and TNRCC requirements for air and water pollution 
as related to the equipment at the facility. 
 
FAILURE OF THE BIDDER/CONTRACTOR TO SATISFY THIS REQUIREMENT OF THE CITY 
INSPECTION SHALL DISQUALIFY THE BIDDER/CONTRACTOR FROM FURTHER CONSIDERATION. 
 
CONTRACTOR’S FACILITY AND INSPECTION 
 
The City intends to inspect the work on its equipment during the course of its repair. This facility shall be 
equipped to provide the services specified and shall be staffed with qualified personnel.  THIS REQUIREMENT 
SHALL APPLY TO ALL SUB-CONTRACTORS THAT WILL PERFORM WORK RELATED TO THIS CONTRACT FOR THE 
CONTRACTOR. 
 
The successful Bidder shall satisfy the City that the Bidder maintains a repair facility to allow monitoring and 
inspection of the Contractor’s work by User Department Representative (UDR) and/or Contract Technical 
Representative (CTR), or City of Houston designee.   The successful bidder shall maintain a repair facility 
within one (1) hour driving radius from City Hall located at 901 Bagby, to allow for delivery, pickup, 
monitoring and inspection of bar screens at Contractor's location (workplace) by City of Houston Personnel.  
The City of Houston will monitor the repair of its dry pit pumps on regular basis. 
 
The facility shall meet all Federal, State, and Local Building Codes, regulations of the City of Houston Fire 
Department and/or local regulations, ordinances, codes, and standards which govern such facilities and 
the equipment therein. 
 
The facility shall have an area designated as storage area for safe storage of the dry pit pump(s) under 
repair, pump components, and the repaired pump(s) awaiting shipment.  This area shall be weather- 
protected and isolated from teardown, sandblasting, steam cleaning and similar sources of contaminants 
that could damage the components or the pump(s).  The parts and pump assemblies shall be kept off the 
ground. 
 
The facility shall have an area designated as teardown area. The teardown area shall be weather- 
protected and isolated from storage and assembly areas. 
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The facility shall have an area designated as “assembly area.”  The assembly area shall be weather 
protected and isolated from tear-down, sandblasting and similar contaminants that could cause damage to 
the components or the pump assemblies. 
 
The facility shall have all he necessary overhead cranes and/or “jib” cranes to handle the pumps equipped 
with lifting eyes, or similar factory lifting points throughout the repair process. This applies to the 
Contractor’s shop as well as subcontractors’ places.   
 
The facility shall have precision V-Blocks or be capable of subcontracting to check the largest size rotor 
assembly for roundness and run-out, if required.  The checking shall be performed using dial indicators.     
 
The facility shall have balancing machine(s) to perform dynamic balancing of the largest size rotor 
assembly.  The machine(s) shall provide a printout of the values of “before” and “after” balancing.  This 
equipment may be at the Contractor’s shop or at a sub-contractors place.   
 
The facility shall have adequate access for City of Houston vehicles to enter, load, and exit safely without 
exposing the operator of the vehicle to danger, such as backing in traffic lanes, and crossing medians.  This 
applies to the Contractor’s shop.   
 
Each instrument and testing equipment shall bear record of recent calibration. This applies to the 
Contractor’s shop as well as subcontractors’ places.   
 
The Contractor shall provide a smoke-free environment for the City Inspector to check the job progress and 
observe the test-run. This applies to the Contractor’s shop as well as sub-contractors’ places.   
 
REPAIR TECHNICIANS 
 
The repair technicians of the Contractor shall be qualified, properly trained in repair-recondition of pumps of 
the type and sizes specified for this contract. 
 
The repair technicians of the Contractor shall have a minimum of three (3) years experience in repair-
recondition of pumps of the sizes specified in this contract  

The Contractor shall furnish the resume of the technicians to the City Inspection Team during the Team’s 
visit of the Contractor’s facility. 

These requirements shall apply to all of the sub-contractors who work for the Contractor. 
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SECTION B 

 
DRY PIT PUMP MAINTENANCE, REPAIR AND REPLACEMENT SERVICES 

FOR THE PUBLIC WORKS & ENGINEERING DEPARTMENT 
 
 
1.0 GENERAL REQUIREMENTS AND SCOPE OF SERVICES 
 

1.1 The Contractor shall furnish all supervision, labor, parts, tools, materials, equipment, 
supplies, and facilities necessary to provide precision repair services for dry pit pumps at 
various City of Houston Wastewater Operations facilities.  If requested by UDR, the 
Contractor shall demonstrate by means of adequate testing and documentation that the 
repaired unit has retained its operating efficiency.  The cost for this operating efficiency test 
will be paid by City of Houston. 

 
1.2 The meaning of some specific terms as used in this contract /specification is given in Exhibit 

A, Definitions. 
 

 1.3 The manufacturer, type, size, and the facilities location of the existing pumps of City of 
 Houston’s Wastewater Operations are given in the attachment to this section.  
 

 
1.4 The dry pit pumps are grouped (see Exhibit A, Definitions) as Group-I, Group-II, and Group-
 III to indicate the manufacturer, size, and type of the units. 

 
1.5 This specification covers the general requirements for the reconditioning, repairing, and 

testing of the pumps located at the City of Houston Wastewater Operations facilities.  This 
includes, but it is not limited to, pumps, pump integral gearboxes, pump couplings, pump 
packing or mechanical seal, discharge check and isolation valves, pump control system, and 
general mechanical work. The specification defines minimum acceptable requirements for 
the repair of the pumps. 

 
1.6 All test equipment required for test results shall be calibrated at least annually against 

standards traceable to the National Institute of Standards and Technology (NIST) or 
equivalent standards laboratories.  The Contractor shall establish, document, and maintain 
calibration records for test and measuring equipment used to demonstrate conformance of 
product to specified requirements. 

 
1.7 The Contractor shall be able to furnish copies of current environmental permits and 

demonstrate compliance with current environmental regulations. 
 
1.8 The Contractor facility shall be subject to inspection to verify that the equipment and 

personnel deemed necessary to perform the type of repair required under this contract are in 
place at the time of inspection. 

 
1.9 Subcontractors to the Contractor for the performance of work are subject to the same 

standards as the contractor. 
 
1.10 The pumps at City facilities are purchased and installed under City’s Master Specifications 

(latest edition) requiring compliance with the applicable sections of the following standards 
and codes: 
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  American National Standard Institute (ANSI) 

 Anti-Friction Bearing Manufacturing Association (AFBMA) 
Institute of Electrical and Electronic Engineers (IEEE) 
National Electrical Code (NEC) 
National Electrical Manufacturers Association (NEMA) 
American Society of Mechanical engineers (ASME) 

 
1.11 Wherever this document refers to the following codes and standards, then that 

specific sections of the code/standard shall apply to the repairs being carried out by 
the Contractor: 
 
Steel Structures Painting Council (SSPC) 
Anti-Friction Bearing Manufacturing Association (AFBMA) 
American Society for Non-Destructive Testing 

 
1.12 The installed pumps at City facilities and pumps to be purchased in the future are 

manufactured by the following (but not limited to) companies: 
 

1.12.1  Positive Displacement Pumps 
• Moyno 
• Wemco 
• Goulds 
• Gorman-Rupp 

 
1.12.2  Centrifugal Pumps 

• ITT Allis - Chalmers 
• Fairbanks Morse 
• Chicago 
• Paco 
• Ingersol Rand 
• Worthington 

 
1.13 The Contractor’s bid/offer must be based on the use of new and original equipment 

manufacturer (OEM) parts in the repair of city’s pumps. 
 

1.14 All markups shall be based on part vendor’s or sub-contractor’s actual original invoiced 
documents.  The contractor shall submit these actual original invoices, as attachments, with 
the final invoice for payment by city for the work performed the contractor 

 
1.15    At Contractor’s repair facility, the Contractor shall disassemble the unit, inspect it and prepare 

a scope of work to repair and replace parts with new OEM parts or equal. 
 

1.16 If the Contractor plans to use any part other than an OEM specified part, the Contractor shall 
obtain, in advance of the use of such part, written permission/approval from UDR. 

 
1.17 A City representative will pick up all non-repairable pumps.  Non-repairable units do not need  

to be reassembled. 
 
1.18 Whenever hourly work is performed on behalf of the City, the Contractor (and Sub-

Contractors of the Contractor) shall fully document the time spent on each job.  The 
documentation shall be Contractor’s time-sheet records or any other mutually agreed method 
indicating the Contractor’s Job Number. 
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1.19 Contractor shall ensure the Equipment Inventory number (EI) tag remains attached to the 
equipment.  Contractor shall notify the UDR if the (EI) tag is damaged or missing. 

 
1.20 Wherever OEM documentation such as Operation and Maintenance Manual, etc., specify 

torque values, the Contractor shall use a torque wrench and adhere to the OEM torque 
values. 

 
1.21 If requested by the UDR, Contractor shall furnish parts needed for maintenance activities of 

pumps by City Personnel.  Contractor shall charge the same price for these parts as 
scheduled in Bid Forms under “Parts and Material.” 

 
1.22 Paint booth shall not be used for Sandblasting. 

 
1.23 At Contractor shop, the Contractor shall document all information about the conditions of the 

unit and parts that shall include digital photographs. 
 

1.24 The City reserves the rights to pick up any and all parts that are quoted by the Contractor to 
be replaced.  This includes, but is not limited to, seals, bearings, impeller, end plates, gears, 
and other items of a pump unit. 

 
1.25 Before disassembly nameplate data shall be verified, all missing or damaged parts shall be 

identified in writing, recorded, and special items shall be noted on the inspection form. 
 

1.26 Any equipment removed from City Facility shall be documented on a City Equipment 
Release Form (see exhibit BB). The department requesting services shall provide the City 
Equipment Release Form.  The user department shall adjust the Form to reflect the Contract 
Number and Ordinance Numbers pertaining to this Contract. 

 
1.27 The Contractor shall advise the City of the name(s) and location(s) of any new shop(s) that 

will be used for specific repair work and obtain written approval from the UDR before 
subcontracting the work.   

 
1.28 All metal parts shall be checked for structural integrity and cracks, and shall be repaired or 

replaced as needed. 
 
1.29 All repairs shall be made to bring the to OEM’s specifications 

 
1.30 All illegible or defective nameplates shall be replaced on completion of repair.  All original 

nameplate information, except where changed, shall be stamped on a new stainless or 
aluminum nameplate.  New nameplates shall be permanently attached with mechanical 
fasteners.  The cost of a new nameplate shall be included as a part of the base cost of any 
repair. 

 
1.31 Contractor shall install a stainless steel identification tag stamped with the Contractor’s Job 

Number and Repair Date to each pump housing.  The tag shall be secured with stainless 
steel drive pins.  The cost of the identification tag shall be included as a part of the base cost 
of any repair. 

 
1.32 Before painting, all pumps with peeling paint or rust shall be sandblasted.  The cost of 

sandblasting shall be included as a part of the base cost of any repair. 
 

1.33 Assembled pump units shall be tested for vibration.  The vibration level shall not exceed the 
level (in inches per second unfiltered) specified by the OEM.  The vibration measurements 
shall be recorded on the final repair report.  All costs associated with the test shall be 
included as a part of the base cost of any repair. 
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1.34 The enclosed City of Houston “Teardown” reports included in this document shall be used for 

 each repair. 
 

1.35 The repair shop must be able to verify all hours charged for machine work.  This will apply to 
work done by sub-contractors or the contractor.  In-house work will be supported with copies 
of time cards. This verification shall be submitted with the invoice. 

 
1.36 The City reserves the right to review all payments made to the Contractor by auditing any 

and all documents associated with this contract at a later date.  Subject to such audit, any 
overpayments shall be recovered from the Contractor. 

 
1.37 The Contractor shall be responsible for storage of the pump units and all parts.  Any parts 

lost or damaged while in the possession of the Contractor shall be repaired or replaced at 
Contractor’s expense. 

 
1.38 The price of parts and material and cost of a replacement unit supplied for this contract shall 

be the total original invoiced cost to the contractor plus percentage (%) markup 
specified in the Contract Fee Schedule for the item.  The Contractor shall submit the 
supporting documentations with the final invoice. 

 
1.39 The Contractor who is an OEM Distributor/Shop shall use the OEM’s latest list price minus 

  the OEM Distributor/Shop’s discount percentage (%) for the price of parts and material and 
  cost of a replacement unit supplied for this contract.  The discount percentage offered shall 
  be equal or better than what the Distributor/Shop offers to their best customer within 50 miles 
  of City Hall in the City of Houston.  The quoted discount percentage shall be subject to audit 
  by City of Houston. 

 
1.40 The Contractor shall provide to the City a full set of repair record (including completed 

teardown sheets, work performed on the unit, and test run results including vibration levels at 
all bearings of the drive and the pump) upon completion of work, if requested by the UDR.  
The Contractor shall establish and maintain the repair records for at least three (3) years 
from the date when the unit passed acceptance inspection and/or test.  

 
1.41 All labor to perform teardown inspections, cleaning, and disassembly, sand blasting, 

balancing, reassembly, painting, shop testing, and documenting shall be included as 
labor/base price for the pump overhaul-repair. 

 
1.42 The field time sheets should be signed daily by a City of Houston Supervisor at the facility 

location, if a City supervisor is available.  All time sheets shall be approved by the User 
Department Representative (UDR) on the last working day of each week. 

 
1.43 The City shall be billed only for the hours the contractor works on City equipment whether at 

City facility or at Contractor’s facility.  Labor rate for work at a City facility shall cover the 
travel expense of the contractor.  No itemized travel time is allowed 

 
1.44 The City desires a single contractor to do the work described in this contract documents, but 

may award to more than one Contractor by groups of pump units, as listed in “Exhibit A, 
Definition,” of these documents. 

 
1.45 The bidders shall complete all bid forms associated with the GROUP (s) that the contractor 

wants to be considered.  Any incomplete bid form or partial response of such group may 
disqualify the bidder from further consideration for that group. 
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1.46 At a City location, all machinery and equipment that are undergoing maintenance and repair 
shall be locked-out/tagged-out (LOTO) to protect against accidental or inadvertent operation 
when such operation could cause injury to personnel or damage to equipment.  Authorized 
personnel only who may include qualified electricians, mechanics, and operators shall carry 
out LOTO.  

 
2.0 REPAIR AND REPLACEMENT 

 
2.1 The Contractor shall inspect, repair, and/or troubleshoot the pumps including accessories 

(sub-assemblies) of the pumps in lieu of replacement unless the repair cost of the pump and 
or sub-assemblies exceeds seventy (70) percent of the cost for replacing it with a new item.  
Generally the seventy (70) percent rule applies, but the City reserves the right to purchase or 
repair units based on pump economic evaluation and various operational considerations. 

 
2.2 The Contractor shall attach quotes/invoices for User Department Representative (UDR) 

review when submitting work scope.  All major components such as impellers, shafts, gears, 
and gear assembly the repair work scope shall include the cost of a new item as well as the 
estimated cost to repair such item.  Every work scope shall include the purchase price of a 
new pump identical to the one being repaired. 

 
2.3 The User Department Representative (UDR) must approve the purchase of a new unit in lieu 

  of repair. 
 
2.4 Replacement pump and accessories shall be same size and type as the existing ones, 

unless otherwise authorized in writing by the User Department Representative (UDR). 
 

2.5 If the unit is considered to be “non-repairable”, the Contractor shall use the schedule in the 
bid form under “Non-Repairable Shop Cost” to invoice for the work performed by the 
Contractor to include all costs associated with teardown, reports, and diagnostic. 

 
2.6 Contractor shall use the schedule in the bid form under “Cost to Replace a Unit” to invoice 

the replacement cost. 
 

3.0 SPECIFIC TASKS AND SCOPE OF WORK 
 

3.1 Upon request from the User Department Representative (UDR) and within one working day 
the contractor shall inspect the pump at the Wastewater Treatment facility.  If repairs can be 
performed at City facility at the time of inspection, the Contractor shall do the needed repair 
and release/return the unit to operation. 

 
3.2 Upon request from the User Department Representative (UDR) and within one working day 

the contractor shall send a crew to perform the field alignment of the pump and the drive of 
the unit where the City personnel had replaced the drive.  

 
3.3 If the pump can be repaired at City location but additional parts and services are needed, the 

Contractor shall notify the User Department Representative (UDR) and prepare a scope of the 
work within forty-eight (48) hours and submit it to the User Department Representative (UDR) 
for approval.  The Contractor, upon receipt of approval, shall complete the repair of the pump 
within five (5) working days and release/return the unit to operation. 

 
3.4 If the pump cannot be repaired at City location, the Contractor shall notify the User Department 

Representative (UDR).  Within forty-eight (48) hours, the Contractor shall uncouple the unit 
from the drive, remove from foundation, and load on Contractor’s vehicle, and transport/deliver 
the unit to contractor’s repair facility.  The Contractor shall ensure that all openings to pipes, 
inlet and discharge are blocked to prevent entry of rain, dirt, rodents, birds, and crawling 
animals.  The covers for the openings shall be made of metal or plywood of sufficient 
thickness, strength, rigidity, and shall be secured to resist damage by wind and rainstorm. 
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3.5 The Contractor shall furnish hoist, crane, etc. for loading and unloading of the unit at City 

facilities and at Contractor’s facility.   
 

3.6 Before disassembly of the unit at Contractor’s shop, the Contractor shall inspect the unit and 
document the damaged and missing parts.  In addition, the Contractor shall photograph the 
pump and sub-assemblies, as received.  These photographs and any subsequent photographs 
of the pump and its parts shall be part of the repair record. 

 
3.7 The Contractor shall chemically and mechanically clean all external surfaces, as required. 

 
3.8 The Contractor shall disassemble pumps and clean all internal parts. 

 
3.9 The Contractor shall inspect all components of the pumps and all critical areas to determine if 

clearances are within OEM tolerances, and the parts meet manufacturer’s specifications.  If the 
manufacturer’s data is not available, the tolerances shall be verified with the relevant tables in 
industry standards to assure its conformance. 

 
3.10 If needed, the City will assist the Contractor to obtain the OEM data from the manufacturers. 

 
3.11 The Contractor shall inspect the pumps and its shaft for corrosion, erosion, chipping, and other 

damages and shall record these observations on the “Teardown” report. 
 

3.12 The Contractor shall inspect the rotor shaft for “roundness/run out” and determine if it is within 
OEM tolerance.  If the manufacturer’s data is not available, the tolerances shall be verified with 
the relevant tables in industry standards to assure its conformance. 

 
3.13 The Contractor shall inspect the shaft extensions and key seats (keyways).  Shaft extensions 

must be smooth, polished, and concentric with shaft center.  Shaft extension dimension shall 
be checked to determine if it is within OEM tolerance.  If the manufacturer’s data is not 
available, the tolerances shall be verified with the relevant tables in industry standards to 
assure it conformance. 

 
3.14 Contractor shall inspect each bolt for damaged threads. 

 
3.15 Repair shall include sandblasting, welding and machining as required.  Other services required 

of Contractor shall include Non-Destructive Testing (NDT), chroming and metalizing when 
required. 

 
3.16 Contractor shall determine what parts are to be machined or replaced with new parts.  As a 

minimum the Contractor shall replace all roller element bearings and seals when the original 
pump was furnished with such items. 

 
3.17 For Units, which are being repaired at Contractor’s facility, the Contractor shall prepare and 

submit, within ten (10) working days, to the User Department Representative (UDR) a scope of 
the repair work to be carried out on the pump   This good faith estimate shall include a brief 
description of the work to be performed, itemized cost for new replacement OEM parts, and 
any additional labor hours beyond what is required and specified in item 4.0 (Pump Inspection 
and Repair), for the repair of the unit.  This work scope shall include the estimated time for 
delivery of parts and the schedule to complete the work. 

 
3.18 Upon acceptance of cost estimate by the UDR, Contractor shall proceed with repairs.  The 

Contractor shall commence to work on the unit and complete the repair within the allocated 
time for delivery of such item: 

 
  3.18.1 Positive Displacement Pumps 8 weeks 
  3.18.2 Centrifugal Pumps   8 weeks 
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3.19 The Contractor shall notify the User Department Representative (UDR) immediately if the 

Contractor cannot complete the job within the contractually agreed time period of item 3.18.  
The Contractor shall submit to User Department Representative (UDR) a detailed explanation 
for the delay with a new schedule to complete the job. 

 
3.20 At all times during the repair process, the Contractor shall maintain City’s equipment in a clean 

 and weather protected storage area. 
 

3.21 The shaft assembly shall be checked for total indicated run out (TIR) and recorded on the
 rotor information sheet.  This test shall be carried out on a lathe. 
 

3.22 Shaft seal surface, bearing journals and coupling fit, shall be micrometer checked and 
 recorded on the rotor information sheet. 
 

3.23 End bells and bearing housing critical dimensions shall be micrometer checked and  recorded 
 on the mechanical inspection sheet. 
 

3.24 The above measurements shall be submitted to the User Department Representative (UDR), 
along with other data sheets, during the teardown inspection. 

 
3.25 Replacement bearings shall have an L10 rating life in accordance with ANSI/AFBMA equal to 

 or longer that OEM bearing.  
 

3.26 After parts have been repaired, the Contractor shall put together the rotating assembly and 
balance it.  The Contractor shall reassemble the pump, test, seal and paint, as required. 

 
3.27 The Contractor shall prepare the surfaces to be painted to white a “metal finish” by blast

 cleaning to SSPC-SP5. 
 

3.28 Surface of all units shall be primed and finished, in an approved paint booth, using the pump 
OEM standard painting system: 

  
 3.28.1 The minimum Prime coat thickness shall be 3 mils DFT, dry film thickness (DFT). 

3.28.2 The minimum finish coat thickness shall be 6 mils DFT, dry film thickness (DFT). 
 

3.29 If OEM paint information is not available, the following City of Houston’ standard specification 
 for surface coating of pumps and equipment shall be followed:  

 
3.29.1 The primer and finish coats shall be two-component, rust-inhibitive, polyamide-cured 

epoxy coating with a recoatable finish,  
3.29.2 The prime coat shall be Ameron 38P, Tnemec 69, or equal. 
3.29.3  The finish coat shall be Ameron 38S, Tnemec 69, or equal. 

 
3.30 No deviation from the paint specification is allowed, unless advance written approval for 

 variance to paint specifications was given by the User Department Representative (UDR).  
 

3.31 The paint color shall be as the OEM standard for such units unless specifically requested 
otherwise, in written, by the User Department Representative (UDR). 

 
3.32 The Contractor shall return the repaired unit to a City facility, set on foundation, check the 

leveling of the pump base, couple, precision align the drive / pump / coupling, and reconnect 
piping.  The Contractor shall ensure that all shutdown systems/protections are operational 
before the test run. 
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3.33 If requested by the User Department Representative (UDR), the Contractor shall couple, 
precision align the drive, pump and coupling of the units which had their drive replaced by the 
City personnel.   The charge for this service will be based on the hourly rate as quoted in labor 
rate (SLR) for work at City facilities.  

 
3.34 The Contractor shall start the unit.  The Contractor shall measure/record the vibration of the 

pump and the drive at DE and ODE in axial, vertical, and horizontal directions. 
 
3.35 The vibration levels shall be as specified by the OEM.  If needed, the City will assist the 

Contractor to obtain the OEM data from the manufacturers. 
 
3.36 The final alignment shall be made at the end of the test run when the pump and the drive have 

reached their operating temperatures.  Alignment shall be adjusted, as required, before placing 
the unit into permanent service. 

 
4.0 Pump Inspection and Repair 
 

4.1 The Contractor shall provide a repair record and report showing the condition of the pump upon 
receipt, the repair work done, vibration levels, and the final test results. 

 
4.2 During disassembly, the pump components and parts shall be visually inspected to determine 

and record/report the cause of failure. 
 

4.3 The shaft assembly shall be inspected for wear, scoring, cracks. 
 

4.4 Shaft seal surface, bearing journals and coupling fit, shall be checked with a micrometer and 
recorded on the rotor information sheet. 

 
4.5 Pumps that are overhauled-repaired at the Contractor facility shall be thoroughly cleaned to be 

free from dirt, grit, grease, oil, and shall be inspected for damage and repairs made to damaged 
areas. 

 
4.6 Torch heating shall NOT be used for clean up. 

 
4.7 The grit blasting shall be done with approved material. 
 
4.8 Overhaul repair, at the Contractor’s facility: The following work scopes shall be followed for all 

shop overhaul repair of the pumps.  All bearings shall be replaced with new OEM specified 
bearings that have an L10 rating life as the original OEM or longer in accordance with 
ANSI/AFBMA.  Equivalent bearing may be used if approved by the User Department 
Representatives (UDR).  The offered/contract fee schedule  price of the Bid Forms for overhaul-
repair (shop-repair) of a pump shall include all cost of supervision, labor, tools, equipment, 
supplies to complete the work specified herein for Shop-Repair.  The lump sum cost does not 
include the cost of the bearings, damaged or broken or worn parts (which are reimbursable) if 
authorized by the User Department Representatives (UDR).  

 
4.8.1 Positive Displacement Pumps: 

 
4.8.1.1 Disassemble the pump. 
4.8.1.2 Sandblast and clean all parts as needed, inspect all parts. 
4.8.1.3 Chase all tapped holes and de-burrs and inspect. 
4.8.1.4 Re-chrome the rotors. 
4.8.1.5 Clean and de-burr the bearing housing and hone all faces. 
4.8.1.6 Clean and de-burr the shaft and check for straightness. 
4.8.1.7 NDT check impellers for cracks, balance impellers, balance shaft, check 

mechanical run outs, and balance rotor assembly. 
4.8.1.8 Replace packing glands when bent or damaged. 
4.8.1.9 Replace mechanical seal with identical one, unless otherwise authorized in 

writing by the User Department Representative (UDR). 
4.8.1.10 Paint the assembled unit. 
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4.8.2 Centrifugal Pumps: 
 

4.8.2.1 Disassemble the pump. 
4.8.2.2 Sandblast and clean all parts, chase all tapped holes and de-burr, and 

inspect. 
4.8.2.3 Clean case and cover. 
4.8.2.4 NDT gear teeth, check mechanical run outs. 
4.8.2.5 Clean and de-burr the bearing housing and hone all faces. 
4.8.2.6 Clean and de-burr the shaft and check for straightness. 
4.8.2.7 NDT check impellers for cracks, balance impellers, balance shaft, rotor 

assemblies. 
4.8.2.8 Check drive shafts repair when needed. 
4.8.2.9 Replace packing glands when bent or damaged. 
4.8.2.10 Replace mechanical seal with identical one, unless otherwise authorized in 

writing by the User Department Representative (UDR). 
4.8.2.11 Paint the assembled unit. 

 
5.0 Response Time: 

 
5.1 The Contractor shall be accessible to the City via telephone during normal business hours.  

The Contractor shall be ready to start work on any unit within twenty-four (24) hours of 
receiving the call for the service. 

 
5.2 The Contractor shall be available and accessible to the City via telephone to work overtime if 

requested by the User Department Representative (UDR). 
 

5.3 The Contractor shall be available and accessible to the City via telephone to work on an 
emergency basis if requested by the User Department Representative (UDR). 

 
5.4 The Contractor shall start an emergency job immediately, without scheduling delays, and will 

not be restricted to normal working hours.  The User Department Representative (UDR) shall 
coordinate the emergency and overtime work. 

 
6.0 Acceptance of Repair 
 

6.1 The User Department Representative (UDR) shall inspect the repaired unit before the run 
test can begin.  It is the Contractor’s responsibility to ensure communication has been 
established with the User Department Representative (UDR) for witnessing of the 
performance test. 

 
6.2 The vibration measurements shall be taken on the complete assembled unit at the DE and 

ODE, horizontal, axial, and vertical directions on the bearing housings adjacent to the shaft.  
The measurements shall be performed and recorded for the drive as well as the pump. 

 
6.3 After the unit is run continuously for at least four hours, the Contractor shall measure/record 

the vibration and temperatures level that are specified by the OEM. 
 
6.4 If deficiencies are detected, the repair work shall be rejected and the contractor shall make 

the necessary repairs, adjustments or replacements. 
 

6.5 After corrective actions are made, the unit shall go through a new test run before the pump is 
accepted. 
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6.6 The repair record and report covering teardown report, photographs of the condition of the 

pump, specific measurements, and tests such as balancing of rotating elements, vibration 
measurements, mechanical measurements, temperature readings and others shall be kept 
for three years by the Contractor, and shall be furnished to the City if requested by the User 
Department Representative (UDR). 

 
6.7 The City shall NOT make any payment to the Contractor until ALL corrective actions are 

made and the equipment repair is accepted.  
 
7.0 Silence of Specifications: 

 
7.1 The apparent silence of these specifications as to any detail, or apparent omission from it of 

a detailed description concerning any point, shall be regarded as meaning that only the best 
commercial practice is to prevail and that only material and workmanship of the finest quality 
are to be used.  All interpretations of these specifications shall be made on the basis of this 
statement. 

 
8.0 Labor Rate: 

 
8.1 The labor rate shall include all cost associated for the qualified person to work on and 

repair City equipment including wages paid, all company benefits, transportation, company 
profits. 

 
9.0 Additional Services: 

 
9.1 Prior to commencement of any “Additional Services,” the Contractor shall submit a written 

proposal for approval by the User Department Representative (UDR) and the Contractor 
Technical Representative (CTR) describing the work to be done and include a good faith 
estimate of the cost.  The proposal shall include as a minimum a list of repairs, sub-
contractor(s), and a schedule of the repairs. 

 
9.2 The Contractor shall perform “Additional Services” using the unit rates in the “Bid Forms” 

as specified for the type of service provided.  If the “Bid Forms” do not cover the work the 
Contractor shall be paid on the reimbursable cost-plus basis, supported by 
documentations.  Timing of any “Additional Services” shall be mutually agreed upon 
between the UDR/CTR and the Contractor.  

 
10.0 Warranties  
 

10.1 Definitions:  “Acceptance” as used in this clause, means the act of an authorized 
representative of the City by which the City assumes for itself, approval of specific services 
as partial or complete performance of the contract.  

 
 “Correction” as used in this clause, means the elimination of a defect. 
 

10.2 Notwithstanding inspection and acceptance by the City or any provision concerning the 
conclusiveness thereof, the Contractor warrants that all services performed under this 
contract will, at the time of acceptance, be free from defects in workmanship and conform 
to the requirements of this contract.  The City shall give written notice of any defect or 
nonconformance to the Contractor within a one-year period from the date of acceptance by 
the City. This notice shall state either (1) that the Contractor shall correct or re-perform any 
defective or non-conforming services at no additional cost to the City, or (2) that the City 
does not require correction or re-performance.    
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10.3 If the Contractor is required to correct or re-perform, it shall be at no cost to the City, and 
any services corrected or re-performed by the Contractor shall be subject to this clause to 
the same extent as work initially performed.  If the Contractor fails or refuses to correct or 
re-perform, the City may, by contract or otherwise, correct or replace with similar services 
and charge to the Contractor the cost occasioned to the City thereby, or make an equitable 
adjustment in the contract price. 

 
10.4 If the City does not require correction or re-performance, the City shall make an equitable 

adjustment in the contract price.  
 

10.5 The Contractor shall observe the highest standards of diligence and care in the 
performance of repair services and shall meticulously follow the standards and procedures 
required by the equipment manufacturer. 

 
10.6 The Contractor further warrants that all service and replacement parts it provides shall be 

in strict compliance with all applicable regulations. 
 

10.7 A minimum full warranty of 12 months is required upon completion of repair services.  The 
warranty period shall begin after satisfactory four-hour test run and the day the City officially 
accepts the repaired unit. 

 
10.8 During the warranty period all related work shall be started by the Contractor within twenty-

four (24) hours after notification and shall be completed within fifteen (15) days.  If the unit 
undergoing warranty work is out of service more than fifteen (15) days over the twelve (12) 
month warranty period, the warranty period shall extend by the number of days the unit has 
been out of service for warranty repair.  

 
10.9 During the warranty period all failed units shall be re-repaired at the Contractor’s expense if 

failure occurs under normal operating conditions or if the failure is due to faulty parts or 
negligence of the Contractor. 

 
11.0 Invoices: 

Contractor shall submit invoices for payment in triplicate (one original and two copies) that are on 
Contractors company stationary with the original signed by an authorized agent of the company.  
The invoice number shall not be duplicated during the term of the contract periods.  Each invoice 
shall detail the following information: 
 

11.1 The City Contract, City Ordinance, City Organization, City Equipment (EI), City Work Order, 
and Contractor’s Job, and Service Release Order (SRO) numbers. 

 
11.2 The Contractor’s Job Number shall appear clearly on all time sheets, invoices, and suppliers’ 

invoices. 
11.3 The Contract Year shall appear clearly on the all time sheets, invoices, and suppliers’ 

invoices. 
 11.4 The Contractor’s name and address, and where the service was performed. 
 

11.5 The Contractor shall provide the City Facility number and address where equipment had 
been prior to repairs. 

11.6 Provide the City Facility Number and address where equipment was delivered to after 
repairs. 

11.7 Teardown Repair Form and Repair Scope. 
 11.8 Cost Estimate Form with detailed description of services rendered. 

11.9 Description of parts or components repaired or replaced.  Provide Part Numbers listing 
before and after discount.  If parts are OEM reconditioned, the costs to recondition parts 
must be listed as well as the cost of new OEM parts. 

11.10 Detailed invoices of Subcontractors with description of work performed, hours, and total cost. 
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11.11 Detailed cost of Labor (labor hours and rates as quoted in Bid Forms) for in-house work. 
11.12 Subtotal the costs for parts and labor separately. 
11.13 Clearly indicate the cost of the repair of the unit as a percentage of cost for a new unit. 
11.14 City delivery and pickup tickets 
11.15 Final Acceptance Tests Form 
11.16 All unit prices for labor and parts shall be easily identified against the quoted contract pricing. 
11.17 Total cost for the job. 

 
 Mail invoices to Accounts Payable: 

 City of Houston, Accounts Payable 
 P.O. Box 61449 
 Houston, Texas 77208-1449 

 
12.0 Additions & Deletions: 
 

The City, by written notice from the City Purchasing Agent to the Contractor, at any time during the 
term of this contract, may add or delete like or similar equipment, supplies, locations and/or services 
to the list of equipment, supplies, locations, and/or services to be provided.  Any such written notice 
shall take effect on the date stated in the notice from the City.  Similar equipment, supplies, services, 
or locations added to the contract shall be in accordance with the contract specification/scope of 
services, and the charges or rates for items added shall be the same as specified in the fee 
schedule.  In the event that the additional equipment, supplies, locations and/or services are not 
identical to the item(s) already under contract, the charges therefore will then be the Contractor’s 
normal and customary charges or rates for the equipment, supplies, locations and/or services 
classified in the fee schedule. 

 
13.0 Estimated Quantities not Guaranteed 
 

The estimated quantities specified herein are not a guarantee of actual quantities, as the City does 
not guarantee any particular quantity of dry pit pumps repair services during the term of this contract.  
The quantities may vary depending upon the actual needs of the user Department.  The quantities 
specified herein are good faith estimates of usage during the term of this contract.  Therefore, the 
City shall not be liable for any contractual agreements/obligations the Contractor enters into based 
on the City purchasing/requiring all the quantities specified herein. 

 
14.0 Minimum Wage: 
 

14.1 Contractor shall pay all employees the Federal minimum hourly wage rate while working 
under this Contract.   

 
14.2 If, during the term of this agreement, there is legislation enacted regarding an increase or 

increases in the minimum wage law, Contractor may submit a request (s) for increase in the 
Contract Fees to the City Purchasing Agent for consideration, provided such request is 
accompanied by documentation as requested by the City Purchasing Agent verifying that 
only Contractor's employees' salaries* were increased accordingly.  The City Purchasing 
Agent shall consult with the Director before responding to the request. 

 
Appendices:  A-Field Inspection Form 
 B-Equipment Release Authorization Form 
 C-Teardown and Recommended Repair Report Form 
 D-Recommended Repair Estimate Form 
 E-Progress and Status Report Form   
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    EXHIBIT“BB” EQUIPMENT and LOCATION  
 
 

EXHIBIT BB ATTACHMENT DRY PIT PUMP GROUP 1 Fractional HP to 50 HP 
FN FACILITY PUMP EI# MANUF MODEL# SERIAL# GPM/HD RPM HP 

LP3       50 6 ALMEDA SIMS 
  

61966 ITT 250 1-75243-011 
      

WS 1       25 6 ALMEDA SIMS 
  

62043 WEMCO CE 7893748-2 
      

WS 2         25 6 ALMEDA SIMS 
  

62045 WEMCO CE 8398573-3 
      

6 ALMEDA SIMS WS3    62047 WEMCO CE 8396573-1     25 
6 ALMEDA SIMS TSLG 3 62049 GOHMAN RUPP T4A3-B 795753     10 

TSLG 2     10 6 ALMEDA SIMS 
  

62051 GORMAN RUPP T4A3-B 791377 
      

TSLG 1      10 6 ALMEDA SIMS 
  

62053 GORMAN HUPP T4A3-B 795754 
      

NPW 1       50 6 ALMEDA SIMS 
  

62083 AURORA 411-BF 95-07844-1 
      

NPW 2     50 6 ALMEDA SIMS 
  

62083 AURORA 411-BF 95-07844-2 
      

SCM 2       6 ALMEDA SIMS 
  

62090 GORMAN RUPP T4A3-B   
      

SCM 1         7.5 6 ALMEDA SIMS 
  

62092 GORMAN RUPP T4A3-8   
      

SW2      20 6 AIMEDA SIMS 
  

62101 GORMAN RUPP T4A3-B   
      

SW1         20 6 ALMEDA SIMS 
  

62103 GORMAN RUPP T4A3-8   
      

1       10 BAYOU TIMBER 
  

  ALLIS 
CHALMER 

    
      

2       10 BAYOU TIMBER 
  

  ALLIS 
CHALMER 

    
      

  1200 700 11 TELEPHONE #1 1 
  

FAIRBANKS 5444C KZP105711-
2     

15 

  1200 700   11 TELEPHONE #1 2 
  

FAIRBANKS 5444C K2P105711-
1       

12 BEECHNUT 1   FAIRBANKS   K212069087 770 695 15 
770 695 12 BEECHNUT 2   FAIRBANKS     

    

15 

4000   13 CONLEY 1   FAIRBANKS 57700   
    

25 

4000   13 CONLEY 2   FAIRBANKS 5710 67638 
    

25 

 BERING 1 3000 585 14 
    

  AURORA   75-10778-1 
    

41 

3000 585 14 BERING 2   AURORA   75-10776-2 
    

30 

  695 16 BISSONNET #1 1 59719 ALLIS 
CHALMER 

  1-86559-2-1 
    

25 

  695 16 BISSONNET #1 2 59721 ALLIS 
CHALMER 

  1-86559-1-1 
    

10 

    17 BRADFORD 1   GORMAN RUPP   T3A3-B 
    

  

750 1159 18 WILLOW MEADOW 1   ALLIS 
CHALMER 

    
    

15 

18 WILLOW MEADOW 2   ALLIS 
CHALMER 

  1-99323-1-1 750   15 

750 1150 18 WILLOW MEADOW 3   ALLIS 
CHALMER 

  1-88337-1-1  
    

15 

    21 STONEY BROOK 1   Z     
    

15 
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    21 STONEY BROOK 2   Z     
    

15 

EXHIBIT BB ATTACHMENT DRY PIT PUMP GROUP 1 Fractional HP to 50 HP 
FN FACILITY PUMP EI# MANUF MODEL# SERIAL# GPM/HD RPM HP 

1000 695 24 CHEVY CHASE 1   FAIRBANKS   K2P1059406 
    

15 

1000 695 24 CHEVY CHASE 2   FAIRBANKS   K2P1059406 
    

15 

750 1150 28 BUCKINGHAM 1   AURORA   109593 
    

10 

28 BUCKINGHAM 1   AURORA   109594 750 1150 10 
29 EMNORA #1 1   WORTHINGTON   1520093 1000 720 10 
29 EMNORA #1 2   WORTHINGTON     1000 720 10 

  550 33 WOODWAY #2 1   ALLIS 
CHALMER 

    
    

7.5 

  550 33 WOODWAY #2 2   ALLIS 
CHALMER 

    
    

7.5 

    34 CHATWOOD           
    

  

    34 CHATWOOD           
    

  

34 CHATWOOD                 

    39 CHOCOLATE 
BAYOU 

SLG   MOYNO 1EOFS1-CDG AS38181 
    

  

39 CHOCOLATE 
BAYOU 

SLG   MOYNO 1G065G1-CDQ AN117129-1       

40 CLINTON PARK LP#1         DRESSER 
RAND   

AMFU13FRST 9709MS000228-
1 

      

    40 CLINTON PARK     DRESSER 
RAND 

    
    

  

    40 CLINTON PARK     DRESSER 
RAND 

    
    

  

    40 CLINTON PARK     DRESSER 
RAND 

    
    

  

260 1750 40 CLINTON PARK WAS #1     GOULDS   JC-4X6-14 M30868    
    

45 

260 1750 40 CLINTON PARK WAS #2   GOULDS   JC-4X6-14 M30869    
    

45 

    47 CRANBROOK 1   PALO   227094 
    

7.5 

47 CRANBROOK 2   PALO   227094     7.5 
  890 54 DOCKAL 1 59715 ALLIS 

CHALMER 
  1-85876-1-1  

    
50 

  890 54 DOCKAL 2 59716 ALLIS 
CHALMER 

  1-85876-2-1  
    

50 

    57 EASTBROOK 2   Z     
    

25 

1400 705/885  59 EASTHAVEN LP#2  61378 FAIRBANKS   K3B1-084211  
    

50 

59 EASTHAVEN LP#3  10350 FAIRBANKS   K3B1-084211 -1 1400 705/885  50 
59 EASTHAVEN   61880 FAIRBANKS           

265 1350 59 EASTHAVEN WP#1     WEMCO 4X1 5M     02XW03825-0  
    

40 

265 1350 59 EASTHAVEN WP#2     WEMCO 4X1 5M     02XW03825-0  
    

40 

    59 EASTHAVEN     WEMCO     
    

  

EXHIBIT BB ATTACHMENT DRY PIT PUMP GROUP 1 Fractional HP to 50 HP 
FN FACILITY PUMP EI# MANUF MODEL# SERIAL# GPM/HD RPM HP 

    59 EASTHAVEN SLG     WEMCO     
    

  

59 EASTHAVEN SLG     WEMCO           
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2000 6000 65 EMNORA #2 1   ALLIS 

CHALMER 
250 1-02930-1-2    

    
30 

2000 6000 65 EMNORA #2 2   ALLIS 
CHALMER 

250   
    

30 

    77 FONDREN #2 1   AURORA   72-6960-1      
    

  

    77 FONDREN #2 2   AURORA   72-6960-2      
    

  

    77 FONDREN #2 3   AURORA   72-6960-3      
    

  

    83 FWSD #23 DEOD#1   51641 GORMANRUPP T4A24-B 88277 
    

7.5 

    83 FWSD #23 DEOD#2     GORMANRUPP T4A24-B 632433 
    

7.5 

    83 FWSD#23 WAS#1   MARLOW 40TH14E8    812515 
    

  

    83 FWSD#23 WAS#2   MARLOW 40TH14E8    812515 
    

  

4000 505 87 EAST FREEWAY 1   AURORA   C8422179-1 
    

40 

4000 505 87 EAST FREEWAY 2   AURORA   C6422179-3 
    

40 

5600 705 88 GESSNER #2 1 61777 ALLIS 
CHALMER 

  881-64119-OM 
    

50 

5600 705 88 GESSNER #2 2 81776 ALLIS 
CHALMER 

  881-64118-01-1 
    

30 

1000 700 91 AMBROSE 1 AURORA      71-5462-2 
    

15 

1000 700 91 AMBROSE 2 AURORA      71-5482-1 
    

19 

440 1750 93 YORKTOWN 1 YEOMAN BROS.       
    

2 

    93 YORKTOWN 2 Z       
    

  

2100 585 94 GRAND BLVD 1 ALLIS CHALMER       
    

25 

2109 585 94 GRAND BLVD 2 ALLIS CHALMER     1-75708-01-01 
    

25 

    95 GREEN DOLPHIN 1   Z     
    

25 

    95 GREEN DOLPHIN 2   Z     
    

25 

350 860 101 VOSS#2 1   FAIRBANKS   K2H1010656 
    

40 

350 860 101 VOSS#2 2   FAIRBANKS   K2H1010655 
    

40 

    104 HAVILAND 1   FAIRBANKS     
    

15 

    104 HAVILAND 2   FAIRBANKS    
    

15 

    104 HAVILAND 3   FAIRBANKS     
    

  

    107 HOMESTEAD TP SLG#1  62638 GOULDS     
    

  

107 HOMESTEAD TP SLG#1    GOULDS           

EXHIBIT BB ATTACHMENT DRY PIT PUMP GROUP 1 Fractional HP to 50 HP 
FN FACILITY PUMP EI# MANUF MODEL# SERIAL# GPM/HD RPM HP 
107 HOMESTEAD TP SLG#1  62634 GOULDS JCHS6X6X14   37562       

    107 HOMESTEAD TP GRiT#1    51039 HAYWOOO 
GORDON 

NUCXR3-    239675-1 
    

  

107 HOMESTEAD TP GRiT#2  51037 HAYWOOD NUCXR3-  235675-2       
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GORDON     
    107 HOMESTEAD TP WAS #1  2607 MARLOW 4DTH14EB     8122514 
    

15 

    107 HOMESTEAD TP WAS #2  62609 MARLOW 4DTH14EB     8122516 
    

15 

    108 HUDSON 1   ALLIS 
CHALMER 

    
    

15 

    108 HUDSON 2   ALLIS 
CHALMER 

    
    

15 

    108 HUDSON     ALLIS 
CHALMER 

    
    

  

  114  KIRBY#1 1   ALLIS 
CHALMER 

    
  

865 10 

  114  KIRBY#1 2   ALLIS 
CHALMER 

    
  

865 10 

500 695 118 LANG 1   FAIRBANKS   5443B-28 K2P-1055511-1 
    

5 

    121 LEGEND LN 1   ALLIS 
CHALMER 

    
    

15 

    121 LEGEND LN 2   ALLIS 
CHALMER 

    
    

15 

    128 MAGNET 1 5241 ALLIS 
CHALMER 

    
    

7.5 

    128 MAGNET 2 5241 ALLIS 
CHALMER 

    
    

7.5 

900 500 130 WESTHEIMER #2 1 BR4068 WORTHINGTON   GS-11669 1621933 
    

10 

900 500 130 WESTHEIMER #2 2 BR4065 WORTHINGTON   GS-11669 1621934 
    

10 

    131 MARKET #1 LP#1   FAIRBANKS K4E1-062447-0   
    

  

    131 MARKET #1 LP#2   FAIRBANKS   K4E1-062447-2 
    

  

    131 MARKET #1 LP#3   FAIRBANKS   K4E1 -062447-1 
    

  

    131 MARKET #1 LP#4   FAIRBANKS   K4E1-062466-1 
    

  

    131 MARKET #1 LP#5   FAIRBANKS   K4E1 -062446-0 
    

  

    131 MARKET #1 LP#6   FAIRBANKS     
    

  

131 MARKET #1 LP#7   FAIRBANKS   K4E1-082446-3       
  137 S. BRAESWOOD #1 1   AURORA     800 
  

5 

  137 S. BRAESWOOD #1 2   AURORA     800 
  

5 

    141 N. BRAESWOOD     ALLIS 
CHALMER 

    
    

  

    141 N. BRAESWOOD LP#2   ALLIS 
CHALMER 

14X13X14   
    

  

141 N. BRAESWOOD     ALLIS 
CHALMER 

          

550 1528 146 NORTHEAST TP SLG#1   GOULDS   JC-4X6-14 M32457 
    

  

EXHIBIT BB ATTACHMENT DRY PIT PUMP GROUP 1 Fractional HP to 50 HP 
FN FACILITY PUMP EI# MANUF MODEL# SERIAL# GPM/HD RPM HP 
146 NORTHEAST TP SLG#2   GOULDS   JC-4X6-14 M32455 550 1528   

550 1528 146 NORTHEAST TP WAS#1   GOULDS   JC-4X6-14   
    

  

550 1528 146 NORTHEAST TP WAS#2   GOULDS   JC-4X6-14   
    

  

500 880 151 PARKER 1   AURORA   665-15324-2 
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    153 WOODWAY#1 1   FAIRBANKS     
    

1.5 

    153 WOODWAY#1 2   FAIRBANKS     
    

1.5 

  870 159 RANDOLPH 1   AURORA     
  870 

7.5 

    159 RANDOLPH     AURORA     
    

  

    167 RIDING STREET 1   DUAL     
    

  

880 1000 170 SADDLEBROOK 1   AURORA   6422Q78-2 
    

20 

880 1000 170 SADDLEBROOK 2   AURORA   6422Q78-1 
    

20 

2430/2800   171 SAGEMONT DLP#1   FAIRBANKS B54145   
    

40 

171 SAGEMONT DLP#2   FAIRBANKS   K4E1-0077990-
1 

2430/2800   40 

700   171 SAGEMONT SLG#1   CHICAGO 43155C-4A   
    

60 

700 1775 171 SAGEMONT SLG#2   YEOMANS      43155C-4A   
    

60 

    171 SAGEMONT TSLG    GORMAN HUPP     
    

  

    171 SAGEMONT TSLG    GORMAN HUPP     
    

  

    172 SCOTT #1 LP#1   FAIRBANKS   K4E1-082352-0 
    

  

    172 SCOTT #1 LP#2         
    

  

    172 SCOTT #1 LP#3   FAIRBANKS   K4E1-062353-0 
    

  

    172 SCOTT #1 LP#4   FAIRBANKS   K4E1-062353-5 
    

  

    172 SCOTT #1 LP#5   FAIRBANKS   K4E1-06235S-4 
    

  

    172 SCOTT #1 LP#6   FAIRBANKS   K4E1 -062353 
    

  

    172 SCOTT #1 LP#7   FAIRBANKS   K4E1-062353-1 
    

  

    172 SCOTT #1 LP#8   FAIRBANKS   K4E1-062353-3 
    

  

    177 TANYA CIRCLE 1   WEIL   6-280710-7 
    

20 

    177 TANYA CIRCLE 2   WEIL   6-280710-7 
    

20 

178 SHADY LANE 1   AURORA 65-25122-1   2000 900 15 

600   180 MOONMIST 1   PACIFIC   CLAZE08723B 
    

  

    180 MOONMIST 2   PACIFIC     
    

  

EXHIBIT BB ATTACHMENT DRY PIT PUMP GROUP 1 Fractional HP to 50 HP 

FN FACILITY PUMP EI# MANUF MODEL# SERIAL# GPM/HD RPM HP 
2000 875 181 SHERWOODS 

OAKS 
1 61858 AURORA   89-07680-1 

    
30 

2000 875 181 SHERWOODS 
OAKS 

2 61860 AURORA   89-07680-1 
    

30 

182 SIMS BAYOU CBP8526 66120 PEERLESS         30 
    182 SIMS BAYOU CBP8525 66121 PEERLESS     
    

30 

    183 SIMS BAYOU NPW 1 59819 SYNCRFLO 
INC. 

  910279-1 
    

20 
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    183 SIMS BAYOU NPW 2 59820 SYNCRFLO 
INC. 

  910279-2 
    

20 

    183 SIMS BAYOU NPW 3 59821 SYNCRFLO 
INC. 

  910279-3 
    

20 

    183 SIMS BAYOU RAS 6 59880 ALLIS 
CHALMER 

  1-64986-01 
    

25 

    183 SIMS BAYOU RAS 5 59881 ALLIS 
CHALMER 

  1-64988-01-2 
    

25 

183 SIMS BAYOU RAS  4 59887 FAIRBANKS   K3X1071306     30 
    183 SIMS BAYOU RAS  3 59888 FAIRBANKS   K3X1071314-1 
    

20 

    183 SIMS BAYOU RAS 2 59889 FAIRBANKS   K3X1071314-2 
    

20 

    183 SIMS BAYOU RAS 1 59890 FAIRBANKS   K3X1071314-0 
    

20 

    183 SIMS BAYOU WS 1 59892 MARLOW   1-75085-01-2 
    

15 

    183 SIMS BAYOU WS 2 59894 MARLOW   1-75085-01-1 
    

15 

183 SIMS BAYOU TP7121 66013 GOULDS   M34707     30 
183 SIMS BAYOU TP1722 66014 GOULDS   M34708     30 

    183 SIMS BAYOU TP7123 66017 GOULDS   M34701 
    

20/8.89 

    183 SIMS BAYOU TP7124 66018 GOULDS   M34702 
    

20/8.89 

    183 SIMS BAYOU TP7125 66019 GOULDS   M34703 
    

20/8.89 

    183 SIMS BAYOU TP7126 66020 GOULDS   M34704 
    

20/8.89   

    183 SIMS BAYOU TP7127 66021 GOULDS   M34705 
    

20/8.89 

    183 SIMS BAYOU TP7128 66022 GOULDS   M34706 
    

20/8.89 

    183 SIMS BAYOU SCMP 59866 VAUGHAN     
    

  

    183 SIMS BAYOU SCMP 59868 VAUGHAN     

    
  

    183 SIMS BAYOU SCMP 59867 VAUGHAN     

    
  

    183 SIMS BAYOU SCMP 59864 VAUGHAN     
    

  

    183 SIMS BAYOU SCKP 59863 VAUGHAN     

    
  

    183 SIMS BAYOU SCMP 59862 VAUGHAN     

    
  

    183 SIMS BAYOU SCMP 59859 VAUGHAN     
    

  

EXHIBIT BB ATTACHMENT DRY PIT PUMP GROUP 1 Fractional HP to 50 HP 
FN FACILITY PUMP EI# MANUF MODEL# SERIAL# GPM/HD RPM HP 

    183 SIMS BAYOU SCMP 59865 VAUGHAN     
    

  

    189 SOUTHEAST RAS#1   NETZSCH     
    

  

    189 SOUTHEAST SLG   NETZSCH NE1900A 4 184007 
    

  

    189 SOUTHEAST SLG   NETZSCH 4'   
    

  

      189 SOUTHEAST SLG 
  

NETZSCH NE100A   
    

  

    189 SOUTHEAST SLG   NETZSCH 6"   
    

  

189 SOUTHEAST SLG   NETZSCH NESP80A 772       
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    189 SOUTHEAST CCP   NETZSCH NESP80A 168375 
    

  

    189 SOUTHEAST WTRP   GOULDS 3756   
    

  

    189 SOUTHEAST WTRP   GOULDS 3756   
    

  

189 SOUTHEAST PFP   NETZSCH NE30A         

189 SOUTHEAST PFP   NETZSCH NE40A         

    189 SOUTHEAST PFP   NETZSCH NE40A   

    

  

    189 SOUTHEAST TSLG   GORMAN RUPP     

    

  

189 SOUTHEAST WASP   GORMAN RUPP           

    189 SOUTHEAST WASP   GORMAN RUPP     

    

  

189 SOUTHEAST NPW   GOULDS           

    189 SOUTHWEST MPS 57687 MET PRO 
CORP 

    

    

  

    190 SOUTHWEST PRCL2S1 57690 GORMAN RUPP 11-1/2A2-E 998396 

    

1.5 

    190 SOUTHWEST PRCL2S2 57691 GORMAN RUPP 11-1/2A52-B 1090396 

    

3 

    190 SOUTHWEST PRCL2S4 57693 GORMAN HUPP 11-1/2A52-B 1097395 

    

3 

    190 SOUTHWEST PSCL2S 57697 GORMAN RUPP     

    

  

    190 SOUTHWEST GRIT0192 30154 WEMCO CE 8798654-5 

    

50 

    190 SOUTHWEST GRIT0193 30155 WEMCO CE 8798654-4 

    

50 

    190 SOUTHWEST GRIT0194 30156 WEMCO CE 8796654-6 

    

50 

    190 SOUTHWEST PW1 30470 GOULDS 3758S   

    

5 

    190 SOUTHWEST PW2 30471 GOULDS 3756S   

    

5 

    190 SOUTHWEST PW3 30472 GOULDS 3756S   

    

5 

    190 SOUTHWEST NPW0153  30602 GOULDS 3405 M285B724-3 

    

40 

EXHIBIT BB ATTACHMENT DRY PIT PUMP GROUP 1 Fractional HP to 50 HP 
FN FACILITY PUMP EI# MANUF MODEL# SERIAL# GPM/HD RPM HP 

    190 SOUTHWEST NPW0154  30603 GOULDS 3405 M285B724-2 

    

40 

    190 SOUTHWEST NPW0155  30604 GOULDS 3405 M285B724-1 

    

40 

    190 SOUTHWEST SCMA316   30619 VAUGHAN 3306HDS-065 23-233A-788 

    

5 

    190 SOUTHWEST SCMB318   30620 VAUGHAN 3306HDS-065 23-2338-781 

    

5 

    190 SOUTHWEST SCMA317   30621 VAUGHAN 3306HDS-065 23-233C-7M 

    

5 

    190 SOUTHWEST SCMB317 30622 VAUGHAN 3306HDS-065 23-233D-7M 

    

5 

    190 SOUTHWEST SCMC317 30623 VAUGHAN 3306HDS-065 23-233E-788 

    

5 

    190 SOUTHWEST SCMA318     30624 VAUGHAN 3306HDS-065 23-233F-788 

    

5 

190 SOUTHWEST SCMB318   30625 VAUGHAN 3306HDS-065 23-233G-7U     5 
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    190 SOUTHWEST SCMC318  30626 VAUGHAN 3306HDS-065 23-233H-7M 

    

5 

    190 SOUTHWEST SCMB319  30628 VAUGHAN 3306HDS-065 23-233J-788 

    

5 

    190 SOUTHWEST SCMC319    30629 VAUGHAN 3306HDS-065 23-233K-788 

    

5 

    190 SOUTHWEST SCMA319    30638 VAUGHAN 3306HDS-065 23-233I-788 

    

5 

    190 SOUTHWEST SCM 1   51399 VAUGHAN H6U8SB-118 22877B-788 

    

  

1250 585 193 WINDSWEPT 1 51610 FAIRBANKS   K2N-1053307-1 

    

10 

1250 585 193 WINDSWEPT 2 51608 FAIRBANKS   K2N-1053307 

    

10 

1000   196 THETA 1   PACIFIC     

    

7.5 

196 THETA 2   PACIFIC     1000   7.5 

  1750 197 GESSNER #1 1   FLYGT     

    

7.4 

  1750 197 GESSNER #1 2   FLYGT     

    

7.4 

500 1150 199 TIDWEL #1 1   FAIRBANKS     

    

10 

500 1150 199 TIDWEL #1 2   FAIRBANKS     

    

10 

    201 TURKEY CREEK LP#1        FAIRBANKS   205554-0 

    

  

    201 TURKEY CREEK LP#2      FAIRBANKS   205558-1 

    

  

28 820 201 TURKEY CREEK SCUM 1      HAYWOOD 
GORDON 

X84-12 220585-1 

    

25 

28 820 201 TURKEY CREEK SCUM 2   HAYWOOD 
GORDON 

X84-12 220585-1 

    

25 

28 820 201 TURKEY CREEK SCUM 3   HAYWOOD 
GORDON 

X84-12 220585-1 

    

25 

28 820 201 TURKEY CREEK SCUM 4   HAYWOOD 
GORDON 

X84-12 220585-1 

    

25 

          

EXHIBIT BB ATTACHMENT DRY PIT PUMP GROUP 1 Fractional HP to 50 HP 
FN FACILITY PUMP EI# MANUF MODEL# SERIAL# GPM/HD RPM HP 

    203 JANISCH ROAD      FAIRBANKS     

    

  

    203 JANISCH ROAD      FAIRBANKS     

    

  

  203 WEST COURT 1   AURORA     300 

  

7.5 

  203 WEST COURT 2   AURORA     300 

  

7.5 

    212 WHEELER 1   FAIRBANKS     

    

24.1 

    212 WHEELER 2   FAIRBANKS     

    

24.1 

    212 WHEELER 3   FAIRBANKS     

    

24.1 

213 WILLOWBEND 1   AURORA    71-14738 1600   25 

213 WILLOWBEND     AURORA    71-14737 1600   25 

213 WILLOWBEND     AURORA    71-14737 1600     

215 WINGTIP 1   Z         7.5 
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215 WINGTIP 2   Z         7.5 

216 VOSS #1 1   Z         3.4 

216 VOSS #1 2   AURORA     1398 150 150 1.5 

225 WCID #47 LSP#1   AURORA   12X4X22A     580   

225 WCID #47 LSP#2   AURORA   12X4X22A     580   

225 WCID #47 LSP#3   AURORA   12X4X22A     580   

225 WCID #47 LSP#4   AURORA   12X4X22A     580   

225 WCID #47 LSP#5   AURORA   12X4X22A     580   

225 WCID #47 LP#1   AURORA      97-03795-5       

225 WCID #47 LP#3   AURORA     97-03765-3       

238 INT. AIRPORT GRIT #1   HAYWOOD 
GORDON 

XR47 2319942 200   5 

238 INT. AIRPORT GRIT #2   Z         5 

238 INT. AIRPORT NPW #1 63469 ALLIS 
CHALMER 

  871-39865-01-2     15 

238 INT. AIRPORT NPW #2 63467 ALLIS 
CHALMER 

  871-39865-01-1     15 

238 INT. AIRPORT SLG #1 63903 GORMAN RUPP T4A24-B 882778     7.5 

240 INT. AIRPORT SLG #2 63901 GORMAN RUPP T4A24-B 879354     10 

    240 GREENRIDGE BPSLG #1   GORMAN RUPP     

    

3 

    240 GREENRIDGE BPSLG #2   GORMAN RUPP T3A3-B1F 1181061 

    

  

    240 GREENRIDGE TSLG   GORMAN RUPP     

    

  

240 GREENRIDGE SCM #1   VAUGHAN SP4CBAV 64894B   1250 10 
200 1250 240 GREENRIDGE SCM #2   VAUGHAN   64894A 

    

10 

300 1190 240 GREENRIDGE WP #1   VAUGHAN   64923B 

    

5 

300 1190 240 GREENRIDGE WP #2   VAUGHAN   64923A 

    

5 

2500 875 240 GREENRIDGE RSP #1   KSB K250-401 5M26713480-1 

    

20 

2500 875 240 GREENRIDGE RSP #2   KSB K250-401 5M26713480-2 

    

20 

2500 875 240 GREENRIDGE RSP #3     K250-401 5M26713480-3 

    

75 

8512-TM 4977-B     242 BELTWAY TP GRIND 1   FRANKLIN 
MILLER         

5 

242 BELTWAY TP GRIND 2   FRANKLIN 
MILLER 

8512-TM 4977-A     5 

242 BELTWAY TP LP 4   INGERSOLL 
DRESS 

10MFV16FRG
A 

96-5000049-1 3500 /34.3 890 40 

242 BELTWAY TP LP 5   INGERSOLL 
DRESS 

10MFV16FRG
A 

96-5000049-2 3500 /34.3 890 40 

242 BELTWAY TP RAS 2   FAIRBANKS   K3H1-060244 3300 /20 865 25 

242 BELTWAY TP SLG 1   NEMO         10 

242 BELTWAY TP SLG 2   NEMO         10 

242 BELTWAY TP THICK 1   GORMAN RUPP TGA3-B 1078724 600/25 1800 10 

242 BELTWAY TP THICK 2   GORMAN RUPP TGA3-B 1078721 600/25 1800 10 

242 BELTWAY TP THICK 3   GORMAN RUPP TGA3-B 1078722 600/25 1800 10 

242 BELTWAY TP THICK    GORMAN RUPP TGA3-B 1078723 600/25 1800 10 

243 MUD #203 LP #1 65847 FAIRBANKS   K3H1051966-2 1575 1160 40/30 

243 MUD #203 LP #2 65852 FAIRBANKS         40/30 

243 MUD #203 LP #3 65858 FAIRBANKS   K3H1051966     40/30 

243 MUD #203 NPW #2 51544 AURORA         50 

243 MUD #203 RAS #1 51534 FAIRBANKS   K3H1051967 275 870   
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243 MUD #203 RAS #2 51523 FAIRBANKS   K3H1051967 275 870   

243 MUD #203 RAS#3 51528 FAIRBANKS   K3H1051968 1325 870   

244 CEDAR BAYOU SLG#1 63848 GORMAN RUPP T4AJ4-B 713765     0.5 

EXHIBIT BB ATTACHMENT DRY PIT PUMP GROUP 1 Fractional HP to 50 HP 
FN FACILITY PUMP EI# MANUF MODEL# SERIAL# GPM/HD RPM HP 
244 CEDAR BAYOU SLG#2 63845 GORMAN RUPP T4A24-B         

244 CEDAR BAYOU WAS#1  63842 GORMAN RUPP T4A24-B 632437     7.5 

244 CEDAR BAYOU WAS#2 63839 WEMCO C 8396714-3 200 875   

244 CEDAR BAYOU NPW   AURORA           

245 PARKTEN WWTP SCMP   GORMAN RUPP           

245 PARKTEN WWTP WAS   GORMAN RUPP           

245 PARKTEN WWTP WAS   GORMAN RUPP           

245 PARKTEN WWTP SLG   MOYNO           

250 KEEGANS BAYOU  CENT 1   51368 WEMCO   01463WN 185   10 

250 KEEGANS BAYOU  CENT 2   51369 WEMCO   01463WN 185   10 

250 KEEGANS BAYOU  CENT 2   51733 BIRD           

250 KEEGANS BAYOU  CENT 3     BIRD           

250 KEEGANS BAYOU  CENT 3   51370 WEMCO   014063WN     185 10 

250 KEEGANS BAYOU  CENT 4   BIRD           

250 KEEGANS BAYOU  CENT 4 51371 WEMCO   014063WN    185 10 

250 KEEGANS BAYOU  CENT    MOYNO 2H065G3CDQ         

250 KEEGANS BAYOU  GRIT1   51844 WEMCO C 8698384-3 300 680 7.5 

250 KEEGANS BAYOU  GRIT2 51876 WEMCO C 8698384-2 300 680 7.5 

250 KEEGANS BAYOU  NPW 1 51767 ALLIS 
CHALMER 

  871-3979201-1 
250 1750 

30 

250 KEEGANS BAYOU  NPW 2 51768 ALLIS 
CHALMER 

  871-3979201-3 
250 1750 

30 

250 KEEGANS BAYOU  NPW 3 51769 ALLIS 
CHALMER 

  871-3979201-2 
250 1750 

30 

250 KEEGANS BAYOU  POLY 1 51872 MOYNO 2EOF5155F AS41257-1          7.5 

250 KEEGANS BAYOU  POLY 1 51739 MOYNO 2EOF5155F AS41256     5 

250 KEEGANS BAYOU  POLY 2 51741 MOYNO 2EOF5155F AS41256-3     5 

250 KEEGANS BAYOU  POLY 2 51869 MOYNO 2EOF5155F AS41257-2     7.5 

250 KEEGANS BAYOU  POLY 3 51743 MOYNO 2EOF5155F AS41256     5 

250 KEEGANS BAYOU  POLY 4 51745 MOYNO 2EOF5155F AS41256     5 

250 KEEGANS BAYOU  SLG 1 51747 MOYNO   AS4 1258-1     15 

EXHIBIT BB ATTACHMENT DRY PIT PUMP GROUP 1 Fractional HP to 50 HP 
FN FACILITY PUMP EI# MANUF MODEL# SERIAL# GPM/HD RPM HP 
250 KEEGANS BAYOU  SLG 1 59606 GORMAN RUPP T843-B    1064469     20 

250 KEEGANS BAYOU  SLG 2 59607 GORMAN RUPP T843-B    1069457     20 

250 KEEGANS BAYOU  SLG 2 51749 MOYNO   AS41258-2     15 

250 KEEGANS BAYOU  SLG 3 59608 GORMAN RUPP T843-B   1064459     20 

250 KEEGANS BAYOU  SLG 3 51751 MOYNO   AS41258-3       

250 KEEGANS BAYOU  SLG 4 51753 MOYNO   AS41258-4       

250 KEEGANS BAYOU  THICK 1 59601 GORMAN RUPP T843-B   1069462     20 

250 KEEGANS BAYOU  THICK 1 59603 GORMAN RUPP T843-B   1067980     20 

250 KEEGANS BAYOU  THICK 2 59602 GORMAN RUPP T843-B   1067981     20 

250 KEEGANS BAYOU  THICK 3 59605 GORMAN RUPP T843-B   1073627     20 

250 KEEGANS BAYOU  THICK 3 59609 GORMAN RUPP T843-B   1073626     20 

250 KEEGANS BAYOU  WAS 1 51314 ITT 150 174717-01-
2 

    15 

250 KEEGANS BAYOU  WAS 2 51315 ITT 150 174717-01-
4 

    15 

250 KEEGANS BAYOU  WAS 3 51316 ITT 150 174717-01-
3 

    15 
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250 KEEGANS BAYOU  WAS 4 51317 ITT 150 174717-01-
1 

    15 

250 KEEGANS BAYOU  STP #3 51361 WEMCO   869337-16       

250 KEEGANS BAYOU  PSTP 61802 WEMCO   8698337-
14 

      

250 KEEGANS BAYOU  DSTP 51727 MUNIFO   84550122       

252 NORTHBELT WWTP  TSLG 62490 HAYWOOD 
GORDON 

          

252 NORTHBELT WWTP  TSLG 62485 HAYWOOD 
GORDON 

          

252 NORTHBELT WWTP  TSLG 62486 HAYWOOD 
GORDON 

          

252 NORTHBELT WWTP  TSLG 62488 HAYWOOD 
GORDON 

          

252 NORTHBELT WWTP  WAS 62499 HAYWOOD 
GORDON 

          

252 NORTHBELT WWTP  WAS 62497 HAYWOOD 
GORDON 

          

252 NORTHBELT WWTP  WAS 62501 HAYWOOD 
GORDON 

          

252 NORTHBELT WWTP  SCMP 62513 HAYWOOD 
GORDON 

          

252 NORTHBELT WWTP  SCMP 62511 HAYWOOD 
GORDON 

          

EXHIBIT BB ATTACHMENT DRY PIT PUMP GROUP 1 Fractional HP to 50 HP 
FN FACILITY PUMP EI# MANUF MODEL# SERIAL# GPM/HD RPM HP 
252 NORTHBELT WWTP  NPW 62536 PEABODY           

258 WOODSMAN TRAIL  1    Z       30   

258 WOODSMAN TRAIL  2    Z                     

258 WOODSMAN TRAIL  3    Z       30   

265 PARK TEN #2         1   CHICAGO   61-23813-
A 

2400 25   

265 PARK TEN #2         2   CHICAGO   61-23813-
B 

2400 25   

265 PARK TEN #2         3   CHICAGO   61-23813-
A 

2400 25   

268 IMPERIAL VALLEY LP #1 65502 ALLIS CHALMER 250 821-37312-
3-1 

      

268 IMPERIAL VALLEY LP #2 20159 ALLIS CHALMER           

268 IMPERIAL VALLEY LP #3   ALLIS CHALMER 250 821-37312-
3-2 

      

268 IMPERIAL VALLEY SLG #1     65539 GORMAN RUPP T4A24-B       7.5 

268 IMPERIAL VALLEY SLG #2 65583 MOYNO 1EOFS1-CDQ AS40392-2       

268 IMPERIAL VALLEY WAS #1 65532 GORMAN RUPP T4A24-B 879356     7.5 

268 IMPERIAL VALLEY WAS #2 65536 GORMAN RUPP T4A24-B 875776     7.5 

270 NORTHGATE TP LP #1      ALLIS CHALMER         15 

270 NORTHGATE TP LP #2   ALLIS CHALMER           

270 NORTHGATE TP LP #3   ALLIS CHALMER         50 

270 NORTHGATE TP LP #4   ALLIS CHALMER         50 

270 NORTHGATE TP LP #5      ALLIS CHALMER         50 

270 NORTHGATE TP POLY#1  57632 WEINMAN         0.75 

270 NORTHGATE TP SCUM#1   65693 MARLOW            4DT 839789     10 

270 NORTHGATE TP SCUM#2 65684 MARLOW            4DT 839790     10 

270 NORTHGATE TP SLG #1     65699 MOYNO   AM10406-4      5 

270 NORTHGATE TP SLG #2 57673 MOYNO   AS444609
3    

      

274 WHITE OAK LP #1   AURORA   200-A022       50 

274 WHITE OAK LP #2   AURORA   200-A022       50 

274 WHITE OAK LP #3   FLYGT  503-160 8770073       

274 WHITE OAK SCUM #1   VAUGHAN  V00-548       5 

EXHIBIT BB ATTACHMENT DRY PIT PUMP GROUP 1 Fractional HP to 50 HP 
FN FACILITY PUMP EI# MANUF MODEL# SERIAL# GPM/HD RPM HP 
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274 WHITE OAK SCUM #2   VAUGHAN  V00-548       5 

274 WHITE OAK SCUM #3   VAUGHAN  V00-548       5 

274 WHITE OAK WAS #1    FAIRBANKS         25 

279 WCID #111 WAS #2   FAIRBANKS         25 

279 WCID #111 NPW   51419 ALLIS CHALMER           

279 WCID #111 NPW   51427 ALLIS CHALMER           

279 WCID #111 NPW   51444 ALLIS CHALMER           

279 WCID #111 GRTP 51425 HAYWOOD 
GORDON 

          

279 WCID #111 GRTP 51491 HAYWOOD 
GORDON 

          

279 WCID #111 EFP 62716 PEABOOY           

279 WCID #111 EFP 62718 PEABOOY           

279 WCID #111 SCMP   62699 WEMCO           

279 WCID #111 SCMP   62700 WEMCO           

280 S. POST OAK #1 1   FAIRBANKS   K2T106992
2    

2000 585 30 

280 S. POST OAK #1 2   FAIRBANKS   K2T106992
3 

3500 695 40 

280 S. POST OAK #1 3   FAIRBANKS   K2T106992
3-1     

3500 695 40 

281 MUD #175 LP       INGERSOL RAND           

281 MUD #175 LP       INGERSOL RAND           

281 MUD #175 LP       INGERSOL RAND           

281 MUD #175 LP       INGERSOL RAND           

283 SIMS SOUTH MPS 1  57583 MET PRO CORP         0.25 

283 SIMS SOUTH MPS 2 57685 MET PRO CORP         0.25 

283 SIMS SOUTH PRCL2S     60131 MET PRO CORP KMSP1035NT    3156     1 

283 SIMS SOUTH NPW5501   32017 GORMAN RUPP 54B2-B    880218     40 

283 SIMS SOUTH NPW5502   AURORA         40 

283 SIMS SOUTH NPW5504      AURORA           

283 SIMS SOUTH TAS5104  60106 GORMAN RUPP T4A24-B     882779     15 

283 SIMS SOUTH TAS5108   60108 GORMAN RUPP T6A3B             676803N     15 

EXHIBIT BB ATTACHMENT DRY PIT PUMP GROUP 1 Fractional HP to 50 HP 
FN FACILITY PUMP EI# MANUF MODEL# SERIAL# GPM/HD RPM HP 
283 SIMS SOUTH NPW5503      AURORA         40 

286 UPPER BRAES CONV2   FALK 4203J25       3 

286 UPPER BRAES GRIND 1   FRANKLIN MILLER 8512-TM              4977C     3 

286 UPPER BRAES GRIND 2   FRANKLIN MILLER 8512-TM               4977D     3 

286 UPPER BRAES GRIT 1          62782 GOULDS HSD4X4X12        M33326 300 880 10 

286 UPPER BRAES GRIT 2          62784 GOULDS HSD4X4X12        M33325 300 880 10 

286 UPPER BRAES GRIT 3          82786 GOULDS HSD4X4X12        M33324 300 3600 10 

286 UPPER BRAES NPW1           62870 PEABOOY     260 3600 20 

286 UPPER BRAES NPW2       62872 PEABODY                              87-20703 260   20 

286 UPPER BRAES RAS 1          62819 CHICAGO 61425006A   3125   30 

286 UPPER BRAES RAS 10        62817 CHICAGO 61425006A   3125   30 

286 UPPER BRAES RAS 2          62321 CHICAGO 61 425006 A   3125   30 

286 UPPER BRAES RAS 3         62823 CHICAGO 61425006A   3125   30 

286 UPPER BRAES RAS 4          52825 CHICAGO 61425006A   3125   30 

286 UPPER BRAES RAS 5         82827 CHICAGO 61425006A   3125   30 

286 UPPER BRAES RAS 6         62824 CHICAGO 61425006A   3125   30 

286 UPPER BRAES RAS 7         62111 CHICAGO 6125007   3125   30 

286 UPPER BRAES RASI        628I3 CHICAGO 61425006A   3125   30 

286 UPPER BRAES RAS 9        62815 CHICAGO 6125007B   3125   30 
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286 UPPER BRAES RAS           62829 CHICAGO           

286 UPPER BRAES SLG 1          MOYNO 1G065G1CDQ       7.5 

286 UPPER BRAES SLG2          MOYNO 1G065G1CDQ       7.5 

286 UPPER BRAES SLG            MOYNO           

286 UPPER BRAES SCM #1       62856 VAUGHAN V3G-065              73875-12-
03 

      

286 UPPER BRAES SCM #2      62854 VAUGHAN           

286 UPPER BRAES SCM #3      62858 VAUGHAN 3300 221914       

286 UPPER BRAES THICK 1      62846 MOYNO 1G065G1             AS-41381-
2 

    10 

286 UPPER BRAES THICK 2      62849 MOYNO 1G065G1             AS-41383-
2 

    10 

EXHIBIT BB ATTACHMENT DRY PIT PUMP GROUP 1 Fractional HP to 50 HP 
FN FACILITY PUMP EI# MANUF MODEL# SERIAL# GPM/HD RPM HP 
286 UPPER BRAES THICK        MOYNO           

298 PANAGRAD 1   WORTHINGTON     250 1200 3 

298 PANAGRAD 2   WORTHINGTON     250 1200 3 

303 CHASEWOOD 1 CRANE     DP-710338 200 1150   

303 CHASEWOOD 2 CRANE     DP-710339 200 1150   

305 DAIRY ASHFORD 
#3 

1 PACIFIC               29003-B   300     

305 DAIRY ASHFORD 
#3 

2 PACIFIC               29003-A   300     

306 BROOKLET 1             7.5 

306 BROOKLET 2             7.5 

307 BELLFORT #3 1   AURORA      701027 900 875 7.5 

307 BELLFORT #3 2   AURORA            25 

315 NORTHBELT 1   ALLIS CHALMER             

315 NORTHBELT 2   ALLIS CHALMER             

315 NORTHBELT 3   ALLIS CHALMER         20   

317 DAIRY ASHFORD 
#2 

1   PACIFIC   FKN07089
B  

1830 20   

317 DAIRY ASHFORD 
#2 

2   PACIFIC    
FKN07088
A         

1830 20   

320 BOONE 1   PACIFIC   KKN193-B    200 5   

320 BOONE 2   PACIFIC   KKN193-A    200     

321 BAY AREA BLVD 1   FAIRBANKS     K3A10024
41   

440 705 50/18 

321 BAY AREA BLVD 2   FAIRBANKS     K3A10824
41-1         

440 705 50/18 

323 HIGH STAR 1   FAIRBANKS     K2J101373
4   

250 1750 10 

323 HIGH STAR 2   FAIRBANKS     K2J101373
4         

250 1750 10 

324 JADEWOOD 1   Z         10 

324 JADEWOOD 2   Z           

325 KIRKWOOD #1 1   FAIRBANKS     K2W10760
45  

350 1095 7.5 

325 KIRKWOOD #1 2   FAIRBANKS     K2W10760
45    

350 1095 7.5 

326 KIRKWOOD #2 1   FLYGT    8542257   1730   

326 KIRKWOOD #2 2   DAVIS EMU         1041-163      350 1740 5.4 

EXHIBIT BB ATTACHMENT DRY PIT PUMP GROUP 1 Fractional HP to 50 HP 
FN FACILITY PUMP EI# MANUF MODEL# SERIAL# GPM/HD RPM HP 
327  GREEN RIVER 1   WORTHINGTON      77TP90206   1750   15 

327  GREEN RIVER 2   WORTHINGTON      77TP90206
-3   

1750   15 

328 LONGWOOD 1   Z    
524121104
6D14-01       

    7.5 

328 LONGWOOD 2   Z   524121104     7.5 
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6D14-01        

329  MILLBANKS 1   FLYGT      300   5 

329  MILLBANKS 2   PACIFIC   S261512X
X003      

850   5 

330 GARDEN, SOUTH     FAIRBANKS           

330 GARDEN, SOUTH     FAIRBANKS           

332  BELLFORT #2 1   PACIFIC    61511-
69100 

1240   15 

332  BELLFORT #2 2   PACIFIC    H29284A 1240   15 

333 RIDGECREEK 1   KROGH         25 

333 RIDGECREEK 2   KROGH         40 

333 RIDGECREEK 3   KROGH           

334 FRAWLEY 2   AURORA         20 

334 FRAWLEY 3   AURORA         20 

336 SCARSDALE 1   FAIRBANKS           

336 SCARSDALE 2   FAIRBANKS           

336 SCARSDALE 3   FAIRBANKS         40 

337  SCOTT #3 1   FAIRBANKS   K2Y-
J65561  

    40 

337  SCOTT #3 2   FAIRBANKS   K2Y-
J65562  

    40 

347 DAIRY ASHFORD 
#1 

1   PACO         30 

347 DAIRY ASHFORD 
#1 

2   PACO         50 

347 DAIRY ASHFORD 
#1 

3   PACO         50 

350 KIRBY #2 1   AURORA           

350 KIRBY #2 2   AURORA           

350 CANINO RD 3   PACO           

351 GULF BANK #1 1   FAIRBANKS B5443C K4E1-
07730-2 

350   10 

EXHIBIT BB ATTACHMENT DRY PIT PUMP GROUP 1 Fractional HP to 50 HP 

FN FACILITY PUMP EI# MANUF MODEL# SERIAL# GPM/HD RPM HP 
351 GULF BANK #1 3   FAIRBANKS B5443C K4E1-

07730-2 
350   10 

353 CANINO RD 1   PACO         7.5 

353 CANINO RD 2   PACO         7.5 

354 JOHN ALBER 1   PACO       850 5 

354 JOHN ALBER 2   PACO       850 5 

377 HILLCROFT 1    KROGH         15 

377 HILLCROFT 2    KROGH         15 

377 HILLCROFT 3    KROGH         15 

379 STROUD 1   PACIFIC     3700   40 

379 STROUD 2   PACIFIC     3700   40 

379 STROUD 3   PACIFIC     3700   40 

397 METRO LP #1    FAIRBANKS 30168-0 K4H1 -
082743 

    75 

397 METRO LP #2   FAIRBANKS 05415/10" K4E1-
062743-3 

    75 

397 METRO LP #3   FAIRBANKS 05415/10’       75 

397 METRO LP #5   FAIRBANKS 05415/10" K4H1-
062743-2 

    75 

397 METRO RAS #1   ALLIS CHALMER NSWV-300 87139629- 1600 575 15 

397 METRO RAS #2   ALLIS CHALMER NSWV-300 87139629- 1600 575 15 

397 METRO RAS #3   ALLIS CHALMER NSWV-300 87139629- 1600 575 15 

397 METRO DTP #1    MOYNO 1E036G1CDO AS493499 114 345 5 

397 METRO DTP #2   MOYNO 1E036G1CDO AS493499 114 345 5 

397 METRO WP #1     WEMCO 4X4 C 8296285-1 40/250 400/64   
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0 

397 METRO WP #2   WEMCO 4X4 C 8296265-2 40/250 400/64
0 

  

397 METRO BPSLG  57648 MOYNO   AS1129T     5 

397 METRO BPSLG  57649 MOYNO   AS1129T     5 

397 METRO SLG #4   ROBBINS MEYERS 1GOH AS41295-2       

397 METRO BPSLG #1 57652 MOYNO 1FOGS1-CDO AS41294-2     5 

397 METRO BPSLG #2 57653 MOYNO 1FOGS1-CDO AS41294-0     5 

397 METRO NPW        AURORA           

EXHIBIT BB ATTACHMENT DRY PIT PUMP GROUP 1 Fractional HP to 50 HP 
FN FACILITY PUMP EI# MANUF MODEL# SERIAL# GPM/HD RPM HP 
397 METRO NPW        AURORA           

397 METRO NPW        AURORA           

39B WESTWAY LP #1   GORMAN RUPP         15 

398 WESTWAY LP #2   GORMAN RUPP         15 

399 WESTWAY LP #3   GORMAN RUPP         15 

400 69THWWTP PRCL2C 57677 PROGRESSIVE         1 

400 69THWWTP RCR 2 59958 FINISH THOMPSON KMSP1035NT 3113       

400 69THWWTP RCR 3 59959 FINISH THOMPSON           

400 69THWWTP RCR 1 59960 FINISH THOMPSON         2 

400 69THWWTP MPS 59962 MET PRO CORP 344-KTDW 893       

400 69THWWTP GRB    59964 MET PRO CORP KMSP1035NT 131293     1 

400 69THWWTP PRCL2B  59988 MET PRO CORP KMSP1035NT 131293     1 

400 69THWWTP PRCL2A  59970 MET PRO CORP KMSP1035NT 131293     1 

400 69THWWTP WS2C 58002 WORTHINGTON    3FNC-10 79TP90333
-1 

    7.5 

400 69THWWTP WS2C/D 58004 WORTHINGTON    3FNC-10 79TP90332
-2 

    7.5 

400 69THWWTP WS2D 58006 WORTHINGTON    3FNC-10 79TP90333
-3 

    7.5 

400 69THWWTP WS2E 58008 WORTHINGTON    3FNC-10 80TP90542
-2 

    7.5 

400 69THWWTP WS2E/F 58010 WORTHINGTON    3FNC-10 80TP90542
-3 

    7.5 

400 69THWWTP WS2F 58012 WORTHINGTON    3FNC-10 80TP90541
-2 

    7.5 

400 69THWWTP WS2B 58068 WORTHINGTON    3FNC-10 79TP90333
-2 

    7.5 

400 69THWWTP WS2A/B 58070 WORTHINGTON    3FNC-10 79TP90332
-1 

    7.5 

400 69THWWTP WS2A/B 58072 WORTHINGTON    3FNC-10 79TP90332
-3 

    7.5 

400 69THWWTP WS2G 58090 WORTHINGTON    3FNC-10 80TP90541
-1 

    7.5 

400 69THWWTP WS2G/H 56092 WORTHINGTON    3FNC-10 80TP90542
-1 

    7.5 

400 69THWWTP WS2H 58094 WORTHINGTON    3FNC-10 80TP90541
-3 

    7.5 

400 69THWWTP NPW 58145 WORTHINGTON    3FNC-10 91TP92296
-1 

    7.5 

400 69THWWTP CP 58168 LMI MILTON ROY           

400 69THWWTP CP 58167 TEEL 2PC44         

EXHIBIT BB ATTACHMENT DRY PIT PUMP GROUP 1 Fractional HP to 50 HP 
FN FACILITY PUMP EI# MANUF MODEL# SERIAL# GPM/HD RPM HP 
400 69THWWTP CP 58168 HAYWOOD 

GORDON 
B721-95T         

400 69THWWTP GRTAE   HAYWOOD 
GORDON 

          

400 69THWWTP QRTAW   HAYWOOD 
GORDON 

          

400 69THWWTP GRTBW   HAYWOOD 
GORDON 

          

400 69THWWTP GRTBE   HAYWOOD 
GORDON 
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400 69THWWTP GRTCE   HAYWOOD 
GORDON 

          

400 69THWWTP GRTCW   HAYWOOD 
GORDON 

          

400 69THWWTP GRTDW   HAYWOOD 
GORDON 

          

400 69THWWTP GRTDE           HAYWOOD 
GORDON 

          

400 69THWWTP TKN4R1       58311 ITT 150       15 

400 69THWWTP TKNR2         58313 ITT 150       15 

400 69THWWTP TKNR3         58315 ITT 150       15 

400 69THWWTP TKNR4         58317 ALLIS CHALMER         15 

400 69THWWTP TKNR5         58319 ALLIS CHALMER         15 

400 69THWWTP TKNR6         58321 ALLIS CHALMER 150       15 

400 69THWWTP TKNR7         58323 ALLIS CHALMER 150       15 

400 69THWWTP TKNR8         58325 ALLIS CHALMER 150       15 

401 69TH SLTP FFP1454      58361 FMC CORP W1122D A275982     30 

401 69TH SLTP FFP1453      58363 FMC CORP W1122D A275985     30 

401 69TH SLTP FFP1452      58365 FUC CORP W1122D A275989     30 

401 69TH SLTP FFP1451      58367 FMC CORP W1122D A275988     30 

401 69TH SLTP PWP1563     58369 AURORA   83-12841-3     50 

401 69TH SLTP PWP1562     68371 AURORA   83-12841-1     50 

401 69TH SLTP PWP1561     58373 AURORA   83-12841-3     50 

401 69TH SLTP BWP1463     58375 AURORA   83-12841-3     10 

401 69TH SLTP BWP1462     58377 AURORA   83-12841-1     10 

401 69TH SLTP BWP1461 58379 AURORA   83-12842-2     10 

401 69TH SLTP FUP1711      58445 DEAN BROTHERS R5184 142482     50/22.22 

EXHIBIT BB ATTACHMENT DRY PIT PUMP GROUP 1 Fractional HP to 50 HP 
FN FACILITY PUMP EI# MANUF MODEL# SERIAL# GPM/HD RPM HP 
401 69TH SLTP FUP1712      58447 DEAN BROTHERS R5184 142483     55/22.22 

401 69TH SLTP PTP1911      58458 AURORA   63-12840-1     20 

401 69TH SLTP PTP1912      58460 AURORA   83-12840-2     20 

401 69TH SLTP PTP1913      58462 AURORA   83-12840-3     20 

401 69TH SLTP PTP1914      58464 AURORA   83-12840-4     20 

401 69TH SLTP FTP1722      58466 DEAN BROTHERS R5144 142484     5 

401 69TH SLTP FTP1721      58468 DEAN BROTHERS R5144 142485     5 

401 69TH SLTP SWP1671   58531 AURORA 4118F       30 

401 69TH SLTP SWP1672 58533 AURORA 4118F       30 

401 69TH SLTP SWP1673 58535 AURORA 4118F       30 

401 69TH SLTP SWP1674 58537 AURORA 4118F       30 

403 GULFWAY 1   Z           

403 GULFWAY 2   Z           

416 FLEETWOOD 1   FAIRBANKS   KZT10669
61 

1400 1095 50 

416 FLEETWOOD 2   FAIRBANKS   KZT10669
62 

1400 1095 50 

422 QUAIL GLEN 1   FAIRBANKS   K3B08431
9-1 

750 870 15 

422 QUAIL GLEN 2   FAIRBANKS   K3B08431
9-2 

750 870 15 

423 QUAIL VIEW 1   FAIRBANKS   K3B08268
1 

1100 865 20 

423 QUAIL VIEW 2   FAIRBANKS   K3B08268
1 

1100 865 20 

425 NORTHBOROUGH 
#1 

1   FAIRBANKS   K3D1-
087604-2 

1200 880 20 

425 NORTHBOROUGH 
#1 

2   FAIRBANKS   K3D1-
087604-3 

1200 880 20 

425 NORTHBOROUGH 3 20376 FAIRBANKS   K3D1- 1200 880 20 
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#1 087604-1 

426 NORTHBOROUGH 
#2 

1 20386 FAIRBANKS   K3B10843
02-1 

500 1165 15 

426 NORTHBOROUGH 
#2 

2 20390 Z       1750 7.4 

426 NORTHBOROUGH 
#2 

3 20388 FAIRBANKS   K3B10843
02-2 

500 1165 15 

434 GREENCREST 1   FAIRBANKS   K341 1110 1870 30 

434 GREENCREST 2   FAIRBANKS   K341 1110 1870 30 

444 BELVEDERE     FAIRBANKS           

EXHIBIT BB ATTACHMENT DRY PIT PUMP GROUP 1 Fractional HP to 50 HP 
FN FACILITY PUMP EI# MANUF MODEL# SERIAL# GPM/HD RPM HP 
444 BELVEDERE     FAIRBANKS           

444 BELVEDERE     FAIRBANKS           

445 NORTH ELDRIDGE 1   FAIRBANKS   K2X10790
93-2 

2095 700 50 

445 NORTH ELDRIDGE 2   FAIRBANKS     2095 700 40 

445 NORTH ELDRIDGE 3   FAIRBANKS     2095 700 40 

451 MUD #48 NPW 63646 AURORA           

451 MUD #48 LP 63613 FAIRBANKS     525   5 

451 MUD #48 LP 63616 FAIRBANKS     525   15 

451 MUD #48 LP 63810 FAIRBANKS     350   15 

451 MUD #48 LP 63607 FAIRBANKS     175   15 

451 MUD #48 RAS 63639 FAIRBANKS     525   5 

451 MUD #48 RAS 63638 FAIRBANKS     525   15 

451 MUD #48 RAS 63641 FAIRBANKS     350   15 

455 KINGWOOD PLACE 1   CORNELL   51143     30 

455 KINGWOOD PLACE 2   CORNELL 4414TR1130-4 51142     30 

457 SONGWOOD     FAIRBANKS           

457 SONGWOOD     FAIRBANKS           

457 SONGWOOD     FAIRBANKS           

469 WILLOWBROOK SLG   FAIRBANKS           

469 WILLOWBROOK SLG   FAIRBANKS           

469 WILLOWBROOK NPW   MARLOW           

469 WILLOWBROOK NPW   MARLOW           

482 HUNTERWOOD LP#1   Z           

482 HUNTERWOOD LP #2   Z           

485 WCID #76 NPW   PEABOOY           

537 PAMELA HEIGHTS LP   FAIRBANKS           

537 PAMELA HEIGHTS LP   FAIRBANKS           

540 SCOTT WWF BP #1   INGERSOL 
DRESSER   

6LR-185 1795-
4664B 

      

EXHIBIT BB ATTACHMENT DRY PIT PUMP GROUP 1 Fractional HP to 50 HP 
FN FACILITY PUMP EI# MANUF MODEL# SERIAL# GPM/HD RPM HP 
560 BRETSHIRE WWF WDP #1   FAIRBANKS   K4E1-

007895 
      

560 BRETSHIRE WWF WDP #2   FAIRBANKS   K4E1-
007895 

      

  COVE CREEK 1   GORMAN RUPP   660778    20 

EXHIBIT BB ATTACHMENT DRY PIT PUMP GROUP 2 51HP TO 100 HP 
FN FACILITY PUMP EI# MANUF MODEL# SERIAL# GPM/HD RPM HP 

1 OLDKATYRD. 1   ALLIS CHALMER   
204479-01-
01 3234 880 100 

1 OLDKATYRD. 2   ALLIS CHALMER   
204479-01-
01 3234 880 100 

5 ALMEDA SIMS NPW1    62119 PACO   
VD9OR810
7601     60 

5 ALMEDA SIMS NPW2        PACO         75 
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6 ALMEDA SIMS NPW3 62123 WEINMAN  3L4 724672-3     60 
14 BERING 3   AURORA   75-10777  5500 700 75 

26 BROCK 1   ALLIS CHALMER F8-H2 
57-978-
046-013     75 

26 BROCK 2   ALLIS CHALMER F8-H2 
57-976-
846-013     75 

26 BROCK 3   ALLIS CHALMER         75 
26 BROCK     ALLIS CHALMER           

26 BROCK     ALLIS CHALMER           

38 
CHOCOLATE 
BAYOU LP   FAIRBANKS           

52 WCID#028     CHICAGO           
52 WCID#028     CHICAGO           
52 WCID#028     CHICAGO           
52 WCID#028     CHICAGO           

59  EASTHAVEN LP#1  61876 FAIRBANKS 5711 
K3B1-
084212  4200 720 60 

69  FERGUSON WAV     FAIRBANKS           
69  FERGUSON WAV     FAIRBANKS           
69  FERGUSON WAV     FAIRBANKS           
69  FERGUSON WAV     FAIRBANKS           
69  FERGUSON WAV     FAIRBANKS           
69  FERGUSON WAV     FAIRBANKS           
83 FWSD #23 LP#1    ALLIS CHALMER     4000 7000 60 
83 FWSD #23 LP#2   ALLIS CHALMER     4000 700 60 

EXHIBIT BB ATTACHMENT DRY PIT PUMP GROUP 2 51HP TO 100 HP 
FN FACILITY PUMP EI# MANUF MODEL# SERIAL# GPM/HD RPM HP 
83 FWSD #23 LP#3   ALLIS CHALMER     4000 700 60 
83 FWSD #23 LP   ALLIS CHALMER     4000 700 60 
83 FWSD #23 LP   ALLIS CHALMER     4000 700 60 

99 GULFTON 1   FAIRBANKS   
K 
251064486 3000   75 

99 GULFTON 2   FAIRBANKS   
K25106448
7 3000   75 

100 HOWARD 1   WEMCO F4K5F25  8911064-1 560 1750   
100 HOWARD 2   WEMCO F4K5F25  9011201 560 1750   
116 KNOX 1   ALLIS CHALMER           

116 KNOX 2   ALLIS CHALMER           
116 KNOX 3   ALLIS CHALMER           

140 SAN FELIPE     FAIRBANKS           
140 SAN FELIPE     FAIRBANKS           

164 MACGREGOR#2 1   ALLIS CHALMER   
1-75360-
01-1   885 60 

164 MACGREGOR#2 2   ALLIS CHALMER   
1-75360-
03-1 1190 60/34   

164 MACGREGOR#2 3   ALLIS CHALMER   
1-75360-
03-2 1190 60/34   

164 MACGREGOR#2 4   ALLIS CHALMER   
1-75360-
01-2 3000 885   

182 SIMS BAYOU NPW 1   59990 PACIFIC   
BXG10627
B     60 

182 SIMS BAYOU NPW 2 59991 PACO   
AE90R812
120     60 

182 SIMS BAYOU NPW 3 59992 PACO   
OBH12374
A     60 

188 MACGREGOR #1 #1 59762 WORTHINGTON 24MNF-39 
852458349
-1       

188 MACGREGOR #1 2 59761 WORTHINGTON 24MNF-39         

188 MACGREGOR #1 3 59760 WORTHINGTON 24MNF-39 
8587US83
494   700   

188 MACGREGOR #1 #4 59759 WORTHINGTON 24MNF-39 
858ZUS83
49-4   700   

189 SOUTHEAST RAS#1   NETZSCH           

189 SOUTHEAST LP#1   FAIRBANKS           

189 SOUTHEAST LP#2   FAIRBANKS           
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189 SOUTHEAST LP#3   FAIRBANKS   
K4H1 -
082742-0       

189 SOUTHEAST LP#4   FAIRBANKS   
K4H1-
062742-3       

189 SOUTHEAST LP#5   FAIRBANKS           

190 SOUTHWEST WAS1 30439 ITT NSWV-300 
1-64466-
01-01       

EXHIBIT BB ATTACHMENT DRY PIT PUMP GROUP 2 51HP TO 100 HP 
FN FACILITY PUMP EI# MANUF MODEL# SERIAL# GPM/HD RPM HP 

190 SOUTHWEST WAS 2 30460 ITT NSWV-300 
1-64466-
01-02       

190 SOUTHWEST WAS 4 65504 ITT NSWV-300 
82137312-
3-1       

190 SOUTHWEST SCM3 30502 VAUGHAN HGV8S5B-118         

190 SOUTHWEST SCM2 30503 VAUGHAN HGV8S5B-118         
190 SOUTHWEST SCM1   VAUGHAN           

195 TELEPHONE #2 2   ALLIS CHALMER   
1-79285-1-
2     75 

209 WESTPARK #1 1   FAIRBANKS K2P1057629    695 100 

225 WCID #47 SP #1   EBARA 5BRH330MM         

225 WCID #47 SP #2   EBARA 5BRH330MM         

225 WCID #47 SP #3   EBARA 5BRH330MM         

225 WCID #47 SLG   GORMAN RUPP           
237 WEST DISTRICT WAS   ALLIS CHALMER           
237 WEST DISTRICT WAS   ALLIS CHALMER           

237 WEST DISTRICT WDPP 5937 GORMAN RUPP           
237 WEST DISTRICT WAS   WEMCO           

237 WEST DISTRICT WAS   WEMCO           

237 WEST DISTRICT LP 61765 WORTH1NGTON           

237 WEST DISTRICT LP 61763 WORTH1NGTON           
311 DOLLYWRIGHT LP   FAIRBANKS           
311 DOLLYWRIGHT LP   FAIRBANKS           
311 DOLLYWRIGHT LP   FAIRBANKS           
311 DOLLYWRIGHT LP   FAIRBANKS           
311 DOLLYWRIGHT LP   FAIRBANKS           
311 DOLLYWRIGHT LP   FAIRBANKS           
313 GILPIN 1 8191 AURORA      3000     

313 GILPIN 2 8287 AURORA          100 
313 GILPIN 3   AURORA  612-SF 77-15577       
332 BELLFORT #2 3   PACIFIC   FMR39551 2300   60 
334 FRAWLEY 1    AURORA         75 

339 SHARPVIEW     FAIRBANKS           
EXHIBIT BB ATTACHMENT DRY PIT PUMP GROUP 2 51HP TO 100 HP 

FN FACILITY PUMP EI# MANUF MODEL# SERIAL# GPM/HD RPM HP 

339 SHARPVIEW     FAIRBANKS           
356 GOODYEAR 1   FAIRBANKS     7000   75 
356 GOODYEAR 2   FAIRBANKS     7000   75 

356 GOODYEAR 3   FAIRBANKS         75 

358 VICKERY 1   FAIRBANKS   
K 301 0871 
04 300 860   

358 VICKERY 2   FAIRBANKS   
K30108710
4-1 300 860   

365 EPPES 1   ALLIS CHALMER 250 
10135177-
1-1 3750 880   

365 EPPES 2   ALLIS CHALMER 250 
80135177-
1-2 3750 880 60 

365 EPPES 3   ALLIS CHALMER 250 
80135177-
1-3 3750   60 

402 BAYFIELD PUD 1   FAIRBANKS   
K3F1-
012016  930  75 

402 BAYFIELD PUD 2   FAIRBANKS   K3F1- 930  75 



  Page 38 of 73   

012016  

402 BAYFIELD PUD 3   FAIRBANKS   
K3F1-
012016-2  930   75 

458 
MACGREGORWAY 
#2 LP   ALLIS CHALMER     F7-B4         

458 
MACGREGORWAY 
#2 LP#2   ALLIS CHALMER     F7-B4 

E7-974-
000-000       

458 
MACGREGORWAY 
#2 LP   ALLIS CHALMER     F7-B4         

458 
MACGREGORWAY 
#2 LP   ALLIS CHALMER     F7-B4         

532 BALLANTINE LP   FAIRBANKS           

532 BALLANTINE LP   FAIRBANKS           

532 BALLANTINE LP   FAIRBANKS           

532 BALLANTINE LP   FAIRBANKS           
532 BALLANTINE LP   FAIRBANKS           

535 WOODFOREST LP   FAIRBANKS           

535 WOODFOREST LP   FAIRBANKS           

535 WOODFOREST LP   FAIRBANKS           
237 WEST DISTRICT LP 61764 WORTHINGTON           

240 GREENRIDGE LP#1    KSB K300-401 
5M267134
80-3 4200 1160 75 

240 GREENRIDGE LP#2   KSB K300-401 
5M267134
80-4 4200 1160 75 

240 GREENRIDGE LP#3   KSB K300-401 
5M267134
80-2 4200 1160 75 

240 GREENRIDGE LP#4   KSB K300-401 
5M267134
80-5 4200 1160 75 

240 GREENRIDGE LP#5   KSB K300-401 
5M267134
80-1 4200 1160 75 

EXHIBIT BB ATTACHMENT DRY PIT PUMP GROUP 2 51HP TO 100 HP 
FN FACILITY PUMP EI# MANUF MODEL# SERIAL# GPM/HD RPM HP 

240 GREENRIDGE LP#6   KSB K300-401 
5M267134
80-6 4200 1160 75 

242 BELTWAY TP RAS1   FLYGT         77 

242 BELTWAY TP RAS3   FAIRBANKS   
K3H1-
06249 7800/21  585 60 

242 BELTWAY TP RFP    FAIRBANKS   
K3H1-
060248     75 

242 BELTWAY TP RFP    FAIRBANKS           
243 MUD #203 NPW #1  51548 AURORA           

300 ALDINE BENDER 1   ALLIS CHALMER 300 
421-37312-
7-2 3250 870 100 

300 ALDINE BENDER 2   ALLIS CHALMER 300 
821-37312-
7-1 3250 870 100 

300 ALDINE BENDER 3   ALLIS CHALMER 300 
821-37312-
9-1 3250 870 100 

356 GOODYEAR 1   FAIRBANKS     7000   75 
356 GOODYEAR 2   FAIRBANKS     7000   75 
356 GOODYEAR 3   FAIRBANKS     7000   75 

EXHIBIT BB ATTACHMENT DRY PIT PUMP GROUP 2 51HP TO 100 HP 
FN FACILITY PUMP EI# MANUF MODEL# SERIAL# GPM/HD RPM HP 

358 VICKERY 1   FAIRBANKS   
K30108710
4      300 860   

358 VICKERY 2   FAIRBANKS   
K30108710
4-1     300 860   

358 VICKERY 3   FAIRBANKS   
K30108710
4-1     3100 860 125 

365 EPPES 1   ALLIS CHALMER 250 
80135177-
1.1  3750 880 80 

365 EPPES 2   ALLIS CHALMER 250 
80135177-
1-2   3750 880 60 

365 EPPES 3   ALLIS CHALMER 250 
80135177-
14 3750 880 60 

EXHIBIT BB ATTACHMENT DRY PIT PUMP GROUP 3 101 HP TO 225 HP  
FN FACILITY PUMP EI# MANUF MODEL# SERIAL# GPM/HD RPM HP 
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6 ALMEDA SIMS LP2     61965 FAIRBANKS   KJV1 
065560 

    150 

6 ALMEDA SIMS DLP#2   61965 CHICAGO 12622 9803936       

138 N. E. SLUDGE 1   GOULDS  JCHS6X6X14 FM37560 2200 1750 125 

138 N. E. SLUDGE 2   GOULDS  JCHS6X6X14 FM37581 2200 1750 125 

171 SAGEMONT WLP#1   FAIRBANKS B5711 5210/7700         100 

171 SAGEMONT WLP#2   FAIRBANKS B5711 5210/7700         100 

171 SAGEMONT WLP#3   FAIRBANKS B5711 5210/7700         100 

186 MACGREGOR #3 1   ALLIS CHALMER   1 -75709-
01-03 

4000 885   

186 MACGREGOR #3 2   ALLIS CHALMER   1-75709-
01-01 

4000 885   

186 MACGREGOR #3 3   ALLIS CHALMER   1-75709-
01-02 

  885   

EXHIBIT BB ATTACHMENT DRY PIT PUMP GROUP 3 101 HP TO 225 HP  
FN FACILITY PUMP EI# MANUF MODEL# SERIAL# GPM/HD RPM HP 
198 TEXAS 1 Z     94086   700 150 

198 TEXAS 2 Z     94086   700 150 

198 TEXAS 3 Z         700 150 

201 TURKEY CREEK NPW 1     PEABODY   42-21329 2100/275 200 150 

201 TURKEY CREEK WAS1    ITT 300 1-74324-
02-1 

2250/225   1775 200 

201 TURKEY CREEK WAS2   ITT 300 1-74324-
02-2 

2250/225     1775 200 

208 WESTPARK #1 2   FAIRBANKS    K2P10576
28 

  860 200 

209 WESTHEIMER #1 1   AURORA      70-8031   6500 875 150 

209 WESTHEIMER #1 2   ALLIS CHALMER  14X12X21NSW  237C9060-
3 

5000   200 

209 WESTHEIMER #1 3   AURORA    70-8029-1       150 

337  SCOTT #3 3   FAIRBANKS          200 

340 KIRKWOOD #3 1   Z              150 

349 RICHMOND #1 1   AURORA     650 875 125 

349 RICHMOND #1 2   AURORA     650 875 125 

349 RICHMOND #1 3   AURORA 708031   650 875 125 

EXHIBIT BB ATTACHMENT DRY PIT PUMP GROUP 3 101 HP TO 225 HP  

FN FACILITY PUMP EI# MANUF MODEL# SERIAL# GPM/HD RPM HP 
349 RICHMOND #1 4   AURORA     650 875 125 

358 VICKERY 3   FAIRBANKS   K301M710
5 

3100 860 125 

400 69THWWTP WAS1       INGERSOLL DRESS   96-
5000025-1 

    150 

400 69THWWTP WAS 3      INGERSOLL DRESS   96-
5000025-2 

    150 

400 69THWWTP WAS 2      INGERSOLL DRESS   95-
50000250 

    150 

400 69THWWTP NPW  59584 ALLIS CHALMER           

400 69THWWTP NPW  59686 ALLIS CHALMER           

400 69THWWTP RS701A     57907 INGERSOLL DRESS 20MNZ24 78-
ZUS8165-
12 

    125/31.25 

400 69THWWTP RS701A/B  57908 INGERSOLL DRESS 20MNZ24 78-
ZUS8165-9 

    125/31.25 

400 69THWWTP RS701E/F   57909 INGERSOLL DRESS 20MNZ24 80-
ZUS8213-
12 

    125/31.25 

400 69THWWTP RS701C   57920 INGERSOLL DRESS 20MNZ24 80-
ZUS8213-2 

    125/31.25 

400 69THWWTP RS701F        57921 INGERSOLL DRESS 20MNZ24 78-
ZUS8165-5 

    125/31.25 

400 69THWWTP RS701C/D    57922 INGERSOLL DRESS 20MNZ24 80-
ZUS8213-
11 

    125/31.25 

400 69THWWTP RS801A        57934 INGERSOLL DRESS 20MNZ24 78-     125/31.25 
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ZUS8165-4 

400 69THWWTP RS701D        57935 INGERSOLL DRESS 20MNZ24 80-
ZUS8213-8 

    125/31.25 

400 69THWWTP RS701G       57946 INGERSOLL DRESS 20MNZ24 78-
ZUS8165-6 

    125/31.25 

400 69THWWTP RS701G/H    57947 INGERSOLL DRESS 20MNZ24 80-
ZUS8213-6 

    125/31.25 

400 69THWWTP RS701H        57948 INGERSOLL DRESS 20MNZ24 78-
ZUS8185-6 

    125/31.25 

400 69THWWTP COHSHOP   57959 INGERSOLL DRESS 20MNZ24 80-
ZUS8213-9 

      

400 69THWWTP RS601A/B    57960 INGERSOLL DRESS 20MNZ24 78-
ZUS8165-
9R 

    125/31.25 

400 69THWWTP RS801B        57961 INGERSOLL DRESS 20MNZ24 80-
ZUS8213-1 

    125/31.25 

400 69THWWTP RS801C        57972 INGERSOLL DRESS 20MNZ24 78-
ZUS8165-
10 

    125/31.25 

400 69THWWTP RS801C/D    57973 INGERSOLL DRESS 20MNZ24 78-
ZUS8165-
11 

    125/31.25 

400 69THWWTP RS801D 57974 INGERSOLL DRESS 20MNZ24 80-
ZUS8213-5 

    125/31.25 

400 69THWWTP RS801E 57985 INGERSOLL DRESS 20MNZ24 78-
ZUS8165-1 

    125/31.25 

400 69THWWTP RS801E/F 57986 INGERSOLL DRESS 20MNZ24 78-
ZUS8165-3 

    125/31.25 

400 69THWWTP RS801F 57987 INGERSOLL DRESS 20MNZ24 80-
ZUS8213-3 

    125/31.25 

400 69THWWTP RS801G 58082 INGERSOLL DRESS 20MNZ24 80-
ZUS8165-7 

    125/31.25 

400 69THWWTP RS801G/H 58083 INGERSOLL DRESS 20MNZ24 78-
ZUS8165-2 

    125/31.25 

400 69THWWTP RS801H 58084 INGERSOLL DRESS 20MNZ24 78-
ZUS8165-4 

    125/31.25 

EXHIBIT BB ATTACHMENT DRY PIT PUMP GROUP 4 226 HP TO 500 HP 
FN FACILITY PUMP EI# MANUF MODEL# SERIAL# GPM/HD RPM HP 
340 KIRKWOOD #3 2   Z   871-39687-

04-2 
6600 705 300 

340 KIRKWOOD #3 3   Z     6600 705 300 

6 ALMEDA SIMS LP1 61964 FAIRBANKS   K2V10655
59 

    250 

145 NORTHWEST TP 1   FAIRBANKS   K38106128
1 

14000 705 250 

145 NORTHWEST TP 2   COLT IND   K3S1061 
281-1 

14000 705   

242 BELTWAY TP LP 81  61595 FAIRBANKS   K3H1 -
06246-0 

 9000/47  705 250 

242 BELTWAY TP LP 82    61596 FAIRBANKS   K3H1-
06246-0 

13500 /50  585 400 

242 BELTWAY TP LP 83 61597 FAIRBANKS   K3H1-
06245-1 

13500 /50  585 400 

400 69THWWTP VSP1 58176 WORTHINGTON 30MNZ33       400 

400 69THWWTP VSP2 58177 WORTHINGTON 30MNZ33 81ZUS824
3 

    400 

400 69THWWTP VSP3 58182 WORTHINGTON 30MNZ33 81ZUS824
3-1 

    400 

400 69THWWTP VSP4 58183 WORTHINGTON 30MNZ33       400 

400 69THWWTP Spare 58184 WORTHINGTON 30MNZ33       400 

400 69THWWTP CSP1 58178 FAIRBANKS 42MNZ46 81ZUS824
2 

    500 

400 69THWWTP CSP2 58179 FAIRBANKS 42MNZ46 81ZUS824
2 

    500 

400 69THWWTP CSP3 58180 FAIRBANKS 42MNZ46 81ZUS824
2/4 

    500 

400 69THWWTP CSP4 58181 FAIRBANKS 42MNZ46 81ZUS824
2/3 

    500 

EXHIBIT BB ATTACHMENT DRY PIT PUMP GROUP 5 501 HP AND LARGER HP 

FN FACILITY PUMP EI# MANUF MODEL# SERIAL# GPM/HD RPM HP 
6 ALMEDA SIMS ELP 1    INGERSOL- RAND           
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6 ALMEDA SIMS ELP 2   INGERSOL- RAND           

6 ALMEDA SIMS ELP 3   INGERSOL- RAND           

6 ALMEDA SIMS ELP 4   INGERSOL- RAND           
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Appendix “A”  
 

Field Inspection Form 
City of Houston 

Public Works & Engineering Department 
DRY PIT PUMP MAINTENANCE, REPAIR AND REPLACEMENT SERVICES 

Sample Only, Actual Form is subject to change by CTR after Award of the contract 
 
 
Contractor:___________________________________________ Contractor Job #: ___________________ 
 
Contract #__________________Ordinance#: ________________ City Work Order #: _________________ 
 
City Facility Name:_______________________City Facility#: __________________EI #: ______________ 
 
 
Nameplate Information: 
Make:    
Model:    
Serial:   
   

 
Visual Inspection Comments and Deficiencies: 
 
 
 
 
 
 

 
Field Repairs: 
 
 
 

 
 
Standard Electronic Test: ________________________________________________________________ 
    
Standard Mechanical Test_________________________________________________________________ 
 
Field Testing and Certification Results: 
    

    

    

    

 
 
Tests Performed By:______________________ JobTitle:____________________ Date: _____________ 
 
Witnessed By UDR:________________________ JobTitle: ___________________ Date: _____________ 
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Appendix “B” 
 

Equipment Release Authorization Form 
City of Houston  

Public Works & Engineering Department 
DRY PIT PUMP MAINTENANCE, REPAIR AND REPLACEMENT SERVICES 

Sample Only, Actual Form is subject to change by CTR after Award of the contract 
 

RELEASE #: ________________________________ 
 
DATE: _______________     CITY WORK ORDER #: _______________________ 
 
CITY FACILITY NAME:___________________ CITY FACILITY#:__________________EI #: ______________ 
 
CONTRACTOR:_______________________________________CONTRACTORJOB#: ____________________ 
 
CONTRACTOR ADDRESS:________________________________________________________________ 
 
CONTRACT #: __________________       ORDINANCE #: ____________  
 
NAME PLATE INFORMATION: 
MAKE: VOLT: HP: RPM: 
MODEL: AMP: HZ: SF: 
SERIAL:    

 
REASON FOR THE PULLING OF THE DRY PIT PUMP: 
_____________________________________________________________________________________
_____________________________________________________________________________________ 
 
NAME OF THE SHOP THE EQUIPMENT IS BEING TAKEN TO: 
_____________________________________________________________________________________     
 
IS THERE A PICTURE (S) OF THE DRY PIT PUMP ATTACHED?  YES: __________ NO: ___________
    
CONTRACTOR REPRESENTATIVE      CITY OF HOUSTON REPRESENTATIVE 
 
NAME: __________________________________  NAME: _________________________________ 
 
        EMPLOYEE #: ____________________________ 
 
 SIGNATURE: _____________________________   SIGNATURE: ___________________________                      
 
EMPLOYEE NUMBER: _______________________  EMPLOYEE #: ________________________ 
 
 
COMMENTS:              
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Appendix “C” 
 

City of Houston 
Public Works & Engineering Department 

DRY PIT PUMP MAINTENANCE, REPAIR AND REPLACEMENT SERVICES 
Teardown and Recommended Repair Report 

Sample Only, Actual Form is subject to change by CTR after award of the contract 
 
Contractor:____________________________________      Contractor Job Number:________________ 
 
City Contract #:______________City Release#:______________ City Ordinance #: ________________  
 
Clarifier Location: _____________City Facility Number:____________ EI #:_______________ 
 
Nameplate Information: 
Make:    
Model:    
Serial:   
   

Seal Information: 
Type Size Condition  
    
     

Valve Information: 
Type Size Condition  
    
  
  
  
  
  
  
  
  
  
  

 
Type Certification Test Required: ______________________________________________________ 
 
Recommendation:  Repair:______________________ Replacement: _________________________ 
 
Other Repairs Needed: __________________________________________________________________ 
 
_____________________________________________________________________________________ 
 
Parts Description:______________________________________________________________________ 
_____________________________________________________________________________________ 

 
Prepared By: ___________________________ Job Title: ___________________Date: ____________ 
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Appendix “D”  
 

Recommended Repair Estimate Form 
City of Houston 

Public Works & Engineering Department 
DRY PIT PUMP MAINTENANCE, REPAIR AND REPLACEMENT SERVICES 

Sample Only, Actual Form is subject to change by CTR after Award of the contract 
Contract #:  City Work Order #:  
Ordinance #:  Contractor Job #:    
City Facility:  Facility #:     
Dry Pit Pump Information:     
 Manufacturer:  Work Notification Date:  
 Model #:  Field Inspection Date:  
  Serial #: Equipment Pull Date:  
  EI#:  Estimate Date:    
     
UNIT PRICE ITEMS:  Unit  Extended
Item 1 - Prepare for Removal – Each  1.00 
Item 2 - Transport to Shop – Each  1.00 
Item 3 - Return to City – Each  1.00 

Sub-Total Unit Price Items    
     
COST PLUS ITEMS:  Contract Extended
  Cost Mark Up Price
Item 4 -   1.** 
Item 5 -    1.**  
Item 6 - Work by Sub-contractor (see Original 
invoices)  1.** 
   
Item 8 - Parts: (see parts Original Invoices)  1.** 
Item 9 - Rented Crane/Rigging   1.** 

Sub-Total Cost Plus Items    
Additional Services (see worksheet):       
Total Estimated Project Costs       
Total Estimated Dry Pit Pump Unit Repair Only       
Replacement Cost of an Identical Unit       

I. Repair Cost 
Expressed as % 
of Replacement 

Cost       
Repair Estimate Prepared By: Print Name: Signature:               Date: 
Repair of Dry Pit Pump Unit Approved by City 
of Houston UDR: Print Name:  Signature:                 Date: 
Replacement of Dry Pit Pump Unit Approved 
By City of Houston CTR: Print Name: Signature:               Date: 
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Appendix “E” 
Progress and Status Report Form 

City of Houston 
Public Works & Engineering Department 

 DRY PIT PUMP MAINTENANCE, REPAIR AND REPLACEMENT SERVICES 
Sample Only, Actual Form is subject to change by CTR after Award of the contract 

 
 
 

 Work Work  Facility Facility       Person  Cost Expended
Release Order Order E.I. # Name Manufacture Model Serial Problem Inspect Test Called Allocated Of To 
Number # Date #    # #  Date Date Date Amount Repair Date 

             $ $ $ 
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SECTION C 

GENERAL TERMS & CONDITIONS 
 

THE STATE OF TEXAS BID #  L23436 
 ORDINANCE #  _______________  
COUNTY OF HARRIS CONTRACT #  ________________  

I PARTIES 

ADDRESS 
 
THIS AGREEMENT for DRY PIT PUMP MAINTENANCE, REPAIR AND REPLACEMENT SERVICES 

("Agreement") is made on the Countersignature Date between the CITY OF HOUSTON, TEXAS ("City"), a 

municipal corporation and __________________________ ("Contractor or Vendor"), a corporation doing 

business in Texas. 

The initial addresses of the parties, which one party may change by giving written notice to the other party, 

are as follows: 

 

City Contractor 

City Purchasing Agent for Director _____________________________  

for Public Works & Engineering Department _____________________________  

City of Houston _____________________________  

P.O. Box 1562 Phone: ______________________  

Houston, Texas 77251 Fax: _________________________  

 
 
The Parties agree as follows: 

TABLE OF CONTENTS 
  

2.1 This Agreement consists of the following sections: 
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EXHIBITS 

A. DEFINITIONS 

* B. SCOPE OF SERVICES 

*BB.  EQUIPMENT LOCATION LIST  

*C. EQUAL EMPLOYMENT OPPORTUNITY 

* D. MWBE SUBCONTRACT TERMS 

* E. DRUG POLICY COMPLIANCE AGREEMENT 

F. CERTIFICATION OF NO SAFETY IMPACT POSITIONS 

* G. DRUG POLICY COMPLIANCE DECLARATION 

* H. FEES AND COSTS 

* I. CITY’S CONTRACTORS PAY OR PLAY PROGRAM 
* Note:  These Exhibits shall be inserted into the Contract agreement at the time of Contract execution. 
  
 APPENDICES: 
 

A. FIELD INSPECTION FORM 
B. EQUIPMENT RELEASE AUTHORIZATION FORM 
C. TEARDOWN AND RECOMMENDED REPAIR REPORT FORM 
D. RECOMMENDED REPAIR ESTIMATE FORM 
E. PROGRESS AND STATUS REPORT FORM 

* Note:  These Appendices shall be inserted into the Contract agreement at the time of Contract execution 

PARTS INCORPORATED 

4.1 The above described sections and exhibits are incorporated into this Agreement. 

5.0 CONTROLLING PARTS 

5.1 If a conflict among the sections or exhibits arises, the Exhibits control over the Sections. 

6.0 DEFINITIONS 

6.1 Certain terms used in this Agreement are defined in Exhibit "A". 
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7.0 SIGNATURES 

7.1 The Parties have executed this Agreement in multiple copies, each of which is an original. 
 
ATTEST/SEAL: (if a corporation)  
WITNESS: (if not corporation) 
 
 
 
By: _____________________________ By:________________________________  
Name: Name: 
Title: Title: 
 Federal Tax ID Number: _______________  
 
 
 
ATTEST/SEAL: CITY OF HOUSTON, TEXAS 

Signed by: 
 
 
________________________________ __________________________________  

City Secretary Mayor 
 
 
 
APPROVED: COUNTERSIGNED BY: 
 
 
________________________________ __________________________________  

City Purchasing Agent City Controller 
 
 
 
 DATE COUNTERSIGNED: 
 
 
 __________________________________  
 
 
 
This Contract has been reviewed as to form by the undersigned legal assistant and has been found to meet 
established Legal Department criteria.  The Legal Department has not reviewed the content of these 
documents. 
 
 
________________________________ __________________________________  

Date Legal Assistant 
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II. DUTIES OF CONTRACTOR 

1.0  SCOPE OF SERVICES 

1.1 In consideration of the payments specified in this Agreement, Contractor shall provide all 
supervision, labor, tools, equipment, permits, parts, expendable items, material, and supplies 
necessary to perform the services described in Exhibit "B”, “BB.” 

2.0  RELEASE 

2.1 PRIME CONTRACTOR/SUPPLIER AGREES TO AND SHALL RELEASE THE CITY, ITS 
AGENTS, EMPLOYEES, OFFICERS, AND LEGAL REPRESENTATIVES (COLLECTIVELY 
THE CITY) FROM ALL LIABILITY FOR INJURY, DEATH, DAMAGE, OR LOSS TO 
PERSONS OR PROPERTY SUSTAINED IN CONNECTION WITH OR INCIDENTAL TO 
PERFORMANCE UNDER THIS AGREEMENT, EVEN IF THE INJURY, DEATH, DAMAGE, 
OR LOSS IS CAUSED BY THE CITY’S SOLE OR CONCURRENT NEGLIGENCE AND/OR 
THE CITY’S STRICT PRODUCTS LIABILITY OR STRICT STATUTORY LIABILITY. 

3.0 INDEMNIFICATION 

3.1 PRIME CONTRACTOR/SUPPLIER AGREES TO AND SHALL DEFEND, INDEMNIFY, AND 
HOLD THE CITY, ITS AGENTS, EMPLOYEES, OFFICERS, AND LEGAL 
REPRESENTATIVES (COLLECTIVELY "THE CITY") HARMLESS FOR ALL CLAIMS, 
CAUSES OF ACTION, LIABILITIES, FINES, AND EXPENSES (INCLUDING, WITHOUT 
LIMITATION, ATTORNEY’S FEES, COURT COSTS, AND ALL OTHER DEFENSE COSTS 
AND INTEREST) FOR INJURY, DEATH, DAMAGE, OR LOSS TO PERSONS OR 
PROPERTY SUSTAINED IN CONNECTION WITH OR INCIDENTAL TO PERFORMANCE 
UNDER THIS AGREEMENT INCLUDING, WITHOUT LIMITATION, THOSE CAUSED BY: 

3.1.1 PRIME CONTRACTOR/SUPPLIER AND/OR ITS AGENTS’, EMPLOYEES’, 
OFFICERS’, DIRECTORS’, CONTRACTORS’, OR SUBCONTRACTORS’ 
(COLLECTIVELY IN NUMBERED PARAGRAPHS 2.1-3.2, "CONTRACTOR") 
ACTUAL OR ALLEGED NEGLIGENCE OR INTENTIONAL ACTS OR OMISSIONS; 

3.1.2 THE CITY’S AND PRIME CONTRACTOR/SUPPLIER ACTUAL OR ALLEGED 
CONCURRENT NEGLIGENCE, WHETHER CONTRACTOR IS IMMUNE FROM 
LIABILITY OR NOT; AND 

3.1.3 THE CITY’S AND PRIME CONTRACTOR/SUPPLIER ACTUAL OR ALLEGED 
STRICT PRODUCTS LIABILITY OR STRICT STATUTORY LIABILITY, WHETHER 
CONTRACTOR IS IMMUNE FROM LIABILITY OR NOT. 

3.1.4 PRIME CONTRACTOR/SUPPLIER SHALL DEFEND, INDEMNIFY, AND HOLD THE 
CITY HARMLESS DURING THE TERM OF THIS CONTRACT AND FOR FOUR 
YEARS AFTER THE CONTRACT TERMINATES.  CONTRACTOR’S 
INDEMNIFICATION IS LIMITED TO $500,000.00 PER OCCURRENCE.  
CONTRACTOR SHALL NOT INDEMNIFY THE CITY FOR THE CITY’S SOLE 
NEGLIGENCE. 

3.2 CONTRACTOR SHALL REQUIRE ALL OF ITS SUBCONTRACTORS (AND THEIR 
SUBCONTRACTORS) TO RELEASE AND INDEMNIFY THE CITY TO THE SAME EXTENT 
AND IN SUBSTANTIALLY THE SAME FORM AS ITS RELEASE AND INDEMNITY TO THE 
CITY. 
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INDEMNIFICATION PROCEDURES 

4.1 Notice of Claims.  If the City or Prime Contractor/Supplier receives notice of any claim or 
circumstances, which could give rise to an indemnified loss, the receiving party shall give 
written notice to the other party within 10 days.  The notice must include the following: 

4.1.1 a description of the indemnification event in reasonable detail, and 

4.1.2 the basis on which indemnification may be due and  

4.1.3 the anticipated amount of the indemnified loss. 

4.2 This notice does not stop or prevent the City from later asserting a different basis for 
indemnification or a different amount of indemnified loss than that indicated in the initial 
notice.  If the City does not provide this notice within the 10 day period, it does not waive any 
right to indemnification except to the extent that Prime Contractor/Supplier is prejudiced, 
suffers loss, or incurs expense because of the delay. 

4.3 Defense of Claims 

4.3.1 Assumption of Defense.  Prime Contractor/Supplier may assume the defense of the 
claim at its own expense with counsel chosen by it that is reasonably 
satisfactory to the City.  Prime Contractor/Supplier shall then control the 
defense and any negotiations to settle the claim.  Within 10 days after 
receiving written notice of the indemnification request, Prime 
Contractor/Supplier must advise the City as to whether or not it will defend the 
claim.  If Prime Contractor/Supplier does not assume the defense, the City 
shall assume and control the defense, and all defense expenses constitute an 
indemnification loss. 

4.3.2 Continued Participation.  If Prime Contractor/Supplier elects to defend the claim, the 
City may retain separate counsel to participate in (but not control) the defense and to 
participate in (but not control) any settlement negotiations.  Prime Contractor/Supplier 
may settle the claim without the consent or agreement of the City, unless it (i) would 
result in injunctive relief or other equitable remedies or otherwise require the City to 
comply with restrictions or limitations that adversely affect the City, (ii) would require 
the City to pay amounts that Prime Contractor/Supplier does not fund in full, (iii) would 
not result in the City’s full and complete release from all liability to the plaintiffs or 
claimants who are parties to or otherwise bound by the settlement. 

5.0 INSURANCE 

5.1 Contractor shall maintain in effect certain insurance coverage and shall furnish certificates of 
insurance, in duplicate form, before beginning its performance under this Agreement.  All 
policies except Professional Liability and Workers’ Compensation must name the City as an 
additional insured.  The issuer of any policy (1) shall have a Certificate of Authority to 
transact insurance business in Texas or (2) shall be an eligible non-admitted insurer in the 
State of Texas and have a Best’s rating of at least B+ and a Best’s Financial Size Category 
of Class VI or better, according to the most current edition Best’s Key Rating Guide.  
Contractor shall maintain the following insurance coverage in the following amounts: 

5.1.1 Commercial General Liability insurance including Contractual Liability insurance: 
$500,000 per occurrence; $1,000,000 aggregate 

5.1.2 Workers’ Compensation including Broad Form All States endorsement: 
Statutory amount 

5.1.3 Automobile Liability insurance 
$1,000,000 combined single limit per occurrence 
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Defense costs are excluded from the face amount of the policy 
Aggregate Limits are per 12-month policy period unless otherwise indicated 

5.1.4 Employer’s Liability 
Bodily injury by accident $100,000 (each accident) 
Bodily injury by disease $100,000 (policy limit) 
Bodily injury by disease $100,000 (each employee) 

5.2 All insurance polices must require on their face, or by endorsement, that the insurance carrier 
waives any rights of subrogation against the City, Contractor shall give written notice to the 
Director if any of its insurance policies are cancelled, materially changed or non-renewed.  
Within the 30 day period, Contractor shall provide other suitable policies in lieu of those 
about to be canceled, materially changed, or non-renewed so as to maintain in effect the 
required coverage.  If Contractor does not comply with this requirement, the Director, at his 
or sole discretion, may: 

5.2.1 immediately suspend Contractor from any further performance under this Agreement 
and begin procedures to terminate for default, or 

5.2.2 purchase the required insurance with City funds and deduct the cost of the premiums 
from amounts due to Contractor under this Agreement. 

WARRANTIES 

6.1 Contractor represents and warrants that it shall perform all work in a good and workmanlike 
manner, meeting the standards of quality prevailing in Harris County, Texas for work of this 
kind.  Contractor shall perform all work using trained and skilled persons having substantial 
experience performing the work required under this Agreement. 

6.2 With respect to any parts and goods furnished by it, Contractor warrants: 

6.2.1 that all items are free of defects in title, material, and workmanship, 

6.2.2 that each item meets or exceeds the manufacturer’s specifications and requirements 
for the equipment, structure, or other improvement in which the item is installed, 

6.2.3 that each replacement item is new in accordance with original equipment 
manufacturer’s specifications, and of a quality at least as good as the quality of the 
item which it replaces (when the replaced item was new), and 

6.2.4 that no item or its use infringes any patent, copyright, or proprietary right. 

LICENSES AND PERMITS 

7.1 Contractor shall obtain and pay for all licenses, permits, and certificates required by any 
statute, ordinance, rule, or regulation. 

COMPLIANCE WITH EQUAL OPPORTUNITY ORDINANCE 

8.1 Contractor shall comply with the City’s Equal Employment Opportunity Ordinance as set out 
in Exhibit "C". 

MWBE COMPLIANCE 

9.1 Contractor shall comply with the City’s Minority and Women Business Enterprise ("MWBE") 
programs as set out in Chapter 15, Article V of the City of Houston Code of Ordinances.  
Contractor shall make good faith efforts to award subcontracts or supply agreements in at 
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least 11% of the value of this Agreement to MWBEs.  Contractor acknowledges that it has 
reviewed the requirements for good faith efforts on file with the City’s Affirmative Action 
Division and will comply with them. 

9.2 Contractor shall require written subcontracts with all MWBE subcontractors and shall submit 
all disputes with MWBEs to binding arbitration in Houston, Texas if directed to do so by the 
Affirmative Action Division Director.  MWBE subcontracts must contain the terms set out in 
Exhibit "D".  If Contractor is an individual person (as distinguished from a corporation, 
partnership, or other legal entity), and the amount of the subcontract is $50,000 or less, the 
subcontract must also be signed by the attorneys of the respective parties. 

DRUG ABUSE DETECTION AND DETERRENCE 

10.1 It is the policy of the City to achieve a drug-free workforce and workplace.  The manufacture, 
distribution, dispensation, possession, sale, or use of illegal drugs or alcohol by contractors 
while on City Premises is prohibited.  Contractor shall comply with all the requirements and 
procedures set forth in the Mayor’s Drug Abuse Detection and Deterrence Procedures for 
Contractors, Executive Order No. 1-31 ("Executive Order"), which is incorporated into this 
Agreement and is on file in the City Secretary’s Office. 

10.2 Before the City signs this Agreement, Contractor shall file with the Contract Compliance 
Officer for Drug Testing ("CCODT"): 

10.2.1 a copy of its drug-free workplace policy, 

10.2.2 the Drug Policy Compliance Agreement substantially in the form set forth in 
Exhibit "E", together with a written designation of all safety impact positions, and 

10.2.3 if applicable (e.g. no safety impact positions), the Certification of No Safety Impact 
Positions, substantially in the form set forth in Exhibit "F". 

10.3 If Contractor files a written designation of safety impact positions with its Drug Policy 
Compliance Agreement, it also shall file every 6 months during the performance of this 
Agreement or on completion of this Agreement if performance is less than 6 months, a Drug 
Policy Compliance Declaration in a form substantially similar to Exhibit "G".  Contractor shall 
submit the Drug Policy Compliance Declaration to the CCODT within 30 days of the 
expiration of each 6-month period of performance and within 30 days of completion of this 
Agreement.  The first 6-month period begins to run on the date the City issues its Notice to 
Proceed or if no Notice to Proceed is issued, on the first day Contractor begins work under 
this Agreement. 

10.4 Contractor also shall file updated designations of safety impact positions with the CCODT if 
additional safety impact positions are added to Contractor’s employee work force. 

10.5 Contractor shall require that its subcontractors comply with the Executive Order, and 
Contractor shall secure and maintain the required documents for City inspection. 

11.0 ENVIRONMENTAL LAWS 

11.1 Contractor shall comply with all rules, regulations, statutes, or orders of the Environmental 
Protection Agency ("EPA"), the Texas Commission on Environmental Quality ("TCEQ"), and 
any other governmental agency with the authority to promulgate environmental rules and 
regulations (“Environmental Laws”).  Contractor shall promptly reimburse the City for any 
fines or penalties levied against the City because of Contractor’s failure to comply. 

11.2 Contractor shall not possess, use, generate, release, discharge, store, dispose of, or 
transport any Hazardous Materials on, under, in, above, to, or from the site except in strict 
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compliance with the Environmental Regulations.  "Hazardous Materials" means any 
substances, materials, or wastes that are or become regulated as hazardous or toxic 
substances under any applicable federal, state, or local laws, regulations, ordinances, or 
orders.  Contractor shall not deposit oil, gasoline, grease, lubricants or any ignitable or 
hazardous liquids, materials, or substances in the City’s storm sewer system or sanitary 
sewer system or elsewhere on City Property in violation of the Environmental Laws. 

CITY’S CONTRACTOR PAY OR PLAY PROGRAM 

12.1 The requirement and terms of the City of Houston Pay or Play Policy, as set out in Executive 
Order 1-7, are incorporated into this Agreement for all purposes.  Contractor has reviewed 
Executive Order 1-7 and shall comply with its terms and conditions as they are set out at the 
time of City Council approval of this Agreement.  

12.2 The Pay or Play Program for various departments will be administered by the City of Houston 
Affirmative Action Division’s designee and for a Department specific contract; the 
Department’s designated contract administrator will administer the Pay or Play Program. 

CONTRACTOR’S PERFORMANCE 

13.1 Contractor shall make citizen satisfaction a priority in providing services under this 
Agreement.  Contractor shall train its employees to be customer service-oriented and to 
positively and politely interact with citizens when performing contract services.  Contractor’s 
employees shall be clean, courteous, efficient, and neat in appearance and committed to 
offering the highest quality of service to the public.  If, in the Director’s opinion, Contractor is 
not interacting in a positive and polite manner with citizens, he or she shall direct Contractor 
to take all remedial steps to conform to these standards. 

PAYMENT OF EMPLOYEES AND SUBCONTRACTORS 

14.1 Contractor shall make timely payments in accordance with applicable state and federal law to 
all persons and entities supplying labor, materials or equipment for the performance of this 
Agreement including Contractor’s employees. 

14.2 Failure of Contractor to pay its employees as required by law shall constitute a default under 
this contract for which the Contractor and its surety shall be liable on Contractor’s 
performance bond if Contractor fails to cure the default as provided under this Agreement. 

14.3 Contractor shall defend and indemnify the City from any claims or liability arising out of 
Contractors failure to pay its subcontractors as required by law.  Contractor shall submit 
disputes relating to payment of M/WBE subcontractors to arbitration in the same manner as 
any other disputes under the M/WBE subcontract. 

III. DUTIES OF CITY 

PAYMENT TERMS 

1.1 The City shall pay and Contractor shall accept fees provided in Exhibit "H" for all services 
rendered and the Deliverables furnished by Contractor.  The fees must only be paid from 
Allocated Funds, as provided below. 

TAXES 

2.1 The City is exempt from payment of Federal Excise and Transportation Tax and Texas 
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Limited Sales and Use Tax.  Contractor’s invoices to the City must not contain assessments 
of any of these taxes.  The Director will furnish the City’s exemption certificate and federal 
tax identification number to Contractor if requested. 

METHOD OF PAYMENT 

3.1 The City shall pay Contractor on the basis of invoices submitted by Contractor and approved 
by the Director, showing the specific tasks completed in the preceding month and the 
corresponding prices.  The City shall make payments to Contractor at its address for notices 
within 30 days of receipt of an approved invoice. 

METHOD OF PAYMENT - DISPUTED PAYMENTS 

4.1 If the City disputes any items in an invoice Contractor submits for any reason, including lack 
of supporting documentation, the Director shall temporarily delete the disputed item and pay 
the remainder of the invoice.  The Director shall promptly notify Contractor of the dispute and 
request remedial action.  After the dispute is settled, Contractor shall include the disputed 
amount on a subsequent regularly scheduled invoice or on a special invoice for the disputed 
item only. 

LIMIT OF APPROPRIATION: 
 
5.1 The City's duty to pay money to Contractor under this Agreement is limited in its entirety by 

the provisions of this Section. 
 
5.2 In order to comply with Article II, Sections 19 and 19a of the City's Charter and Article XI, 

Section 5 of the Texas Constitution, the City has appropriated and allocated the sum of 
$__________ to pay money due under this Agreement (the "Original Allocation").  The 
executive and legislative officers of the City, in their discretion, may allocate supplemental 
funds for this Agreement, but they are not obligated to do so.  Therefore, the parties have 
agreed to the following procedures and remedies:  

 
5.3 The City makes a Supplemental Allocation by issuing to Contractor a Service Release Order, 

or similar form approved by the City Controller, containing the language set out below.  When 
necessary, the Supplemental Allocation shall be approved by motion or ordinance of City 
Council. 

 
"NOTICE OF SUPPLEMENTAL ALLOCATION OF FUNDS" 

 
“By the signature below, the City Controller certifies that, upon the request of the responsible 
director, the supplemental sum set out below has been allocated for the purposes of the 
Agreement out of funds appropriated for this purpose by the City Council of the City of 
Houston. This supplemental allocation has been charged to such appropriation.” 
 

5.4 The Original Allocation plus all supplemental allocations are the Allocated Funds.  The City 
shall never be obligated to pay any money under this Agreement in excess of the Allocated 
Funds.  Contractor must assure itself that sufficient allocations have been made to pay for 
services it provides.  If Allocated Funds are exhausted, Contractor’s only remedy is 
suspension or termination of its performance under this Agreement and it has no other 
remedy in law or in equity against the City and no right to damages of any kind. 

CHANGES 

6.1 At any time during the Agreement Term, the City Purchasing Agent or Director may issue a 
Change Order to increase or decrease the scope of services or change plans and 
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specifications, as he or she may find necessary to accomplish the general purposes of this 
Agreement.  Contractor shall furnish the services or deliverables in the Change Order in 
accordance with the requirements of this Agreement plus any special provisions, 
specifications, or special instructions issued to execute the extra work. 

6.2 The City Purchasing Agent or Director will issue the Change Order in substantially the 
following form: 

 
CHANGE ORDER 

 
TO: [Name of Contractor] 
FROM: City of Houston, Texas (the "City") 
DATE: [Date of Notice] 
SUBJECT: Change Order under the Agreement between the City and [Name of 

Contractor] countersigned by the City Controller on [Date of 
countersignature of the Agreement] 

 
Subject to all terms and conditions of the Agreement, the City requests that Contractor 
provide the following: 

 
[Here describe the additions to or changes to the equipment or services and the Change 
Order Charges applicable to each.] 

 
Signed: 
[Signature of City Purchasing Agent or Director] 

6.3 The City Purchasing Agent or Director may issue more than one Change Order, subject to 
the following limitations: 

6.3.1 Council expressly authorizes the City Purchasing Agent or Director to approve a 
Change Order of up to $50,000.  A Change Order of more than $50,000 over the 
approved contract amount must be approved by the City Council. 

6.3.2 If a Change Order describes items that Contractor is otherwise required to provide 
under this Agreement, the City is not obligated to pay any additional money to 
Contractor. 

6.3.3 The total of all Change Orders issued under this section may not increase the Original 
Agreement amount by more than 25%. 

6.4 Whenever Contractor receives a Change Order, Contractor shall furnish all material, 
equipment, and personnel necessary to perform the work described in the Change Order.  
Contractor shall complete the work within the time prescribed.  If no time for completion is 
prescribed, Contractor shall complete the work within a reasonable time.  If the work 
described in any Change Order causes an unavoidable delay in any other work Contractor is 
required to perform under this Agreement, Contractor may request a time extension for the 
completion of the work.  The City Purchasing Agent’s or Director’s decision regarding a time 
extension is final. 

6.5 A product or service provided under a Change Order is subject to inspection, acceptance, or 
rejection in the same manner as the work described in the Original Agreement, and is subject 
to the terms and conditions of the Original Agreement as if it had originally been a part of the 
Agreement. 

6.6 Change Orders are subject to the Allocated Funds provisions of this Agreement. 

IV. TERM AND TERMINATION 
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CONTRACT TERM 

1.1 This Agreement is effective on the Countersignature Date and expires three (3) years after 
the starting date specified in the Notice to Proceed unless sooner terminated according to 
the terms of this Agreement. 

NOTICE TO PROCEED 

2.1 Contractor shall begin performance under this Agreement on the date specified in a Notice to 
Proceed from the City Purchasing Agent. 

RENEWALS 

3.1 Upon expiration of the Initial Term, and so long as the City makes sufficient supplemental 
allocations, this Agreement will be automatically renewed for two successive one-year terms 
on the same terms and conditions.  If the Director/Chief of the City Department elects not to 
renew this Agreement, the City Purchasing Agent shall notify Contractor in writing of non-
renewal at least 30 days before the expiration of the then current term. 

TIME EXTENSIONS 

4.1 If Department requests an extension of time to complete its performance, then the City 
Purchasing Agent may, in his or her sole discretion, extend the time so long as the extension 
does not exceed 90 days.  The extension must be in writing but does not require amendment 
of this Agreement.  Contractor is not entitled to damages for delay(s) regardless of the cause 
of the delay(s). 

5.0 TERMINATION FOR CONVENIENCE BY THE CITY 

5.1 The City Purchasing Agent or Director may terminate this Agreement at any time by giving 
30 days written notice to Contractor.  The City’s right to terminate this Agreement for 
convenience is cumulative of all rights and remedies, which exist now or in the future. 

5.2 On receiving the notice, Contractor shall, unless the notice directs otherwise, immediately 
discontinue all services under this Agreement and cancel all existing orders and subcontracts 
that are chargeable to this Agreement.  As soon as practicable after receiving the termination 
notice, Contractor shall submit an invoice showing in detail the services performed under this 
Agreement up to the termination date.  The City shall then pay the fees to Contractor for 
services actually performed, but not already paid for, in the same manner as prescribed in 
Section III unless the fees exceed the allocated funds remaining under this Agreement. 

5.3 TERMINATION OF THIS AGREEMENT AND RECEIPT OF PAYMENT FOR SERVICES 
RENDERED ARE CONTRACTOR’S ONLY REMEDIES FOR THE CITY’S TERMINATION 
FOR CONVENIENCE, WHICH DOES NOT CONSTITUTE A DEFAULT OR BREACH OF 
THIS AGREEMENT.  CONTRACTOR WAIVES ANY CLAIM (OTHER THAN ITS CLAIM 
FOR PAYMENT AS SPECIFIED IN THIS SECTION), IT MAY HAVE NOW OR IN THE 
FUTURE FOR FINANCIAL LOSSES OR OTHER DAMAGES RESULTING FROM THE 
CITY’S TERMINATION FOR CONVENIENCE. 

TERMINATION FOR CAUSE BY CITY 

6.1 If Contractor defaults under this Agreement, the City Purchasing Agent or Director may either 
terminate this Agreement or allow Contractor to cure the default as provided below.  The 
City’s right to terminate this Agreement for Contractor’s default is cumulative of all rights and 
remedies, which exist now or in the future.  Default by Contractor occurs if: 
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6.1.1 Contractor fails to perform any of its duties under this Agreement; 

6.1.2 Contractor becomes insolvent; 

6.1.3 all or a substantial part of Contractor’s assets are assigned for the benefit of its 
creditors; or 

6.1.4 a receiver or trustee is appointed for Contractor. 

6.2 If a default occurs, the City Purchasing Agent or Director may, but is not obligated to, deliver 
a written notice to Contractor describing the default and the termination date.  The City 
Purchasing Agent or Director, at his or her sole option, may extend the termination date to a 
later date.  If the City Purchasing Agent or Director allows Contractor to cure the default and 
Contractor does so to the City Purchasing Agent’s or Director’s satisfaction before the 
termination date, then the termination is ineffective.  If Contractor does not cure the default 
before the termination date, then the City Purchasing Agent or Director may terminate this 
Agreement on the termination date, at no further obligation of the City. 

6.3 To effect final termination, the City Purchasing Agent or Director must notify Contractor in 
writing.  After receiving the notice, Contractor shall, unless the notice directs otherwise, 
immediately discontinue all services under this Agreement, and promptly cancel all orders or 
subcontracts chargeable to this Agreement. 

TERMINATION FOR CAUSE BY CONTRACTOR 

7.1 Contractor may terminate its performance under this Agreement only if the City defaults and 
fails to cure the default after receiving written notice of it.  Default by the City occurs if the 
City fails to perform one or more of its material duties under this Agreement.  If a default 
occurs and Contractor wishes to terminate the Agreement, then Contractor must deliver a 
written notice to the Director describing the default and the proposed termination date. 

7.2 The date must be at least 30 days after the Director receives notice.  Contractor, at its sole 
option, may extend the proposed termination date to a later date.  If the City cures the default 
before the proposed termination date, then the proposed termination is ineffective.  If the City 
does not cure the default before the proposed termination date, then Contractor may 
terminate its performance under this Agreement on the termination date. 

REMOVAL OF CONTRACTOR OWNED EQUIPMENT AND MATERIALS 

8.1 Upon expiration, or termination of this Agreement, Contractor is permitted ten (10) days 
within which to remove contractor-owned material and equipment from the City’s premises.  
The City shall make such material and equipment readily available to Contractor.  The time 
period may be extended upon approval by the Director.  The City reserves the right to deny 
any extension of time. 

V. MISCELLANEOUS 

1.0 INDEPENDENT CONTRACTOR 

1.1 Contractor shall perform its obligations under this Agreement as an independent contractor 
and not as an employee of the City. 

FORCE MAJEURE 

2.1 Timely performance by both parties is essential to this Agreement.  However, neither party is 
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liable for delays or other failures to perform its obligations under this Agreement to the extent 
the delay or failure is caused by Force Majeure.  Force Majeure means fires, floods, 
explosions, and other acts of God, war, terrorist acts, riots, court orders, and the acts of 
superior governmental or military authority. 

2.2 This relief is not applicable unless the affected party does the following: 

2.2.1 uses due diligence to remove the Force Majeure as quickly as possible, and 

2.2.2 provides the other party with prompt written notice of the cause and its anticipated 
effect. 

2.3 The City may perform contract functions itself or contract them out during periods of Force 
Majeure.  Such performance does not constitute a default or breach of this Agreement by the 
City. 

2.4 If the Force Majeure continues for more than 30 days, the City Purchasing Agent or Director 
may terminate this Agreement by giving 30 days written notice to Contractor.  This 
termination is not a default or breach of this Agreement.  CONTRACTOR WAIVES ANY 
CLAIM IT MAY HAVE FOR FINANCIAL LOSSES OR OTHER DAMAGES RESULTING 
FROM THE TERMINATION EXCEPT FOR AMOUNTS DUE UNDER THE AGREEMENT AT 
THE TIME OF THE TERMINATION. 

SEVERABILITY 

3.1 If any part of this Agreement is for any reason found to be unenforceable, all other parts 
remain enforceable unless the result materially prejudices either party. 

ENTIRE AGREEMENT 

4.1 This Agreement merges the prior negotiations and understandings of the Parties and 
embodies the entire agreement of the Parties.  No other agreements, assurances, 
conditions, covenants (express or implied), or other terms of any kind exist between the 
Parties regarding this Agreement. 

WRITTEN AMENDMENT 

5.1 Unless otherwise specified elsewhere in this Agreement, this Agreement may be amended 
only by written instrument executed on behalf of the City (by authority of an ordinance duly 
adopted by the City Council) and Contractor.  The Director is only authorized to perform the 
functions specifically delegated to him or her in this Agreement. 

APPLICABLE LAWS 

6.1 This Agreement is subject to the laws of the State of Texas, the City Charter and Ordinances, 
the laws of the federal government of the United States, and all rules and regulations of any 
regulatory body or officer having jurisdiction. 

6.2 Venue for any litigation relating to this Agreement is Harris County, Texas. 

NOTICES 
 

7.1 All notices to either party to the Agreement must be in writing and must be delivered by hand, 
facsimile, United States registered or certified mail, return receipt requested, United States 
Express Mail, Federal Express, Airborne Express, UPS or any other national overnight 
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express delivery service.  The notice must be addressed to the party to whom the notice is 
given at its address set out in Section I of this Agreement or other address the receiving party 
has designated previously by proper notice to the sending party.  Postage or delivery 
charges must be paid by the party giving the notice. 

NON-WAIVER 

8.1 If either party fails to require the other to perform a term of this Agreement, that failure does 
not prevent the party from later enforcing that term and all other terms.  If either party waives 
the other’s breach of a term, that waiver does not waive a later breach of this Agreement. 

8.2 An approval by the Director, or by any other employee or agent of the City, of any part of 
Contractor’s performance does not waive compliance with this Agreement or establish a 
standard of performance other than that required by this Agreement and by law.  The 
Director is not authorized to vary the terms of this Agreement. 

INSPECTIONS AND AUDITS 

9.1 City representatives may perform, or have performed, (1) audits of Contractor’s books and 
records, and (2) inspections of all places where work is undertaken in connection with this 
Agreement.  Contractor shall keep its books and records available for this purpose for at 
least 3 years after this Agreement terminates.  This provision does not affect the applicable 
statute of limitations. 

ENFORCEMENT 

10.1 The City Attorney or his or her designee may enforce all legal rights and obligations under 
this Agreement without further authorization.  Contractor shall provide to the City Attorney all 
documents and records that the City Attorney requests to assist in determining Contractor’s 
compliance with this Agreement, with the exception of those documents made confidential by 
federal or State law or regulation. 

AMBIGUITIES 

11.1 If any term of this Agreement is ambiguous, it shall not be construed for or against any party 
on the basis that the party did or did not write it. 

SURVIVAL 

12.1 Contractor shall remain obligated to the City under all clauses of this Agreement that 
expressly or by their nature extend beyond the expiration or termination of this Agreement, 
including but not limited to, the indemnity provisions. 

PARTIES IN INTEREST 

13.1 This Agreement does not bestow any rights upon any third party, but binds and benefits the 
City and Contractor only. 

SUCCESSORS AND ASSIGNS 

14.1 This Agreement binds and benefits the Parties and their legal successors and permitted 
assigns; however, this provision does not alter the restrictions on assignment and disposal of 
assets set out in the following paragraph.  This Agreement does not create any personal 
liability on the part of any officer or agent of the City. 
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BUSINESS STRUCTURE AND ASSIGNMENTS 

15.1 Contractor shall not assign this Agreement at law or otherwise or dispose of all or 
substantially all of its assets without the City Purchasing Agent’s or Director’s prior written 
consent.  Nothing in this clause, however, prevents the assignment of accounts receivable or 
the creation of a security interest under Section 9.406(c) of the Texas Business & Commerce 
Code.  In the case of such an assignment, Contractor shall immediately furnish the City with 
proof of the assignment and the name, telephone number, and address of the Assignee and 
a clear identification of the fees to be paid to the Assignee. 

15.2 Contractor shall not delegate any portion of its performance under this Agreement without 
the City Purchasing Agent’s or Director’s prior written consent. 

16.0 REMEDIES CUMULATIVE 

16.1 Unless otherwise specified elsewhere in this Agreement, the rights and remedies contained 
in this Agreement are not exclusive, but are cumulative of all rights and remedies which exist 
now or in the future.  Neither party may terminate its duties under this Agreement except in 
accordance with its provisions. 

CONTRACTOR DEBT 

17.1 If Contractor, at any time during the term of this agreement, incurs a debt, as the word is 
defined in Section 15-122 of the Houston City Code of Ordinances, it shall immediately notify 
the City Controller in writing.  If the City Controller becomes aware that Contractor has 
incurred a debt, she shall immediately notify contractor in writing.  If Contractor does not pay 
the debt within 30 days of either such notification, the City Controller may deduct funds in an 
amount equal to the debt from any payments owed to Contractor under this agreement, and 
Contractor waives any recourse therefore. 
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EXHIBIT A 
DEFINITIONS 

 
As used in this Agreement, the following terms have the meanings set out below: 
 
“Additional Services” shall mean other services to repair systems associated with the submersible pump, 
not otherwise described in this specification, to bring the equipment to the working conditions agreeable to 
the Director and Contractor. 
 
"Agreement" means this contract between the Parties, including all exhibits, change orders, and any written 
amendments authorized by City Council and Contractor. 
 
"City" is defined in the preamble of this Agreement and includes its successors and assigns. 
 
“City of Houston Normal Business Hours” shall mean 8:00 a.m. to 5:00 p.m., Monday to Friday, except on 
days which are considered City holidays. 
 
“City Purchasing Agent” is defined as the person or duly authorized successor, authorized in writing to act 
for the City. The term includes, except as otherwise provided in this Contract, the authorized representative 
of the City Purchasing Agent acting within the limits of delegated authority. 
 
“Contract Administrator” means the representative of the Appropriate Department who is responsible for the 
administration for the Contract. 
 
“Contract Award Notice” means the official notification substantiated by the Notice to Proceed issued by the 
City Purchasing Agent to the Contractor. 
 
“Contract Charges” means charges that accrue during a given month as defined in Article III. 
 
“Contract Term” is defined in Article IV. 
 
"Contractor" is defined in the preamble of this Agreement and includes its successors and assigns. 
 
“Contractor’s Facility” shall mean place of business of the Contractor where the Contractor performs repairs 
of equipment and machinery for other entities, specifically where the Contractor plans to repair City of 
Houston pumps of the model and size described in these specifications.  The facility shall be equipped with 
the needed overhead/jib crane(s), lathe(s), drill(s), ovens, pressure washing machine, meggers, coil testers, 
balancing machine, paint booth, hydraulic press(es), and testing equipment to do the necessary 
repair/replacement work for the largest  pump in the group.  The facility shall be clean, free from dirt and 
dust, to prevent contamination and damage during assembly of the pumps and installation of bearings and 
gears. 
 
“Contractor’s Standard Business Hours” shall mean the daily eight (8) hour period Monday through Friday, 
which the contractor has established as their normal business day. 
 
“Contract Technical Representative” (CTR) shall mean the representative of the Director of the Appropriate 
Department assigned to administer the day-to-day activities of the Contract. 
 
"Countersignature Date" means the date this agreement is countersigned by the City Controller. 
 
“Director" mean the Directors/Chiefs of each of the Departments or the City Purchasing Agent for the City, 
or the person he or she designates. 
 
“Effective Date” is defined as date contract is countersigned by the City Controller. 
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“Emergency Labor Rate “(ELR) shall mean the contractor’s charge for labor for unscheduled, immediate, 
and continuous repair work which shall be carried out until the repair of the unit is completed.  UDR must 
authorize all emergency works. 
 
Equipment Inventory (EI) Number” shall mean the unique, cradle-to-grave number called Equipment 
Inventory (EI) Number used by (MMS) to identify each piece of equipment. 
 
“(EI) Tag” shall mean a metallic strip, embossed with the equipment inventory number (EI #), attached to 
each piece of equipment 
 
“Governing Body” means the Mayor and City Council of the City of Houston. 
 
“Hazardous Materials” is defined in Article II (Environmental Laws). 
 
“Maintenance Management System” (MMS) shall mean a computerized database to manage work order 
process, and maintains historical data about performance and repair of equipment at the Water Production 
and Wastewater Operations branches of the Utilities Division, City of Houston. 
 
“Non-Destructive Testing” (NDT) shall mean inspection to detect cracks and discontinuities by Magnetic 
Particle Methods, Penetrate Methods or any other Methods as needed and shall be performed by an NDT 
Level III Certified Technician.  The Certification shall be in accordance to the latest Recommended 
Practices of the American Society for Non-Destructive Testing. 
 
“Non-repairable Shop Cost” shall mean the cost amount that the contractor can bill the City for the 
teardown, inspection, testing, and work scope/estimate preparation when the UDR determines that the 
motor is not to be repaired (Non-Repairable).   
 
“Notice to Proceed” means a written communication from the City Purchasing Agent to Contractor 
instructing Contractor to begin performance. 
 
“Other Repair Methods” shall mean any method of repair other than those prescribed in the Bid Form.  
These “other repair methods” must be authorized in writing by the equipment manufacturer and be 
approved by the Director. 
 
“Overhaul and Repair at Contractor’s Facility” (Overhaul-Repair) shall mean that the contractor shall inspect 
the all components of the blower unit at Contractor’s facility, cleans all parts, measure and record 
dimensions of components/clearances and bring them to OEM standards. The Contractor shall dynamically 
balance rotating parts individually and as assembled, re-assemble.  After total re-assembly of the pump, the 
Contractor shall paint all of the external surfaces (excluding the pump shaft). 
 
“Overtime Labor Rate” (OLR) shall mean the contractor’s charge for labor for work performed after 
contractor’s Standard Business Hours.  UDR must authorize all overtime works. 
 
“Parties” mean all the entities set out in the Preamble who are bound by this Agreement. 
 
“Preventive Maintenance (PM)” shall mean a program which mission is to extend the life of equipment and 
detect critical wear of equipment.  PM shall accomplish this via the performance of a series of tasks at 
variable frequencies (monthly, quarterly, or annually) before the equipment fails or breaks down.   
 
“Replacement Parts” mean all items (hardware or software) that Contractor provides and installs in 
Equipment in order to restore the Equipment to a fully operational condition. 
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“Predictive Maintenance (PDM)” shall mean a program which mission is to initiate remedies before 
equipment failures thus extending the life of equipment and preventing critical equipment wear.  PDM shall 
accomplish this via the performance of field inspections (monthly, quarterly, or annually) using high 
technology diagnostic tools and programs that monitor oil, bearing, and vibration analysis trends in 
equipment operation.  Monthly testing and reporting shall establish the priorities that determine the severity 
of a PDM problem with a machine and the urgency in which maintenance actions shall take place. 
 
“Standard Labor Rate “(SLR) shall mean the contractor’s charge for labor during contractor’s Standard 
Business Hours. 

 
“User Department Representative (UDR)” shall mean the City representative of the Director of the 
Department assigned to administer the day-to-day activities of the Contract. 
 
 
 
 
      END OF SECTION  
 
(THE REMAINDER OF THIS PAGE INTENTIONALLY LEFT BLANK) 
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EXHIBIT B 
SCOPE OF SERVICES 

 
(To be inserted by the City at the time of Contract execution) 
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EXHIBIT C 

EQUAL EMPLOYMENT OPPORTUNITY 
1. The contractor, subcontractor, vendor, supplier, or lessee will not discriminate against any employee or 

applicant for employment because of race, religion, color, sex, national origin, or age.  The contractor, subcontractor, vendor, 
supplier, or lessee will take affirmative action to ensure that applicants are employed and that employees are treated during 
employment without regard to their race, religion, color, sex, national origin, or age.  Such action will include, but not be 
limited to, the following:  employment; upgrading; demotion or transfer; recruitment advertising; layoff or termination; rates of 
pay or other forms of compensation and selection for training, including apprenticeship.  The contractor, subcontractor, 
vendor, supplier or lessee agrees to post in conspicuous places available to employees, and applicants for employment, 
notices to be provided by the City setting forth the provisions of this Equal Employment Opportunity Clause. 
 

2. The contractor, subcontractor, vendor, supplier, or lessee states that all qualified applicants will receive 
consideration for employment without regard to race, religion, color, sex, national origin or age. 
 

3. The contractor, subcontractor, vendor, supplier, or lessee will send to each labor union or representatives of 
workers with which it has a collective bargaining agreement or other contract or understanding, a notice to be provided by the 
agency contracting officer advising the said labor union or worker's representative of the contractor's and subcontractor's 
commitments under Section 202 of Executive Order No. 11246, and shall post copies of the notice in conspicuous places 
available to employees and applicants for employment. 
 

4. The contractor, subcontractor, vendor, supplier, or lessee will comply with all provisions of Executive Order 
No. 11246 and the rules, regulations, and relevant orders of the Secretary of Labor or other Federal Agency responsible for 
enforcement of the equal employment opportunity and affirmative action provisions applicable and will likewise furnish all 
information and reports required by the Mayor and/or Contractor Compliance Officer(s) for purposes of investigation to 
ascertain and effect compliance with this program. 
 

5. The contractor, subcontractor, vendor, supplier, or lessee will furnish all information and reports required by 
Executive Order No. 11246, and by the rules, regulations, and orders of the Secretary of Labor, or pursuant thereto, and will 
permit access to all books, records, and accounts by the appropriate City and Federal Officials for purposes of investigations 
to ascertain compliance with such rules, regulations, and orders.  Compliance reports filed at such times as directed shall 
contain information as to the employment practice policies, program, and work force statistics of the contractor, 
subcontractor, vendor, supplier, or lessee. 
 

6. In the event of the contractor's, subcontractor's, vendor's, supplier's, or lessee's non-compliance with the 
non-discrimination clause of this contract or with any of such rules, regulations, or orders, this contract may be canceled, 
terminated, or suspended in whole or in part, and the contractor, subcontractor, vendor, supplier, or lessee may be declared 
ineligible for further City contracts in accordance with procedures provided in Executive Order No. 11246, and such other 
sanctions may be imposed and remedies invoked as provided in the said Executive Order, or by rule, regulation, or order of 
the Secretary of Labor, or as may otherwise be provided by law. 
 

7. The contractor shall include the provisions of paragraphs 1-8 of this Equal Employment Opportunity Clause 
in every subcontract or purchase order unless exempted by rules, regulations, or orders of the Secretary of Labor issued 
pursuant to Section 204 of Executive Order No. 11246 of September 24, 1965, so that such provisions will be binding upon 
each subcontractor or vendor.  The contractor will take such action with respect to any subcontractor or purchase order as 
the contracting agency may direct as a means of enforcing such provisions including sanctions for noncompliance; provided, 
however, that in the event the contractor becomes involved in, or is threatened with litigation with a subcontractor or vendor 
as a result of such direction by the contracting agency, the contractor may request the United States to enter into such 
litigation to protect the interests of the United States. 
 

8. The contractor shall file and shall cause his or her subcontractors, if any, to file compliance reports with the 
City in the form and to the extent as may be prescribed by the Mayor.  Compliance reports filed at such times as directed 
shall contain information as to the practices, policies, programs, and employment policies and employment statistics of the 
contractor and each subcontractor. 
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EXHIBIT D 
MWBE SUBCONTRACT TERMS 

 
(To be inserted by the City at the time of Contract execution) 
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EXHIBIT E 
DRUG POLICY COMPLIANCE AGREEMENT 

 
(To be inserted by the City at the time of Contract execution) 
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EXHIBIT F 
CONTRACTOR’S CERTIFICATION OF NO SAFETY IMPACT POSITIONS 

IN PERFORMANCE OF A CITY CONTRACT 
 
I, ___________________________________________________________________________________ 

(Name - Print/Type) (Title) 
 
as an owner or officer of _____________________________________________________ (Contractor) 
have authority to bind the Contractor with respect to its bid, and I hereby certify that Contractor has no 
employee safety impact positions as defined in §5.18 of Executive Order No. 1-31 that will be involved in 
performing this City Contract.  Contractor agrees and covenants that it shall immediately notify the City’s 
Director of Personnel if any safety impact positions are established to provide services in performing this 
City Contract. 
 
 
____________________________  ________________________________________  

Date Contractor Name 
 
 

________________________________________  
Signature 

 
 

________________________________________  
Title 

 
 
 

CONTRACTOR’S CERTIFICATION OF NON-APPLICATION OF 
CITY OF HOUSTON DRUG DETECTION AND DETERRENCE PROCEDURES 

FOR CONTRACTORS 
 
I, ___________________________________________________________________________________ 

(Name - Print/Type) 
 
as an owner or officer of _____________________________________________________ (Contractor) 
have authority to bind the Contractor with respect to its bid, and I hereby certify that Contractor has fewer 
than fifteen (15) employees during any 20-week period during a calendar year and also certify that 
Contractor has no employee safety impact positions as defined in §5.18 of Executive Order No. 1-31 that 
will be involved in performing this City Contract.  Safety impact position means a Contractor’s employment 
position involving job duties that if performed with inattentiveness, errors in judgment, or diminished 
coordination, dexterity, or composure may result in mistakes that could present a real and/or imminent 
threat to the personal health or safety of the employee, co-workers, and/or the public. 
 
 
____________________________  ________________________________________  

Date Contractor Name 
 
 

________________________________________  
Signature 

 
 

________________________________________  
Title 
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EXHIBIT G 
DRUG POLICY COMPLIANCE DECLARATION 

 
(To be inserted by the City at the time of Contract execution) 
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EXHIBIT H 
FEES AND COSTS 

 
 

(To be inserted by the City at the time of Contract execution) 
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EXHIBIT I 
PAY OR PLAY 

 
(To be inserted by the City at the time of Contract execution) 

 


