City of Houston

CITY OF HOUSTON, TEXAS | rurciasiNG bivision

NOTICE OF REQUEST FOR PROPOSAL (RFP) “PARTNERING TO
SOLICITATION NO.: S33-T23910 BETTER SERVE

;\dinisfroﬁ & HOUSTON”
Regulatory Affairs
NIGP CODE: 936-09
SOLICITATION DUE June 3, 2011 at 2:00 P.M., CST
DATE/TIME: :
SUBMITTALLOCATION: ity Secretary’s Office
| § i N City Hall Annex, Public Level
900 Bagby Street
Houston, Texas 77002
DESCRIPTION: , , , )
Fire and Security Alarm System Maintenance, Inspections,
Testing and Monitoring for Various Departments
i Sl ~ Date ; Time j  Location
PRE-PROPOSAL j : May 17,2011 =~ 9:00 A.M. - SPD, 901 Bagby,
CONFERENCE: 7 sE S Famin . SFe ) Sl Conference Rm. 1

- (Lower Level), Houston,
- TX 77002

In accordance with T.L.G.C. § Chapter 252, competitive sealed Proposals for the services specified will be
received by the City Secretary’s Office of the City of Houston at the above specified location, until the time and
date cited. Offers must be in the actual possession of the City Secretary’s Office on or prior to the time and date,
and at the location indicated above. Late offers will not be considered. & ,

Offers must be submitted in a sealed envelope or package with the Solicitation Number and the Offeror's name
and address clearly indicated on the envelope or package. All offers must be completed in ink or typewritten.
Additional instructions for preparing an offer are included in this Solicitation.

OFFERORS ARE STRONGLY ENCOURAGED TO CAREFULLY READ THE ENTIRE SOLICITATION
LY ; y :

Sollicitation Contact Person:
AWy

‘Name "~ City Purchasing Agent
conley.jackson@houstontx.gov April 29, 2011

E-Mail Address Date
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SUBMITTAL PROCEDURE:

Eight (8) copies of the Proposal, including one (1) printed original signed in BLUE ink, and additional eight (8)
electronic CD copies are to be submitted in a sealed envelope bearing the assigned Solicitation Number, located
on the first page of the RFP document to:

City Secretary’s Office
City Hall Annex

900 Bagby

Houston, Texas 77002

The deadline for the submittal of the Proposal to the City Secretary’s Office is no later than the date and time as
indicated on the first page of the RFP document. Failure to submit the required number of copies as stated above
may be subject for disqualification from the Proposal process.

Respondents may elect to either mail or personally deliver their Proposals to the City Secretary’s Office.

The City of Houston shall bear no responsibility for submitting responses on behalf of any Offeror. Offeror(s) may
submit their Proposal to the City Secretary’s Office any time prior to the stated deadline. .

'PROPOSAL FORMAT:

The Proposal should be electronically generated, and the printed original signed in ink. They should not be
submitted in elaborate or expensive binders. Legqibility, clarity, and completeness are important and essential.

The Proposal must be signed by an individual(s) Iégally authorized to bind the Offeror(s), and must contain a
statement that the Proposal and the prices contained therein shall remain firm for a period of one hundred-eighty
(180) days.

PRE-PROPOSAL CONFERENCE:

A Pre-Proposal Conference will be held at the date, time, and location as indicated on the first page of the RFP
document. Interested Offeror(s) should plan to attend. It will be assumed that potential Offeror(s) attending this
meeting have reviewed the RFP in detail, and are prepared to bring up any substantive questions not already
addressed by the City.

ADDITIONAL INFORMATION AND SPECIFICATION CHANGES:

Requests for additional information and questions should be addressed to the Administration and Regulatory
Affairs Department, Strategic Purchasing Division Buyer, Conley Jackson, telephone: 832.393.8733, fax: 832.393.
8759, or e-mail (preferred method to): conley.jackson@houstontx.gov, no later than Tuesday, May 24, 2011 at
1:00 p.m. CST. The City of Houston shall provide written response to all questions received in writing before the
submittal deadline. Questions received from all Offeror(s) shall be answered and sent to all Offeror(s) who are
listed as having obtained the RFP. Offeror(s) shall be notified in writing of any changes in the specifications
contained in this RFP.

LETTER(S) OF CLARIFICATION:

All Letters of Clarification and interpretations to this Solicitation shall be in writing. Any Letter of Clarification(s) or
interpretation that is not in writing shall not legally bind the City of Houston. Only information supplied by the City
of Houston in writing or in this RFP should be used in preparing Proposal responses.

The City does not assume responsibility for the receipt of any Letters of Clarification sent to Offeror(s).
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SOLICITATION NO. S33-T23910

EXAMINATION OF DOCUMENTS AND REQUIREMENTS:

Each Offeror shall carefully examine all RFP documents and thoroughly familiarize themselves with all
requirements prior to submitting a Proposal to ensure that the Proposal meets the intent of this RFP.

Before submitting a Proposal, each Offeror shall be responsible for making all investigations and examinations
that are necessary to ascertain conditions and requirements affecting the requirements of this RFP. Failure to
make such investigations and examinations shall not relieve the Offeror from obligation to comply, in every detail,
with all provisions and requirements of the RFP. ‘

EXCEPTIONS TO TERMS AND CONDITIONS:

All exceptions included with the Proposal shall be submitted in a clearly identified separate section of the
Proposal in which the Offeror clearly cites the specific paragraphs within the RFP where the Exceptions occur.
Any Exceptions not included in such a section shall be without force and effect in any resulting contract unless
such Exception is specifically referenced by the City Purchasing Agent, City Attorney, Director(s) or designee in a
written statement. The Offeror’s preprinted or standard terms will not be considered by the City as a part of any
resulting contract.

Al Excéptions that are contained in the Proposal may negatively affect the City’s Proposal evaluation based on
the evaluation criteria as stated in the RFP, or result in possible rejection of Proposal.

POST-PROPOSAL DISCUSSIONS WITH OFFEROR(S):

It is the City’s intent to commence final negotiation with the Offeror(s) deemed most advantageous to the City.
The City reserves the right to conduct post-Proposal discussions with any Offeror(s).

PROTEST:

A protest shall comply with and be resolved, according to the City of Houston Municipal Code, Chapter 15, Article
1 and rules adopted thereunder. Protests shall be submitted in writing and filed with both, the City Purchasing
Agent and the Solicitation contact person as identified on the first page of the RFP. A pre-award protest of the
RFP shall be received by the City Purchasing Agent prior to the contract award date. A post-award protest of an
awarded contract shall be filed within ten (10) days after the protester knows, or should have known, the basis or
outcome of the contract award.

A protest shall include the following:

The name, address, e-mail, and telephone number of the protester;

The signature of the protester or its representative who has the delegated authority to legally bind its company;
Identification of the RFP description and the RFP or contract number;

A detailed written statement of the legal and factual grounds of the protest, including copies of relevant
documents, etc.; and :

The desired form of relief or outcome, which the protester is seeking.
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. This RFP does not commit the City of Houston to award a contract, issue a purchase order, or to pay any costs

incurred in the preparation of a Proposal in response to this request.

The Proposals will become part of the City’s official files without any obligation on the City’s part. All Responses
shall be held confidential from all parties other than the City until after the contract is awarded. Afterward, the
Proposals shall be available to the public.

The City of Houston shall not be held accountable if material from responses is obtained without the written

- consent of the Offeror by parties other than the City, at any time during the Proposal evaluation process.

In the event an Offeror submits trade secret information to the City, the information must be clearly labeled as a
“Trade Secret.” The City will maintain the confidentiality of such trade secrets to the extent provided by law.

Offeror(s) shall not offer any gratuities, favors, or anything of monetary value to any official or employee of the
City of Houston (including any and all members of Proposal evaluation committees).

Offeror(s) shall not collude in any manner, or engage in any practices, with any other Offeror(s), which may
restrict or eliminate competition, or otherwise restrain trade. This is not intended to preclude subcontracts and
joint ventures for the purposes of: a) responding to this RFP; or b) establishing a project team with the required
experience and/or capability to provide the goods or services specified herein. Conversely, the-City can combine
or consohdate Proposals; or portions thereof, for the purposes mentioned above. ;

AII Proposals submitted must be the original work product of the Offeror. The copying or paraphrasing of the work
product of another Offeror is not permitted.

The RFP and the related responses of the selected Offeror will by reference (within either a contract or purchase
order) become part of any formal Agreement between the selected Offeror and the City. The City and the
selected Offeror may negotiate a Contract or contracts for submission to City Council for consideration and
approval. In the event an Agreement cannot be reached with the selected Offeror, the City reserves the right to
select an alternative Offeror. The City reserves the right to negotiate with alternative Offeror the exact terms and
conditions of the contract.

Offeror(s), their authorized representatives and their agents are responsible for obtaining, and will be deemed to
have, full knowledge of the conditions, requirements, and specifications of the RFP at the time a Proposal is
submitted to the City.

The Agreement(s) shall become effective on or about December 1, 2011 for a term of three (3) years. The City
of Houston reserves the option of extending the Agreement(s) on an annual basis for two (2) additional one-year
terms, or portions thereof.

If necessary for the completion of tasks required under the project, the City will provide reasonable working space
ta the Prime Contractor.

Clerical support and reproduction of documentation costs shall be the responsibility of the Prime Contractor. If
required, such support and costs shall be defined in the negotiated Agreement.

Prime Contractor personnel essential to the continuity, and the successful and timely completion of the project
should be available for the duration of the project unless substitutions are approved in writing by the City Project
Director.

The Prime Contractor will be expected to adhere to all standard contractual requirements of the City which shall
include, but are not limited to, provisions for: Time Extensions; Appropriation of Available Funds; Approvals; Term

“and Termination; Independent Contractor; Business Structure and Assignments; Subcontractors; Parties in

Interest; Non-Waiver; Applicable Laws; Notices; Use of Work Products; Equal Employment Opportunity; Force
Majeure; and Inspections and Audits.
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The City may terminate its performance under a contract in the event of a default by the Prime Contractor and a
failure to cure such default after receiving notice of default from the City. Default may result from the Prime
Contractor’s failure to perform under the terms of the contract or from the Prime Contractor becoming insolvent,
having a substantial portion of its assets assessed for the benefit of creditors, or having a receiver or trustee
appointed.

Prime Contractor must promptly report to the City Project Director any conditions, transactions, situation, or
circumstances encountered by the Prime Contractor which would impede or impair the proper and timely
performance of the contract.

The City of Houston has sole discretion and reserves the right to cancel this RFP or to reject any or all Proposals
received prior to contract award.

The City reserves the right to waive any minor informality concerning this RFP, or to reject any or all Proposals or
any part thereof.

The City reserves the right to request clarity of any Proposal after they have been received.

The City reserves the right to select elements from different individual Proposals and to combine and consolidate
them in any way that best serves the City's-interest. The City reserves the right to reduce the scope of the project
and evaluate only the remaining elements from all Proposals. The City reserves the right to reject specific
elements contained in all Proposals and to complete the evaluation process based only on the remaining items.

The selected Offeror(s) must furnish a "Certificate of Registration” which authorizes them to conduct business in
the State of Texas prior to the awarding of the contract. Such Registration is obtained from the Texas Secretary of
State's Office, which will also provide the certification thereof.

After contract execution, the successful Offeror shall be the Prime Contractor and responsible party for
contracting and communicating the work to be performed to subcontractors, and for channeling other information
between the City and subcontractors. Any subcontracting must be specified in the Proposal. Any subcontracting
not specified in the Proposal will need prior written approval from the City Purchasing Agent.

Prime Contractor assumes total responsibility for the quality and quantity of all work performed, whether it is
undertaken by the Prime Contractor or is subcontracted to another organization.

If subcontractor involvement is required in the use of license, patent, or proprietary process, the Prime Contractor
is responsible for obtaining written authorization from the subcontractor to use the process, or provide another
process comparable to that which is required and which is acceptable to the City, all at no additional cost or
liability to the City.




GENERAL TERMS AND CONDITIONS
SOLICITATION NO.: S33-T23910
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INDEMNITY AND RELEASE: . -

1.1 RELEASE
PRIME CONTRACTOR/SUPPLIER AGREES TO AND SHALL RELEASE THE CITY, ITS AGENTS,

EMPLOYEES, OFFICERS, AND LEGAL REPRESENTATIVES (COLLECTIVELY THE “CITY”) FROM
ALL LIABILITY FOR INJURY, DEATH, DAMAGE, OR LOSS TO PERSONS OR PROPERTY
SUSTAINED IN CONNECTION WITH OR INCIDENTAL TO PERFORMANCE UNDER THIS
AGREEMENT, EVEN IF THE INJURY, DEATH, DAMAGE, OR LOSS IS CAUSED BY THE CITY’S SOLE
OR CONCURRENT NEGLIGENCE AND/OR THE CITY’S STRICT PRODUCTS LIABILITY OR STRICT
STATUTORY LIABILITY.

1.2 INDEMNIFICATION

PRIME CONTRACTOR/SUPPLIER AGREES TO AND SHALL DEFEND, INDEMNIFY, AND HOLD THE

CITY, ITS AGENTS, EMPLOYEES, OFFICERS, AND LEGAL REPRESENTATIVES (COLLECTIVELY
THE “CITY”) HARMLESS FOR ALL CLAIMS, CAUSES OF ACTION, LIABILITIES, FINES, AND
EXPENSES (INCLUDING, WITHOUT LIMITATION, ATTORNEYS' FEES, COURT COSTS, AND ALL
OTHER DEFENSE COSTS AND INTEREST) FOR INJURY, DEATH, DAMAGE, OR LOSS TO
PERSONS OR PROPERTY SUSTAINED IN CONNECTION WITH OR INCIDENTAL TO
PERFORMANCE UNDER THIS AGREEMENT INCLUDING, WITHOUT LIMITATION, THOSE CAUSED
BY:

121 PRIME CONTRACTOR/SUPPLIERS AND/OR ITS AGENTS, EMPLOYEES’, OFFICERS',
DIRECTORS’, CONTRACTORS’, OR SUBCONTRACTORS’ (COLLECTIVELY IN NUMBERED
PARAGRAPHS 1.1-1.3, "PRIME CONTRACTOR/SUPPLIER") ACTUAL OR ALLEGED
NEGLIGENCE OR INTENTIONAL ACTS OR OMISSIONS;

1.2.2 THE CITY’S AND PRIME CONTRACTOR/SUPPLIER’S ACTUAL OR ALLEGED CONCURRENT
NEGLIGENCE, WHETHER PRIME CONTRACTOR/SUPPLIER IS IMMUNE FROM LIABILITY
OR NOT; AND

123 THE CITY'S AND PRIME CONTRACTOR/SUPPLIER'S ACTUAL OR ALLEGED STRICT
PRODUCTS LIABILITY OR STRICT STATUTORY LIABILITY, WHETHER PRIME
CONTRACTOR/SUPPLIER IS IMMUNE FROM LIABILITY OR NOT.

1.24 PRIME CONTRACTOR/SUPPLIER SHALL DEFEND, INDEMNIFY, AND HOLD THE CITY
HARMLESS DURING THE TERM OF THIS AGREEMENT AND FOR FOUR YEARS AFTER
THE AGREEMENT TERMINATES. PRIME CONTRACTOR/SUPPLIER’S INDEMNIFICATION IS
LIMITED TO $500,000 PER OCCURRENCE. PRIME CONTRACTOR/SUPPLIER SHALL NOT
INDEMNIFY THE CITY FOR THE CITY’S SOLE NEGLIGENCE.

1.2.5 CONTRACTOR AGREES TO AND SHALL DEFEND, INDEMNIFY, AND HOLD HARMLESS THE
CITY, ITS AGENTS, EMPLOYEES, OFFICERS, AND LEGAL REPRESENTATIVES
(COLLECTIVELY THE CITY) FROM ALL CLAIMS OR CAUSES OF ACTION BROUGHT
AGAINST THE CITY ALLEGING THAT THE CITY'S USE OF ANY EQUIPMENT, SOFTWARE,
PROCESS, OR DOCUMENTS CONTRACTOR FURNISHES DURING THE TERM OF THIS
AGREEMENT INFRINGES ON A PATENT, COPYRIGHT, OR TRADEMARK, OR
MISAPPROPRIATES A TRADE SECRET. CONTRACTOR SHALL PAY ALL COSTS
(INCLUDING, WITHOUT LIMITATION, ATTORNEYS’ FEES, COURT COSTS, AND ALL OTHER
DEFENSE COSTS, AND INTEREST) AND DAMAGES AWARDED. CONTRACTOR SHALL
NOT SETTLE ANY CLAIM ON TERMS WHICH PREVENT THE CITY FROM USING THE
EQUIPMENT, SOFTWARE, PROCESS, AND DOCUMENTS WITHOUT THE CITY’'S PRIOR
WRITTEN CONSENT. .




GENERAL TERMS AND CONDITIONS
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WITHIN 60 DAYS AFTER BEING NOTIFIED OF THE CLAIM, CONTRACTOR SHALL, AT ITS
OWN EXPENSE, EITHER (1) OBTAIN FOR THE CITY THE RIGHT TO CONTINUE USING THE
EQUIPMENT, SOFTWARE, PROCESS, AND DOCUMENTS OR, (2) IF BOTH PARTIES
AGREE, REPLACE OR MODIFY THEM WITH COMPATIBLE AND FUNCTIONALLY
EQUIVALENT PRODUCTS. IF NONE OF THESE ALTERNATIVES IS REASONABLY
AVAILABLE, THE CITY MAY RETURN THE EQUIPMENT, SOFTWARE, OR DOCUMENTS, OR
DISCONTINUE THE PROCESS, AND CONTRACTOR SHALL REFUND THE PURCHASE
PRICE. -

INDEMNIFICATION-SUBCONTRACTOR'S INDEMNITY

1.3.1  CONTRACTOR SHALL REQUIRE ALL OF ITS SUBCONTRACTORS (AND THEIR
SUBCONTRACTORS) TO RELEASE AND INDEMNIFY THE CITY TO THE SAME EXTENT
AND IN SUBSTANTIALLY THE SAME FORM AS ITS RELEASE AND INDEMNITY TO THE
CITY.

INDEMNIFICATION PROCEDURES:

2.2

2.3

Notice of Claims. If the City or Prime Contractor receives notice of ény claim or circumstances which
could give rise to an indemnified loss, the receiving party shall give written notice to the other party within
30 days. The notice must include the following:

2.1.1  adescription of the indemnification event in reasonable detail,
2.1.2 the basis on which indemnification may be due, and
2.1.3 the anticipated amount of the indemnified loss.

This notice does not stop or prevent the City from later asserting a different basis for indemnification or a
different amount of indemnified loss than that indicated in the initial notice. If the City does not provide
this notice within the 30-day period, it does not waive any right to indemnification except to the extent that
Prime Contractor/Supplier is prejudiced, suffers loss, or incurs expense because of the delay.

Defense of Claims.

2.3.1  Assumption of Defense. Prime Contractor may assume the defense of the claim at its own
expense with counsel chosen by it that is reasonably satisfactory to the City. Prime
Contractor/Supplier shall then control the defense and any negotiations to settle the claim. Within
10 days after receiving written notice of the indemnification request, Prime Contractor must
advise the City as to whether or not it will defend the claim. If Prime Contractor does not assume
the defense, the City shall assume and control the defense, and all defense expenses constitute
an indemnification loss.

2.3.2 Continued Participation. If Prime Contractor elects to defend the claim, the City may retain
separate counsel to participate in (but not control) the defense and to participate in (but not
control) any settlement negotiations. Prime Contractor may settle the claim without the consent
or agreement of the City, unless it (i) would result in injunctive relief or other equitable remedies
or otherwise require the City to comply with restrictions or limitations that adversely affect the
City, (if) would require the City to pay amounts that Prime Contractor does not fund in full, (iii)
would not result in the City’s full and complete release from all liability to the plaintiffs or claimants
who are parties to or otherwise bound by the settlement.
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SOLICITATION NO.: S33-T23910
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INSURANCE REQUIREMENTS:

3.1

3.2

3.3

The Contractor shall obtain and maintain in effect during the term of this Agreement, insurance coverage
as set forth below and shall furnish certificates of insurance showing the City as an additional insured, in
duplicate form, prior to the beginning of the Contract. The City shail be named as an additional insured
on all such policies except Professional Liability and Workers’ Compensation, must contain an
endorsement that the policy is primary to any other insurance available to the Additional Insured with
respect to claims arising under the Agreement. The issuer of any policy shall have a Certificate of
Authority to transact insurance business in the State of Texas or have a Best's rating of at least
B+ and a Best's Financial Size Category of Class VI or better, according to the most current
edition of Best's Key Rating Guide, Property-Casualty United States.

Comprehensive General Liability including Contractual Liability and Automobile Liability insurance shall
be in at least the following amounts:

3.2.1  Commercial General Liability Insurance including Contractual Liability:

3.2.1.1 $500,000 per occurrence

3.2.1.2 $1,000,000 aggregate, (defense_ costs excluded from f;':lce value of the policy)
3.22 Workers’ Compensation: |

3.2.2.1 Amount shall be statutory amount

3.2.2.2 Employer's Liability cannot be used as a substitute for Workers’ Compensation
3.2.3 Automobile Liability (See Note Below):

$1,000,000 Combined Single Limit per occurrence

Defense costs are excluded from the face amount of the policy. Aggregate Limits are per 12-
month policy period unless otherwise indicated.

3.2.4 Employer's Liability:

3.2.4.1 Bodily injury by accident $100,000 (each accident)

3.2.4.2 Bodily injury by disease $100,000 (policy limit)

3.2.4.3 Bodily injury by disease $100,000 (each employee)
Automobile liability insurance for autos furnished or used in the course of performance of this contract
including Owned, Non-owned and Hired Auto coverage (Any Auto coverage may be substituted for
Owned, Non-owned and Hired Auto coverage.) If no autos are owned by the Contractor, coverage may
be limited to Non-owned and Hired Autos. If Owned Auto coverage cannot be purchased by Contractor,

Scheduled Auto coverage may be substituted for Owned Auto coverage. EACH AUTO USED IN
PERFORMANCE OF THIS CONTRACT MUST BE COVERED IN THE LIMITS SPECIFIED.
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It the City of Houston requires you to maintain in effect insurance coverage during the term of a contract
resulting from the City’s acceptance of your response to this request for proposal (“potential contract’), all
of your insurance policies must require on their face, or by endorsement, that your insurance carrier
waives any rights of subrogation against the City of Houston except for Professional Liability insurance.
You must give 30-days’ written notice to the City Purchasing Agent if any of your insurance policies are to
be cancelled, materially changed, or not renewed. Within this 30-day period, you shall provide other
suitable policies in lieu of those about to be canceled, materially changed, or not renewed so as to
maintain in effect the required coverage. If you do not comply with this requirement, the Purchasing
Agent, at his or her sole discretion, may: (1) immediately suspend you from any further performance
under the potential contract and begin procedures to terminate for default, or (2) purchase the required
insurance with City funds and deduct the cost of the premiums from amounts due to you under the
potential contract.

if any part of the work is sublet, similar insurance shall be provided by or in behalf of the Subcontractor to
cover their operations, and the Contractor shall furnish evidence of such insurance, satisfactory to the
City. In the event a Subcontractor is unable to furnish insurance in the limits required under the contract,
the Contractor shall endorse the Subcontractor as an Addmonal Insured on their policies excluding
Workers' Compensation and Employer's Liability.

3.5.1 (See insurance Requirements Exhibit fora sample insurance c'ertificate'format.)

3.5.2 Only unaltered original insurance certificates endorsed by the underwriter are acceptable.
Photocopies are unacceptable.

Contractor shall maintain in effect certain insurance coverage, which is described as follows:

3.6.1  Form of Policies: The Director may approve the form of the insurance policies, but nothing the
Director does or fails to do relieves Contractor form its duties to provide the required coverage
under this Agreement. The Director’s actions or in-actions do not waive the City’s right under this
Agreement.

3.6.2 |Issuers of Policies: The issuer of any policy shall have a Certificate of Authority to transact
insurance business in Texas or have a Best's rating of at least B+ and a Best’s Financial Size
Category of Class VI or better, according to the most current edition Best's Key Rating Guide,
Property-Casualty United States.

3.6.3 Insured Parties: Each policy, except those for Workers Compensation, Employer's Liability, and
Professional Liability, must name the City (and its officers, agents, and employees) as Additional
Insured parties on the original policy and all renewals or replacements.

3.6.4 Deductibles: Contractor shall be responsible for and bear any claims or losses to the extent of
any deductible amounts and waives any claim it may have for the same against the City, its
officers, agents, or employees.

3.6.5 Cancellation: Each policy must state that it may not be canceled, materially modified, or non-
renewed unless the contractor gives the Director 30 days' advance written notice. Contractor
shall give written notice to the Director within five days of the date on which total claims by any
party against Contractor reduce the aggregate amount of coverage below the amounts required
by this Agreement. In the alternative, the policy may contain an endorsement establishing a policy
aggregate for the particular project or location subject to this Agreement.

3.6.6  Subrogation: Each policy must contain an endorsement to the effect that the issuer waives any
claim or right of subrogation to recover against the City, its officers, agents, or employees, except
for Professional Liability insurance.

9
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3.6.7 Endorsement of Primary Insurance: Each policy, except Worker's Compensation and
Professional Liability (if any), must contain an endorsement that the policy is primary to any other
insurance available to the Additional Insured with respect to claims arising under this Agreement.

3.6.8 Liability for Premium: Contractor shall pay all insurance premiums, and the City shail not be
obligated to pay any premiums.

3.6.9  Subcontractors: Contractor shall require all subcontractors to carry insurance naming the City as
an additional insured and meeting all of the above requirements except amount. The amount
must be commensurate with the amount of the subcontract, but in no case less than $500,000
per occurrence. Contractor shall provide copies of insurance certificates to the Director.

3.6.10 Proof of Insurance: On the effective date and at any time during the Term of this Agreement,
Contractor shall furnish the Director with Certificates of Insurance, along with an Affidavit from
Contractor confirming that the Certificates accurately reflect the insurance coverage maintained.
If requested in writing by the Director, Contractor shall furnish the City with certified copies of
Contractor’'s actual insurance policies.

3.6. 101 Contractor shall contmuously and without interruption, maintain in force the required
insurance coverage’s specified in this Section. If Contractor does not comply with this
"requirement, the Director, at his or her sole discretion, may immediately suspend
Contractor from any further performance under this Agreement and begin procedures
to terminate for default, or

3.6.10.2 Purchase the required insurance with City funds and deducts the cost of the premiums
from amounts due to Contractor under this Agreement,

3.6.10.3 The City shall never waive or be stopped to assert its right to terminate this Agreement
because of its acts or omissions regarding its review of insurance documents.

3.6.11 Other Insurance: If requested by the Director, Contractor shall furnish adequate evidence of
Social Security and Unemployment Compensation Insurance, to the extent applicable to
Contractor's operations under this Agreement.

CONTRACTOR PERFORMANCE LANGUAGE:

4.1

Contractor should make citizen satisfaction a priority in providing services under this contract.
Contractor's employees should be trained to be customer-service oriented and to positively and politely
interact with citizens when performing contract services. Contractor's employees should be clean,
courteous, efficient and neat in appearance at all times and committed to offering the highest degree of
service to the public. If, in the Director's determination, the Contractor is not interacting in a positive and
polite manner with citizens, the Contractor shall take all remedial steps to conform to the standards set by
this contract and is subject to termination for breach of contract.

INSPECTIONS AND AUDITS:

5.1

City representatives may have the right to perform, or have performed, (1) audits of Contractor's books
and records, and (2) inspections of all places where work is undertaken in connection with this
Agreement. Contractor shall keep its books and records available for this purpose for at least three (3)
years after this Agreement terminates. This provision does not affect the applicable statute of limitations.
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INTERPRETING SPECIFICATIONS:

6.1

6.2

The specifications and product references contained herein are intended to be descriptive rather than
restrictive. The City is soliciting Proposals to provide a complete product and service package, which
meets its overall requirements. Specific equipment and system references may be included in this RFP
for guidance, but they are not intended to preclude Offeror(s) from recommending alternative solutions
offering comparable or better performance or value to the City. Unless specifically stated otherwise with
regard to a specific item of equipment, it should be assumed that the City requires all equipment
proposed for this project to be supported by a manufacturer's warranty, which is equal to or better than
the prevailing standard in the industry.

Changes in the specifications, terms and conditions of this RFP will be made in writing by the City prior to
the Proposal due date. Resuits of informal meetings or discussions between a potential Offeror(s) and a
City of Houston official or employee may not be used as a basis for deviations from the requirements
contained in this RFP.

CONTRACTOR DEBT:

7.1

IF CONTRACTOR, AT ANY TIME DURING THE TERM OF THIS AGREEMENT, INCURS A DEBT, AS
THE WORD IS DEFINED IN SECTION 15-122 OF THE HOUSTON CITY CODE OF ORDINANCES, IT

SHALL IMMEDIATELY NOTIFY THE CITY CONTROLLER IN WRITING. IF THE CITY CONTROLLER

BECOMES AWARE THAT CONTRACTOR HAS INCURRED A DEBT, HE SHALL IMMEDIATELY
NOTIFY CONTRACTOR IN WRITING. IF CONTRACTOR DOES NOT PAY THE DEBT WITHIN 30
DAYS OF EITHER SUCH NOTIFICATION, THE CITY CONTROLLER MAY DEDUCT FUNDS IN AN
AMOUNT EQUAL TO THE DEBT FROM ANY PAYMENTS OWED TO CONTRACTOR UNDER THIS
AGREEMENT, AND CONTRACTOR WAIVES ANY RECOURSE THEREFOR.



SPECIAL TERMS AND CONDITIONS
SOLICITATION NO.: §33-T23910

1.0

2.0

3.0

4.0

5.0

LOCAL MINORITY/WOMEN BUSINESS ENTERPRISE PARTICIPATION:

1.1

1.2

Contractor shall comply with the City’s Minority and Women Business Enterprise ("M/WBE") programs
as set out in Chapter 15, Article V of the City of Houston Code of Ordinances. Contractor shall make
good faith efforts to award subcontracts or Supply Agreements in at least 11% of the value of this
Agreement to MWBEs. Contractor acknowledges that it has reviewed the requirements for good faith
efforts on file with the City’s Affirmative Action Division, and will comply with them.

Contractor shall require written subcontracts with all MMWBE subcontractors and shall submit all
disputes with M/WBESs to binding arbitration in Houston, Texas if directed to do so by the Affirmative
Action Division Director. M/MWBE subcontracts must contain the Terms set out in Exhibitll. If
Contractor is an individual person (as distinguished from a corporation, partnership, or other legal
entity), and the amount of the subcontract is $50,000 or less, the subcontract must also be signed by
the attorneys of the respective parties.

CITY CONTRACTORS’ PAY OR PLAY PROGRAM:

2.1

The requirements and terms of the City of Houston Pay or Play Program, as set out in Executive Order
1-7, are incorporated into this Agreement for all purposes. Contractor has reviewed Executive Order
No. 1-7 and shall comply with its Terms and Conditions as they are set out at the time of City Council
approval of this Agreement. This provision requires. certain .Contractors to offer to certain employees a

 minimal level of health benefits or to_contribute a.designated amount to be used to offset the costs of

providing health care to uninsured people in the Houston/Harris County area. Failure to complete
Exhibit X “Pay or Play” Acknowledgement Form & Certification of Agreement to Comply with Pay or

" Play Program may be just cause for rejection of your Proposal.

CITY CONTRACTOR OWNERSHIP DISCLOSURE ORDINANCE:

3.1

3.2

City Council requires knowledge of the identities of the owners of entities seeking to contract with the
City in order to review their indebtedness to the City prior to entering into contracts. Therefore, all
respondents to this RFP must comply with Houston Code of Ordinances Chapter 15, as amended
(Sections 15-122 through 15-126) relating to the disclosure of owners of entities bidding on, proposing
for or receiving City contracts.

Completion of Exhibit VI — “Affidavit of Ownership or Control” will satisfy this requirement. Failure to
provide this information may be just cause for rejection of your Bid or Proposal.

CITY OF HOUSTON FAIR CAMPAIGN ORDINANCE:

4.1

The City of Houston Fair Campaign Ordinance makes it unlawful for a Contractor to offer any
contribution to a candidate for City elective office. For purposes of this ordinance a contract is defined
as any contract for goods or services having a value in excess of $30,000 or more, regardless of the
way by which it was solicited or awarded. Exhibit V of this RFP describes the contract and
documentation requirements relating to this Ordinance.

DRUG DETECTION AND DETERRENCE PROCEDURES FOR CONTRACTORS:

5.1

It is the policy of the City to achieve a drug-free workforce and to provide a workplace that is free from
the use of illegal drugs and alcohol. It is also the policy of the City that the manufacture, distribution,
dispensation, possession, sale or use of illegal drugs or alcohol by Contractors while on City premises
is prohibited. Accordingly, effective September 1, 1994, and pursuant to the Mayor's Executive Order
1-31, as a condition to the award of any contract for labor or services, a successful Offeror(s) must
certify to its compliance with this policy. EXHIBIT VIl contains the standard language, which will be
used in each contract for labor or services, as well as the Executive Order 1-31 disclosure and
compliance forms (Attachments A, B, and C). These forms must be completed and returned prior to
award.
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SPECIAL TERMS AND CONDITIONS
SOLICITATION NO.: S33-T23910

6.0

7.0

PROJECT ADMINISTRATION:

6.1 Questions regarding the scope of the project, technical specifications, proposed applications, etc., may
be addressed to the project manager at the Pre-Proposal conference.

PROCUREMENT TIMELINE/SCHEDULE:

7.1 Listed below is the important and estimated completion dates and times for this Request for Proposal

(REP).

7.2 EVENT DATE
Date of RFP Issued April 29, 2011
Pre-Proposal Conference May 17, 2011
Questions from Proposers Due to City May 24, 2011
Proposals Due from Offeror(s) June 3, 2011
Notification of Intent to Award (Estimated) September 14, 2011
Council Agenda Date (Estimated) October 26, 2011

Contract Start Date (Estimated) December 1, 2011

13




SPECIFICATIONS / SCOPE OF WORK
SOLICITATION NO.: S33-T23910

SCOPE OF SERVICES

PART 1 OF 2

FIRE AND SECURITY ALARM SYSTEM MAINTENANCE, INSPECTIONS, TESTING, AND
MONITORING FOR VARIOUS DEPARTMENTS

1.0

2.0

INTRODUCTION

1.1

1.2

1.3

1.4

1.5
1.6

1.7

The Contractor shall provide all supervision, labor, transportation, tools & equipment, and supplies
necessary to provide alarm monitoring, inspections, sensitivity testing, maintenance, repairs, and Twenty-
four (24) hour answering / telephone response services for the General Services Department (which
includes Health Department, Library Department, Police Department, Fire Department, and General
Government) per Exhibit XIl. Contractor shall respond physically (be on site) to emergencies within two-
hours after being contacted should a fire alarm and/or sprinkler system malfunction.

Each annual maintenance inspection and if necessary any repair visit shall include an inspection of all
equipment pertaining to the fire alarm systems, and certification of such that the equipment/system is in

-compliance with NFPA 72®: National Fire Alarm and Signaling Code and any State of Texas, City

of Houston, or other regulatory agencies that might have jurisdiction over the Fire Alarm System.

The Contractor shall provide a detailed and State of Texas approved service report for each inspection
and maintenance call. One copy will be left with the Building Superintendent one copy will be retained by
the Contractor. Whenever required by the State of Texas a copy of such inspection report to be
forwarded to the State by the Contractor. The service report for each repair service shall include a brief
description of the problem, as well as the remedies employed. The Contractor shall return all replaced
parts to the City. Whenever possible, the Contractor is to use original equipment manufacturers
replacement parts. The parts must be new.

No extra travel or trip charges will be added for any of the services provided.

Within thirty days of the contractor being given a Notice to Proceed, the contractor will provide the COH
with a list of all proprietary equipment that includes the location and equipment manufacturer.

The cost for repairs to any proprietary equipment that the contractor cannot work on will be based on the
cost to the contractor for such services plus a percentage of markups.

The contractor will identify all proprietary equipment and provide the COH with a cost to replace, only the
necessary equipment, with non proprietary equipment within ninety days of the contract implementation.
The COH is under no obligation to replace the equipment and will do so entirely at its own discretion.

RESPONSIBILITIES

21

22

2.3

The City shall provide the awarded contractor with the names and telephone numbers of the primary and
secondary contacts for each location to be included in this agreement. The City shall also update the list
periodically to ensure accuracy.

The General Services Department shall secure intrusion alarm permits, and no installation or monitoring
is to take place for a facility without a valid permit.

The City shall provide and maintain the communications lines necessary for the alarm monitoring services
specified in the contract.

14




SPECIFICATIONS / SCOPE OF WORK
SOLICITATION NO.: S33-T23910

3.0

2.4

2.5

it is the Contractor's responsibility to survey each location for the purpose of identifying ail Fire
equipment, hardware, wiring, and etc. The City’s failure to list any Fire equipment, hardware, wiring, and
etc. does not exclude it from coverage on the contract. All Fire Alarm equipment, hardware and wiring
listed in the locations in Exhibit Xil are to be covered in the contract.

Related Documents

2.5.1 The requirements of NFPA 72. National Fire Alarm Code, 2007 Edition and the Texas Insurance
Code and Fire Alarm Rules apply to this specification, as adopted by the State of Texas. All work
shall be done within the requirements of these and any other state or local Codes.

2.5.2 In conformance to NFPA 72. National Fire Alarm Code, 2007 Edition, the contractor must
maintain a sufficient number of the appropriately certified staff to provide the services specified in
the contract. The contractor's technicians should have NICET, or approved equal certification,
Levels 2, 3, or 4 depending on the scope of services they are to provide. The contractor must
have a minimum of at least two (2) level 3 and one (1) level 4 certified individuais that are
permanently employed by the Contractor. Contractor must include copies of the Licenses for
these individuals with his/her proposal to be considered.

FIRE ALARM SYSTEMS

3.1

3.2

3.3

Maintenance and Inspection (As Abefine'd’/Specified In NFPA 72®: National Fire‘ Alarm and
Signaling Code.)

3.1.1  The Contractor shall provide a 24-hour emergency telephone number.
3.1.2  Contractor shall respond to emergencies within 2 hours.

Scheduled maintenance inspection shall be performed as defined in NFPA 72®: National Fire Alarm
and Signaling Code.) ' '

3.2.1 Failure to make scheduled annual maintenance and inspections can result in the termination of
this contract.

Each scheduled maintenance inspection, and if necessary repair visit shall include an inspection of all
equipment pertaining to the fire alarm system(s), and certification of in compliance with NFPA 72®:
National Fire Alarm and Signaling Code and any State of Texas, City of Houston, or other regulatory
agencies that might have jurisdiction over the Fire Alarm System.

3.3.1 The contractor's field representative shall notify the department's facilities operation and
maintenance division liaison in writing of any replacement parts and labor cost during scheduled
inspections and/or maintenance repair visits.

3.3.2 Failure of equipment between the scheduled inspections shall be the responsibility of the
contractor and will be repaired at no cost to the city. If the system cannot be repaired the
contractor will notify the department coordinator and provide them with a proposal for
replacement per contractual rates for services and parts. The contractor will also provide a written
report on why the system cannot be repaired and source of failure.
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SPECIFICATIONS / SCOPE OF WORK
SOLICITATION NO.: $33-T23910

3.4

3.5

3.3.3

334

3.3.5

No extra travel or trip charges will be added for any of the services provided.

The Contractor shall provide a detailed and State of Texas approved service report for each
inspection and maintenance call. One (1) copy to be left with the building manager and one (1)
copy to be submitted to the department, and one (1) copy to be retained by the contractor.
Whenever required by the State of Texas a copy of such inspection report for each repair service
shall include a brief description of the problem, as well as the remedies employed.

Contractor shall maintain current inspection tags at all times.

The 9-volt batteries that operate stand-alone fire alarms shall be included in the fire alarm service
contract at no cost to the City.

Fire Alarm System Repair

3.4.1

3.4.2

3.4.3

34.4

The Contractor shall repair all fire alarm equipment, systems and related controls on site.

All repairs and services must be completed in a timely manner. If a system in not operational the
contractor will expedite all materials and labor to bring the system back in to operations within
twenty four (24) hours. In the event the repairs exceed 24 hours, the contractor shall provide a
written report to the COH department representative that explains the delay and estimated
completion date. If necessary, all replacement parts shall be shipped “Overnight” or “Next Day”
delivery at the contractor's expense.

The contractor shall return all replaced parts to the City. Whenever possible the Contractor shall
use original equipment manufacturers replacement parts. The parts must be new, or if the use of
used parts is approved they will have the same warranty period as new parts.

All repair visits shall include an inspection of all equipment pertaining to the fire alarm system(s),
and certification of in compliance with NFPA 72®: National Fire Alarm and Signaling Code
and any State of Texas, City of Houston, or other regulatory agencies that might have jurisdiction
over the Fire Alarm System.

Fire Alarm System Monitoring

3.5.1

3.5.2

3.5.3

The Contractor will provide twenty-four (24) hour monitoring services at a central station/facility.
In the event of a fire alarm signal at a monitored General Services facility, the on-site fire alarm
will communicate with the Contractor's central monitoring station. The Contractor's central
monitoring station shall notify the Houston Fire Department and the designated General Services
representative.

The City's failure to list any Fire alarm equipment does not exclude it from coverage on the
contract. It is the contractor’s responsibility to identify/confirm all equipment at all locations listed
in “Exhibit XIII". The COH may add new or additional facilities to this contract as needed. The
contractual cost for such facilities will be typical to existing similar facilities.

In the event a trouble, supervisory signal, etc is received during regular business hours the
monitoring company will immediately notify the department representative. All trouble,
supervisory, A/C power lose, low battery signals, and fail to test, received after hours or
weekends will be handled by the 24 hours answering service and reported on the following
business day to the departments representative. If the monitoring company has an alarm signal
that is unidentified and or that could be a true fire alarm, notification should be handled as a
priority and follow the proper SOP.
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SPECIFICATIONS / SCOPE OF WORK
SOLICITATION NO.: S33-T23910

3.6

3.7

3.8

354

Upon execution of the agreement between the contractor and City of Houston, the contractor will
have a period of 30 days to transfer all monitoring services to the contractor’s central monitoring
station. Prior to the transfer, the contractor shall provide the department liaisons with the name of
the selected monitoring company. The selected monitoring company must have at least five years
experience servicing an account similar in size to the COH'’s. Any monitoring companies that
have had performance issues with the COH in the past shall not be utilized. It is the contractor’s
full responsibility to insure all covered facilities are monitored at all times and that there is no
lapse of service during the contract transition.

Refrigeration Monitoring

3.6.1

The contractor shall provide twenty-four (24) hour temperature monitoring of walk-in coolers and
refrigeration units at the locations listed in Exhibit XIl.

False Alarm Rate

3.7.1

Not more than ten (10) false alarms at each refrigeration or security monitoring facility will be
acceptable during a one (1) year period. This shall apply only to false alarms caused by wiring or

- equipment failure. Contractor shall notify the department when false alarms exceed the standard.

Contractor shall recommend actlons to.reduce false alarms for department review.

Testing/Maintenance

3.8.1

3.8.2

3.8.3

Fire Alarm System

3.8.1.1  Contractor shall conduct annual test of all smoke detectors, pull stations, annunciators,

control units, voice/alarm communication systems, and heat detectors.

3.8.1.2 A licensed fire alarm system service company shall test all fire alarm systems. All testing

and maintenance shall be in accordance with nationally recognized standards. Test
operation of all auxiliary functions of alarm system including, but not limited to: visible
alarm devices, electronic locking devices, automatic door hold-open devices, smoke
dampers, elevator recall, stair pressurization and HVAC shutdown. Maintain
documentation of test results. Audibility of all alarm sounding devices should be checked,
verified in accordance with NFPA 72, and documented at least every 3 years by the fire
alarm system service company.

Fire Pumps

3.8.2.1 Contractor shall conduct annual Flow Test at all locations

3.8.2.2 All flow tests shall be performed by a licensed automatic fire sprinkler company, and shall
be conducted in accordance with nationally recognized standards. Maintain
documentation of test results.

Wet-Pipe Sprinkler Systems

3.8.3.1 Contractor shall conduct a quarterly test on the Water-flow alarm, supervisory devices
and main drain.

3.8.3.2 Contractor shall conduct an annual test of all systems. The test will be in compliance with
NFPA 72®: National Fire Alarm and Signaling Code section governing this type
of application.
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SPECIFICATIONS / SCOPE OF WORK
SOLICITATION NO.: S33-T23910

3.84

3.8.5

3.8.6

3.8.7

Dry-Pipe Sprinkler Systems

3.8.4.1 Contractor shall conduct a quarterly test of Water-flow alarms, low pressure alarms, and
priming water level

3.8.4.2 Contractor shall test, inspect and tag annually all dry-pipe sprinkler systems. The test
shall be conducted by a licensed automatic fire sprinkler company and be performed in
compliance with NFPA 72®: National Fire Alarm and Signaling Code section
governing this type of application.

3.8.4.3 Contract shall maintain documentation of all annual test resuits. Maintain logs or records
of weekly/monthly inspections of system components.

Control valves

3.8.5.1 Contractor shall conduct an annual test of all control valves.

3.8.5.2 Special attention shall be given to the complete exercising of each control valve through
its full range, and return to its normal position, to check for valve seizure, broken steams,

leakage or other conditions that mlght impair proper: operatlon of the valves. Reset and
relocked as approprlate , ‘

.3.8.5.3 Contractor shall perform a Partial Trip Test — Annually and a Full Trip Test — Every 3

years in compliance with NFPA 72®: National Fire Alarm and Signaling Code
section governing this type of application.

Fire Department Standpipe And Sprinkler Systems Connections

3.8.6.1 Contract shall conduct a flow test of all fire department connections, piping, and check
valve assemblies — once in a 5 year term."

3.8.6.2 Contract shali have all Fire Department Connections (FDC) and piping assembly systems
tested by licensed automatic fire Sprinkler Company. Maintain documentation of test
results.

Standpipe Systems

3.8.7.1 Wet System

3.8.7.1.1  Contractor shall conduct flow test every 3 years. Flow required volume of
water at design pressure.

3.8.7.1.2  Contractor shall conduct a flow test of each standpipe system zone.
3.8.7.1.3 The flow test shall be conducted by a licensed automatic fire sprinkler
company and shall be in accordance with nationally recognized standards.
Maintain documentation of test results.
3.8.7.2 Dry System

3.8.7.2.1  Contractor shall conduct a hydrostatic test every 3 years.

3.8.7.22 200 PSI for 2 hours or 50 PSI over maximum working pressure.
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SPECIFICATIONS / SCOPE OF WORK
SOLICITATION NO.: S33-T23910

3.8.8

3.8.9

3.8.10

3.8.11

3.8.7.2.3 Contractor shall conduct a hydrostatic test using a licensed automatic fire
sprinkler company on dry pipe standpipe systems and dry portions of wet
pipe systems.

3.8.7.2.4  Contractor shall maintain documentation of test results.

Pressure Regulating Valves

3.8.8.1 Contractor shall conduct a flow test every 3 years.

3.8.8.2 Fully sprinkled buildings: test 10 percent of valves in system.

3.8.8.3 Conduct a flow test on all fire hose connection pressure regulating valves (PRV). Flow
tests shall be conducted by a licensed automatic fire sprinkler company, and shall be in
accordance with the manufacturer’s instructions. Maintain documentation of test results.
Special attention shall be given to the complete exercising of each PRV through its full
range, and return to its normal position, to check for valve seizure, broken steams,

ieakage or other conditions that might lmpalr proper operatlon of the valves Reset and
relocked as appropriate. ; .

3.8.8.4 Building and parking structure preésuré réghlating vélves shall be tested separately.

3.8.8.5 In buildings where vehicle parking occupancy is within the building, at least two valves
must be tested in parking occupancy and at least two in building occupancy areas.

Pressure Reducing Devices

3.8.9.1 Contractor shall inspect annually.

3.8.9.2 Contractor shall conduct a flow test every 3 years.

3.8.9.3 Fire hose connections with Pressure Reducing Devices (ex: washer-type flow restrictors)
shall be inspected by licensed fire protection equipment company annually in conjunction
with annual fire hose inspections, to verify that the devices are in place. Flow test every 3
years to verify correct flow and pressures are provided. Maintain documentation of all
flow tests.

Water Storage Tanks

3.8.10.1 Contractor shall conduct inspections every 3 years.

3.8.10.2 Contractor shall ensure that the gravity tank/fire pump supply tank interior is inspected
by a licensed automatic fire sprinkler company.

3.8.10.2.1 Inspection and testing shall be performed in accordance with nationally
recognized standards. Maintain documentation of test results.

Fire and Smoke Dampers

3.8.11.1 Contractor shall on a semi-annually basis — have all accessible fire/smoke dampers
assemblies in mechanical, electrical, or air handler rooms and spaces, or in fire
separation walls, or in floors, visually inspected to verify that damper operations are not
obstructed or impaired.

3.8.11.2 Test shall be performed by authorized building or contract personnel.
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SPECIFICATIONS / SCOPE OF WORK
SOLICITATION NO.: S33-T23910

3.8.12

3.8.13

3.8.14

3.8.11.3 Contractor shall maintain written logs and records of all inspéections.

3.8.11.4 Every 3 years the contractor shall conduct a full function test and maintenance on all
fire/smoke dampers (exception: radiant type damper assemblies). in compliance with
NFPA 72®: National Fire Alarm and Signaling Code section governing this type
of application .

3.8.11.5 Al testing and maintenance shall be conducted in accordance with manufacturer's
guidelines and nationally recognized standards, in compliance with NFPA 72®:
National Fire Alarm and Signaling Code section governing this type of
application

3.8.11.6 All tests shall be conducted by a licensed mechanical contractor.
3.8.11.7 Contractor shall maintain documentation of all test resuits.
Radiant Type Fire Dampqrs.
3.8.12.1 Annually —Contractor shall test and maintenance on-a minimum of 25 percent of total
number of radiant dampers per floor in multi-story, or per fire zone in single story
-occupancies. If-any of the dampers tested fail, then all remaining dampers on that floor
or in that fire zone will be tested.
3.8.12.2 Contractor shall ensure that all dampers have been tested within a 4-year cycle.
3.8.12.3 Contractor shall maintain documentation of all test results and completion of any
repairs that may have been done, and identify which dampers have been tested each
" cycle.
Smoke Control Systems
3.8.13.1 Contractor every three years shall have Smoke Control System (Stair
Pressurization/Smoke Removal System) inspected, and tested, per Building
Code/Mechanical Code specifications, by a licensed mechanical contractor.
3.8.13.2 Contractor shall maintain documentation of all test results.
3.8.13.3 Annually - all fan(s) and automatic fire/smoke dampers connected to a fire alarm
system shall be operationally tested in conjunction with the fire alarm system.
Verification that fans and automatic dampers activated by the fire alarm system do
operate upon any alarm shall be included with fire alarm system reports from an
approved licensed fire alarm company.
3.8.13.4 Contractor shall maintain documentation of all test results.
Cooking Vent Hood Fire Suppression Systems
3.8.14.1 Semi-annual — Vent hood fire suppression systems shall be inspected in accordance
with manufacturer’s instructions and nationally recognized standards and service

tagged by a licensed fire protection equipment company every 6 months.

3.8.14.2 Contractor shall maintain documentation of all inspection results.
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SPECIFICATIONS / SCOPE OF WORK
SOLICITATION NO.: $33-T23910

3.8.15

3.8.16

3.8.17

3.8.18

Cooking Vent Hood Systems

3.8.15.1 Hoods, grease-removal devices, fans, ducts, and other appurtenances shall be cleaned
at intervals necessary to prevent the accumulation of grease.

Special Extinguishing Systems

3.8.16.1 Annually — all special fire extinguishing systems (ex: CO2, Halon, Clean agents,
Deluge, Foam Agents, etc.) shall be inspected, tested, and tagged annually by a
licensed fire protection systems company, in accordance with manufacturer’s
instructions and nationally recognized standards.

3.8.16.2 Contractor shall maintain documentation of all inspection and test resuits.
Elevator Recall

3.8.17.1 Monthly — per State of Texas Elevator Code requirements, all elevators equipped with
fire service recall shall have such functions tested and documented monthly by
- approved building personnel : ,

3.8.17.2 Contractor shall mamtaln documentatlon of all quarterly test performed by building
personnel.

Fire Alarm Annual Inspection & Maintenance

3.8.18.1 Contractor shall inspect and maintain all fire alarm equipment to NFPA standards at the
locations listed according to an Inspection and Mamtenance Agreement Check List that
meets or exceeds the NFPA requirements.

3.8.18.2 Contractor shall provide to the department a report after each Inspectlon and
Maintenance service.

3.8.18.3 Contractor will leave a copy of such a report at the inspection site and forward a copy
to the department. Any repairs made should have the prior approval of the
department’s representative.

3.8.18.4 All labor, materials and supplies necessary to perform the services on the Annual
Inspection and Maintenance Agreement Checklist shall be included in the monthly
charge/invoice for inspections and maintenance listed in the fee schedule. Any repairs
identified at the time of the inspection shall be billed on a time and material, plus
markup, as defined in the fee schedule of the contract. All repairs should be brought to
the aftention of the department coordinator and no actions should be taken until
approval from the department coordinator is received.

3.8.18.5 The inspections & service as described shall be performed on an annual basis, pre-
scheduled with the City of Houston, with adequate notice to allow notification of all
occupants. Inspections or service may be required during after hour’s times while no
occupants are present, at the City of Houston’s sole discretion.

3.8.18.6 Inspections & Tests shall include all functional tests required by Code, whether or not
specifically described herein and as outline in Exhibit XIiI.
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3.8.18.7

3.8.18.8

3.8.18.9

3.8.18.10

3.8.18.11

3.8.18.12

Contractor shall conduct sensitivity test on 50% of the devices yearly or 100% every
two years at the locations listed according to an Inspection and maintenance
Agreement Check list that meets or exceeds the NFPA requirements. Contractor shall
provide to the department the sensitivity inspection reports. Any repairs made should
have the prior approval of the department representative for all fabor, material and
supplies necessary to perform the services.

3.8.18.7.1 Tests of all the devices and components in each Fire Alarm System shall
be conducted as follows:

Fire Alarm Control Panels shall be fully tested for proper fuse values,
power supply outputs, fully functional lamps and LEDs including proper
zone or device labels, and proper function of all control features including,
but not limited to:

3.8.18.7.1.1 Signal circuit activation
3.8.18.7.1.2 Fire Department Notification (Monitoring) connection
3.8.18.7.1.3 Air Handler Shutdown
3.8.18.7.1.4 Alarm Verification, if programmed active
3.8.18.7.1.5 Elevator Recall Operation, if applicable -
' 3.8.18.7.1.6  Proper Supervisory Circuit operation
3.8.18.7.1.7 Proper Trouble Supervision operation
3.8.18.7.1.8 ASD operation
3.8.18.7.1.9 Pre-Alarm Panels

Ceiling Smoke Detectors shall be functionally tested with a UL approved canned smoke
solution, or other approved method to ensure activation of each unit.

3.8.18.8.1  Once every two years these units shall be sensitivity tested in accordance
with NFPA 72. National Fire Alarm Code, 2007 Edition and any out of
calibration devices will replaced at no charge. Physically

Air Duct Smoke Detectors shall be functionally tested by a City of Houston approved
method to ensure activation of each unit. Air Handler Unit Shutdown will be verified for
each Detector unit and so noted on the Inspection Report. Once every two years these
units will be sensitivity tested in accordance with NFPA 72. National Fire Alarm Code,
2007 Edition and any out of calibration devices will be replaced at no charge to the
City. Physically contaminated devices will be cleaned prior to sensitivity tests.

Heat Detectors shall be functionally tested with a heat source for restorable units or
tested electrically by testing the wire connected to the device for non-restorable units.

Manual Pull Stations shall be operated by opening the unit to ensure it has not been
painted shut or otherwise disabled. Keyed operation is acceptable if that function tests
the mechanical operating condition of the device.

Audible/Visible Indicating Appliances shall be visibly inspected to ensure no units are
obstructed and that all Evacuation signals are audible above ambient noise. The
Inspection Report shall note any areas or devices that are not ADA compliant or where
adequate audibility is not present. Recommendations shall be made in the Inspection
Report for having adequate audibility and strobe placement. This test may be
performed after regular business hours at the discretion of the Building Superintendent.
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3.8.18.12.1 Supervisory Circuits shall be tested by manually tripping the device, taking
every precaution to deactivate any circuit or mechanism that will actuate
agent discharge or secondary function. Simulating a condition is an
acceptable test method providing a full circuit test is accomplished.

3.8.18.12.2 Remote Power Supplies shall be tested for supervision by removing circuit
wiring to indicate a trouble condition on the main control panel.

4.0 INTRUSION ALARM SYSTEMS

4.1

4.2

Notification procedure

4.1

4.1.3

If a security alarm is triggered during regular business hours, the monitoring company shall
attempt to contact the designated person(s) on the contact list at the site, and then dispatch a
patrol unit if attempts to contact the site fail.

It a security alarm is triggered after normal business hours (6:30 pm to 6:30 Monday through
Friday, observed City holidays, and 24 hours a day on Saturday and Sunday), the contractor
must dispatch a patrol unit to verify an actual intrusion has occurred, and contact the designated
person(s) on the contact list for the facility.. The patrol unit must then call Houston Police
Department (HPD) if there are signs of ari intrusion at the facility. The patrol unit must stay onsite
until the building is secured, or dismissed by the facility key-holder / City representative.

The contractor shall immediately notify the designated City representative or primary back-up if a
location is not operational or is unable to be monitored.

Monitoring

421

422

423

4.2.4

4.2.5

The contractor shall provide twénty-four hour, seven-day a week monitoring service for fire and/or
security alarms.

Contractor shall be responsible for programming the alarm panels at each location to be
monitored at no additional cost.

Open and close reports shall be available as requested by individual sites and or department
representatives. (Some sites will require reports weekly, monthly or on an as needed basis).

Elevator Monitoring

4.2.4.1 The contractor shall provide 24-hours a day, 7-days a week monitoring services at a
central station/facility of City-installed elevator telephones. In the event of a call from an
elevator phone, the Central Station will notify the designated department representative.

Refrigeration Temperature Monitoring

4.2.5.1 The contractor shall provide 24-hours a day, 7-days a week monitoring services at Health
and Human Services (H&HS) facilities of low temperature refrigeration units and walk-in
coolers. -

4.2.5.2 The central monitoring station shall hotify the designated H&HS representative if a
refrigeration alarm has been activated.

4.2.5.3 Contractor shall verify proper operating condition of all monitoring systems.
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4.2.6

4.2.7

4.2.5.4 Contractor shall verify correct temperature settings for all monitoring systems
(Freezers=0-5 degrees F; Refrigerators=36-46 degrees F).

4.2.5.5 Contractor shall provide site training on the retrieval of data from the alarm panels to
determine how long a unit was out of the acceptable temperature range.

4.2.5.6 Contractor shall provide the manufacturer name and model number for all monitoring
devices covered under their contract at Health Department facilities.
4.2.5.7 Contractor shall maintain and inspect refrigeration units for all locations.

4.2.5.8 Contractor shall maintain copies of actual inspection and maintenance records for all
locations.

Maintenance
4.2.6.1 The contractor shall furnish all management, supervision technicians, equipment and

supplies necessary to monitor the alarm systems and maintain the systems in proper
working order.

4262 The deSIgnated Cnty representattve shall be able to contact the contractor by telephone

24-hours a day in the event of an emergency.

4.2.6.3 Scheduled maintenance visits by contractor shall include an inspection of all alarm
system equipment. Certifications of such inspections and repairs shall be in compliance
with the State of Texas Rules and Regulations pertaining to alarm maintenance and
monitoring, as well as applicable City Codes.

4.2.6.4 Maintenance shall be done exclusively by the contractor. No sub-contractors will be
allowed to maintain or repair alarm systems without specific authorization by the City’s
representative

4.2.6.5 A manufacturer-trained certified representative shall maintain and repair alarm systems.

4.2.6.6 The City reserves the right to obtain a second opinion on recommended repairs that
would be considered major replacements or overhauls to any system. If the second
opinion concludes that such repairs are not warranted, the contractor shall make only the
repairs that were deemed necessary, or the City may decide to have another company
make the necessary repairs.

Repairs
4.2.7.1 The contractor shall furnish all management, supervision technicians, equipment and

supplies necessary to repair the alarm systems and return the systems to proper working
order.

4.2.7.2 A manufacturer-trained certified representative shall repair alarm systems.

42.7.3 Al repairs shall be done exclusively by the contractor. No sub-contractors will be allowed

to repair alarm systems without specific authorization by the City’s representative.

4.2.7.4 All repairs shall be in compliance with the State of Texas Rules and Regulations
pertaining to alarm maintenance and monitoring, as well as applicable City Codes.
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428

4.2.9

Installation and Equipment

4.2.81

4.2.8.2

4.2.8.3

4284

4.2.8.5

4.2.8.6

4287

4.2.8.8

4.2.8.9

The installation of a new system will not be a common occurrence. However, if a new
system is needed; it will be because the existing system is beyond repair or a system
never existed at the site.

The Contractor shall possess the most recent and corresponding software that will
integrate with the security and fire alarms systems at each City facility and possess
factory authorized and current operating password(s) that allows complete system
access to each City facility. Contractor shall have the capability to program all security
panels remotely.

Installation charges shall consist of the quoted prices for all component parts used plus
the hourly labor charge. The amount of the labor time billed per installation shall not
exceed the industry average.

Component parts not listed on the bid sheet are to be billed to the City at the lowest rate
charged to any other of the contractor’s customers.

The contractor shall not install any proprietary equipment or features in furtherance of this
agreement. The contractor may, of -course, reconfigure or re- program to enable
monitoring, but shall not make systems dependant on the contractor exclusively at the
expense of the City.

The equipment installed at any location must be upgradeable without having to be
replaced.

The equipment installed at any location must use Bosch/Radionics or a City of Houston
approved equivalent technology.

Installed systems location must be able to produce open and close reports as needed.
If the contractor chooses to install replacement equipment instead of repairing existing

equipment the equipment must meet the requirements of this section and becomes the
property of the City.

Verified Response

4291

4.2.9.2

4293

4294

When a security alarm is detected after hours, the contractor's monitoring personnel shall
dispatch a patrol unit (private) to verify that an actual intrusion has occurred. The site
must be called first if the security alarm is triggered during normal business hours and a
unit dispatched only after attempts to contact the site or designated persons have failed.

The verified response component of this agreement may be performed by the alarm
maintenance company, a subcontractor or a company that is contracted by the City for
this purpose.

The party responsible for providing this verified response (monitoring company’s
personnel, subcontractor or Security Company) shall employ sufficient personnel to
respond to multiple calls across the City of Houston at any hour of the day or night, and
units should be disbursed across the City in order to assure quick response times.

The responding security patrol unit shall Immedlately call 911 if it is determined that an
intrusion has occurred or is in progress.

25




SPECIFICATIONS / SCOPE OF WORK
SOLICITATION NO.: S33-T23910 ..

4.210

4.2.11

4.2.12

4.2.13

4.214

4.2.9.5 The responding security patrol shall not enter the building if there is potential that an
intruder may still be on the premises.

4.2.9.6 If an intrusion has occurred, and after police arrive, the patrol unit shall provide police
officers with a statement and shall take pictures of the site and document the intrusion.

4.2.9.7 The security patrol unit shall not leave the scene until the property is secured by the
responsible City employee. The monitoring company shall be responsible for contacting
the City’s representative or primary back up.

Annual Inspections

4.210.1 Annual fire and security alarm inspections, including security alarm system
components, battery replacement, and testing, shall be conducted by the contractor in
accordance with industry standards and State and Local regulations and ordinances.

4.2.10.2 The annual preventive maintenance service and inspection shall be noted in the
biweekly activity reports. The invoice for this service will have a “test report” attached
before payment can be approved. The test report will detail the services and parts that
were replaced. : = : '

Service Response Time (Except for Security Alarm Signals):

4.2.11.1 The Contractor shall respond within one (1) hour with a minimum of one (1) qualified
technician after receipt of notification request from an authorized representative of the
City of Houston.

4.2.11.2 The Contractor shall maintain a manned (24) hour phone number for emergencies.

Repair Records and Logs

4.2.12.1 The contractor shall maintain a service log in sufficient detail that will enable the City’s
representative to determine whether repair services are completed in accordance with
the terms of these specifications and the contract. The service call log shall be

available for inspection by the City’s representative upon request.

4.2.12.2 The monitoring company and security patrol unit (if separate) shall keep detailed logs
of all calls and dispatches that involve City property.

False alarm
4.2.13.1 Not more than ten (10) false alarm responses at each facility will be acceptable during
a one (1) year period. This will apply only to false alarms responses caused by wiring,

equipment failure, and anomalous weather activity (high winds, etc.), and user error.

4.2.13.2 Contractor shall notify the department when false alarms exceed (10) alarm responses.
Contractor shall recommend actions to reduce false alarms for department review.

Reports

4.2.14.1 The Contractor shall submit bi-weekly activity reports that include a summary of alarms,
inspections, maintenance accomplished and other services performed.

¥ L
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5.0

4.2.15 Liquidated Damages For Non-Compliance Includes, But Is Not Limited To:

4.2.15.1

4.2.15.2

42153

42154

Should the Contractor's Central Monitoring Station, or the Contractor's Commissioned
(Armed) Security Guard failed to respond to the security alarm signal the City may
assess liquidated damages in the amount of $250 for the first three (3) incidents, and
$500 for every incident thereafter against the Contractor.

In the- event the Central Monitoring Station fails to respond, or improperly responds to a
call from someone trapped in a monitored elevator, or from a monitored refrigeration
unit, and:

The City suffered loss as a result of such failures, the City may assess liquidated
damages in the amount of the full replacement cost (without regard to depreciation)
against the Contractor, or;

In the event the Central Monitoring Station fails to respond, or improperly responds to a
call from someone trapped in a monitored elevator, or from a monitored refrigeration
unit, the City may assess liquidated damages in the amount of $1,500 per incident
against the Contractor.

Lirquia'ated' Damages in the érnount of $250 per incident may-be assessed against the

Contractor -for failure to perform regularly scheduled inspections, testing, and

preventative maintenance.

Should an alarm system fail to pass a Fire Marshal’'s inspection due to preventative
maintenance not being performed, liquidated damages in the amount of $1000 per
incident may be assessed against the contractor.

NOTE: Some of the refrigeration units contain specialized vaccines, which must be refrigerated at all times. There
is potential for substantial loss if a refrigeration unit malfunction is not timely responded to.
OTHER WORK/SERVICES
5.1 Within the general scope of this Contract, "Other Work/Services" may be required to systems and

equipment to meet desired conditions and/or repairs not covered elsewhere.

52 This provision is for work necessary to make repairs due to Force Majeure, vandalism, mandated retrofits,
and system failures. This provision is also for work necessary for new installations.

53 Other Work/Services will be requested by the department. The Contractor shall provide the department
with an estimate detailing the scope of work and cost. A Purchase Order shall be issued prior to
commencing work. The OSR shall be performed in accordance with all requirements of the Contract and
any special provisions issued to execute the work. The Contractor shall be reimbursed for labor, parts,
and materials in accordance with Contract Fee Schedule, Exhibit Ill. When Other Work/Services are
completed; a copy of the department's purchase order for the work shall accompany the invoice.
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SCOPE OF SERVICES

PART 2 OF 2

FIRE AND SECURITY ALARM SYSTEM MAINTENANCE, INSPECTIONS, TESTING, AND
MONITORING FOR THE HOUSTON AIRPORT SYSTEM (HAS)

1.0

2.0

3.0

4.0

1.1

1.2

1.3

BACKGROUND

The Houston Airport System (HAS) operates the City of Houston's three (3) airports: George Bush
Intercontinental Airport/Houston (IAH), William P. Hobby Airport (HOU), and Ellington Airport (EFD). HAS
passenger traffic is approximately fifty (50) million passengers a year. Management of the Airport system
includes coordination with FAA, air carriers, and other Federal agencies to maintain the highest standards
of service and safety to Airport patrons. Operation and maintenance of the Airport's Fire Alarm System
serves a vital role in the safety and efficient operation of the HAS.

The Houston Airport System has recently completed a comprehensive fire alarm system upgrade to
standardize on Notifier's Onyx series equipment. This contract is intended to maintain the Notifier
standard. The fire alarm panels at IAH and HOU communicate over the HAS network to the UL Listed.
Onyx Workstations located at each airport respectively. The panels at. EFD are.connected via fiber and
report all data from a primary panel to the HOU Onyx Workstation via the HAS network.

IAH maintains two redundant workstations; one located at the C3 security dispatch office primarily used to
dispatch HAS field staff to a device in alarm, and another located in the Facilities office primarily used for
information to assist with maintenance of the system. All HAS panels are connected to a dialer that report
three contacts; Alarm, Trouble and Supervisory. The dialers report to a third-party central monitoring
station (provided by Contractor) via land-based phone lines. HAS contact protocol is followed.

GENERAL SCOPE OF WORK

2.1 Contractor shall provide complete operation, and maintenance of existing Fire Alarm Systems and Water
Based Fire Protection Systems. The "Work” to be provided shall include Basic Services, Other
Work/Services.

STATEMENT OF WORK

3.1 Contractor shall provide all required on-site staffing, tools and equipment to perform the Work in

compliance with the terms and conditions of this Agreement. Contractor will be responsible to supervise
day to day operations of all contract personnel, including subcontractors. The Contractor will be
responsible to see that all Work performed on Fire Alarm and Water Based Systems are fully code
compliant.

BASIC SERVICES

4.1

Water Based Fire Protection System: Contractor shall provide maintenance service to include but not
limited to, testing, inspecting, certifying, and repairs to HAS sprinkler systems, pumps and tanks.

4.1.1  Sprinkler Systems includes:

a) Piping

b) Sprinkler Heads
c) Check Valves
d) Isolation Valves
e) Flow Switches
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4.2

4.3

4.4

4.5

4.6

4.1.2

4.1.3

f) FDC Connections

Q) Tamper Proof Switches
h) Signage

i) Air compressors

i Fire Hoses

K) Hose Cabinets

Fire pumps weekly inspections shall be done under Basic Services.

Fire pumps, jockey pumps and fire tanks repairs, replacements and upgrades shall be done
under Other Work Services (OSR).

Fire Alarm: Contractor shall provide maintenance service to include but not limited to testing, inspecting,
certifying, and repair services for all HAS fire alarm and special fire suppression systems (The exception
is with tenant Ansul Systems.).

4.2.1

422

4.2.3

4.2.4

4.2.5

Contractor shall maintain the UL Listed Onyx Workstations including software upgrades, virus
protection, security updates/patches, hardware, graphics, and printers.

“Contractor shall be responsible for providing a'third pértt)l_rhonitoring-comyp‘a_ny é{t'no additional

costto HAS. =

The monitoring company will receive reports of alarms, trouble alarms, supervisory alarms and
twenty-four hour test reports.

FM suppression systems repairs, re-charging, and modifications and required code upgrades
shall be done under Other Work Services.

Any accidental discharge of a suppression system deemed to be caused by fire contractor
negligence will be the Contractors responsibility.

All work shall conform to the latest National Fire Protection Association (NFPA), State of Texas and City
of Houston Codes.

Contractor shall warranty all materials and workmanship for one year.

All devices changed under this agreement shall be done under Basic Services labor.

Contractor shall maintain a minimum inventory under their control and have it available for immediate

use.

4.6.1

MINIMUM VENDOR REQUIRED INVENTORY (also see Exhibit XI)

PARTS QUANTITY

NFS-3030 1

NFS-640 1

Power supplies 6
Batteries, 12 volt, 7 amp hour 6
Smoke Detectors 12
Strobe Lights 6
Horns 6
Duct Detectors 6
Pull Stations 12
Weather Proof Pull Stations 12
Control Modules 12
Monitoring Module 12
Heat Detectors 6
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5.0

4.6.2 Ali devices will be Notifier where applicable.

4.7 Failure to maintain required inventory may result in a service credit as described in Exhibit XI.
4.8 Contractor shall provide an electronic report to the Director and/or designee on Monday of each week for
all devices changed the preceding week.
4.8.1 Reports shall be numbered sequentially for each contract year and should include:
a) date of change ”
b) device type
¢) device location
d) reason for change
e) technician doing change out
f) any open additional issues
4.9 Failure to provide report as stated may result in service credits as stated in Exhibit XI in this agreement.
4.10  Contractor shall continue using current Gate Way Numbering.
4.10.1 Modifiéatjéns or ‘additiOns to the Gate Way Numbering shall not be done without prior written
‘ approval of the Director and/or designee.
411 Current panel pass codes will be used until contractor can compile a new list which will be submitted to
the Director and/or designee for approval.
412 New panel pass codes shall be in place within siXty days from Director's and/or designee approval.
413  Contractor is required to participate in all Fire Marshall Inspections.
STAFFING
51 Contractor shall provide an appropriate number of supervised, trained, certified, and skilled full time
employees based on the options referenced in 5.2 to perform the Work required under 4.0 Basic Services
of this Agreement.
5.2 HOURS/LOCATION

5.2.1  Bush Intercontinental Airport/|IAH

52.1.1  Option One: Twenty-Four hours, seven days a week, three hundred sixty-five days a
year for on-site staffing.

5.2.1.2  Option Two: Two shifts (one shift to start at 6:00 AM and one shift to start at 10:00 PM)
for seven days a week for on-site staffing.

5.2.1.3 Option Three: Two shifts (one shift to start at 6:00 AM and one shift to start at 10:00
PM) for five days a week for on-site staffing.

5.2.2 Hobby Airport/HOU

5.2.2.1 One shift (to start at 7:00 AM) for five days a week, Monday through Friday for on-site
staffing. *
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5.3

54

55
5.6
5.7

5.8

5.9

5.10

511

5.12

5.13

514

5.15

5.16

5.2.3 Ellington Airport
5.2.3.1 One shift, one day per month (to start at 7:00 AM)
Shifts shall be a minimum of eight hours.

‘Contractor shall request in writing to the Director and/or designee, approval for the selected Project
Manager within ten days of the Notice to Proceed.

Project Manager shall be skilled and experienced in installation, and operation of the types of systems
included in this agreement.

Project manager shall have full authority to represent contractor in making decisions and in the execution
of services to be performed.

Contractor shall not remove the approved Project manager without prior written consent of the Director
and/or designee.

Director and/or designee reserves the right of approval for any successor Project Manager before any
performance begins. ’ ‘

Prbject manager shall be required to work a minimum of fivé days a week, based at IAH for four dayé a
week between the hours of 8:00 AM to 5:00 PM.

Project Manager shall assume responsibility for all three airports within this agreement.
Project Manager shall have one of the following qualifications:

a) State of Texas Fire Alarm Planning Superintendent license, and NICET Level one or higher
certification.

b) State of Texas Fire Alarm Technicians license, and NICET Level one or higher certification.

¢) Residential Fire Alarm Superintendent and NICET level one or higher certification.

Fire Alarm Technicians designated to fill required positions under this agreement shall have State of
Texas Fire Alarm Technicians License, and NICET level one or higher certification.

Sprinkler Technicians designated to fill required positions under this agreement shall have State of Texas
Sprinkler Technicians License RME (Responsible Managing Employee), and Level One or higher NICET
certification.

Personnel assigned by the Contractor to perform services under this agreement shall not be assigned to
any other projects or contracts managed by the Contractor, unless approved in writing by the Director
and/or designee.

Should the Director and/or designee determine that Contractor is not meeting its responsibilities under
this agreement due to the number or qualifications of on-site personnel, the Director and/or designee may
request Contractor increase the number of on-site personnel in order to meet all obligations specified
hereunder, at no additional cost to the City.

All technicians must be approved by the Director and/or designee.
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6.0

7.0

INSPECTIONS AND TESTING

6.1 Contract shall perform all inspections and/or test as outlined in Exhibit X1I1.

OTHER WORK / SERVICES

71 Within the general scope of this agreement, Other Work/Services may be required to meet desired
conditions not covered in the Basic Services. All requests for Other Work Services shall be in writing in the
form of Other Service Request (OSR), provided by the Director and/or designee. The only exception is an
Emergency Service Request.

711

Emergency Services Request is a verbal request followed immediately in writing.

7.2 Performing Other Work/Services

7.21

722

723

7.2.4

725

7.2.6

7.2.7

728

Other Work/Services shall be performed in accordance with all provisions of this agreement and
any special provisions issued with the Other Service/Request (OSR).

Contractor shall request an Emergency Authorization when deemed an emergency exists that is not
covered under Basic Services. HAS may issue an Emergency Authorization at which time the
Contractor may start immediate repairs. Contractor must make a good faith estimate of the “Not to
Exceed” price of total repairs to be done under the Emergency Authorization. If for some reason
repairs can’t be done, Contractor will notify HAS with a full explanation. Emergency authorization is
not an OSR. Once the Emergency Authorization is issued contractor and HAS will then proceed
with completing the OSR process for approval and Purchase Order number.

Prior to issuing an OSR, the Director and/or designee will first issue a written notice electronically to
the Contractor detailing the specific OSR to be performed by the Contractor.

In response to any such written notice, the Contractor shall provide the Director and/or designee
with a written proposal within three (3) business days of receipt of OSR. Contractor must include a
description of the services to be performed, applicable labor rates, estimated labor hours,
performance schedule, total estimated cost, and other requirements set forth in the written notice to
the Contractor.

Contractor shall furnish all materials, labor, tools, equipment, transportation, and incidentals for
accomplishing the described services or as otherwise specified by Director and/or designee.
Director and/or designee will not approve an OSR without a specified completion date. Contractor
shall complete all such Other Work/Services within the time specified in the OSR. Contractor can
submit an official letter request in writing providing explanation for an extension to the completion
date. However, Director and/or designee may or may not allow the extension. Director's and/or
designee decision is final.

Upon receipt of the Contractor's Proposal, the Director and/or designee has the option to reject the

Contractor's Proposal, require resubmission with revised or additional information, or issue an OSR.
Should the Director and/or designee reject the Contractor's Proposal and require resubmission, the
Contractor shall resubmit a modified Proposal within three (3) business days of the rejection.

Upon approval by Director and/or designee of the modified proposal, an OSR will be issued.
Contractor shall commence work as stated in the OSR. Contractor shall diligently work to
completion in accordance with the terms and conditions of this Agreement, and the approved OSR.

Contractor’s labor cost must not exceed the rate stated in the Price/Fee Schedule. Contractor's
labor cost stated in the Price/Fee Schedule only applies fo Contractor employees who are “not”
performing work in conjunction with their regular duties. Labor is inclusive of supervision,
transportation, tools, and expendables.
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7.2.9  Prices for equipment, parts, supplies, and sub-contracted works, which may be required for
authorized Other/Work Services, shall be the Contractor's actual cost plus percent mark-up
proposed on the fee schedule. Copies of invoices from the Contractor's suppliers for these items
must be submitted with Contractor's invoices at the time of submittal to the City for payment.

The mark-up percentages stated shall not increase during the term of the agreement. The quantity
of equipment, parts, and supplies will depend on the needs of the City.

7.2.10  Over $3,000.00, the Contractor shall obtain three (3) itemized bids/estimates within three (3)
business days from separate/different vendors/ suppliers, for the required equipment, parts,
supplies, and subcontracted works. Contractor shall submit the bids/estimates to Director and/or
designee and obtain written approval from Director and/or designee before proceeding with the
work. Contractor shall be compensated at “Cost” plus percent mark-up proposed in the Price/Fee
Schedule.

7.2.11  Under $3,000.00, the Contractor shall obtain one (1) itemized bid/estimate within three (3) business
days, for the required equipment, parts, supplies, and subcontracted works. Contractor shall submit
the bid/estimate to the Director and/or designee and obtain written approval from the Director and/or
designee before proceeding with the Work. Contractor-shall be compensated at “Cost” plus up to
percent mark-up proposed on the Price/Fee Schedule.

'7.2.12 When Other Work/Services have been cofnplefed, a édpy’of the approved OSR must a;:company
the monthly invoice.

7.2.13 While performing work on any OSR, if hidden damage or additional cost is discovered, Contractor
: shall notify the Director and/or designee immediately. After determining the extent of hidden
damage a supplemental OSR must be submitted.

7.2.14 Contractor shall submit to Director and/or designee, copies of original purchase orders and invoices
evidencing Contractor’s acquisition costs.

7.2.15 When using a Sub-Contractor(s) for Other Work Services, the Contractor assumes full responsibility
for all work performed, escorting of non-badge personnel and compliance to all applicable airport
regulations. Contractor will warranty all Sub-Contractor work to HAS for one year.

7.2.16 Any OSR that exceed three thousand dollars in total, including parts and materials, excluding labor
and mark up will have three competitive bids. The exception to this is an OSR done using after
hours labor. Three bid requirement will only apply if materials exceed three thousand dollars.
Emergency Authorization is not subjected to three bid requirements.

7.2.17  After hour’s labor and freight charges are not subject to mark up.

7.2.18 I itis determined this Scope of Work should be covered under Basic Services, any amount paid to
the Contractor under Other/Services Request will be reimbursed to the City by the Contractor. The
City does not waive any of its rights and remedies whether by statue, at law, in equity, or under this
Contract.

7.2.19 It Other Work/Services are performed by the on-site crew in conjunctionh with their regular duties,
the Contractor shall not receive additional compensation for their labor. .
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7.3

Examples of OSR’s:

Upgrades for Fire Life Safety Systems

Repairs for unknown third party damages

Repairs, replacements and upgrades for fire pumps, jockey pumps and fire tanks
Repairs, replacements and upgrades for Dry Fire Suppression Systems

HAS requested third party audit

® @ o o o

8.0 EXTRA HOURS WORK

8.1

Under provisions of this contract extra hours work will be permitted. Extra hours work is defined as labor
provided by contractor to do work service outside of basic service labor. Examples of this would be any
work requested by the Director and/or designee or work required by new construction and or upgrades as
a result of any Tenant Improvement projects (TIPS) Job Order Changes (JOCS) or Capital Projects.

8.1.1  Labor rates will be at the labor rates and prices specified in the fee schedule as stated in Exhibit
i, A-2.

8.1.2 Contractor shall be requ:red to prowde timesheets for each employee worklng under the Extra
: Hours provision.

813 AII materials used will be pAL.Jrchased Under the Other Work Service provisions of this contract.

9.0  MANAGEMENT REPORTS AND RECORDS

9.1

The monthly management reports shali be submitted to HAS by the tenth of each month for the preceding
month. Maintenance reports are to be submitted on CD, four copies and one hard copy shall be delivered to
the Airport Sr. Superintendent of Facilities Administration Section. Reports shall be submitted in an
approved format with a cover letter. During the term of this Agreement, Contractor shall be required by the
Director and/or designed to submit certain other reports as requested.

9.1.1  Monthly managemeht reports shall include but not limited to the following:

a) Employee Roster Report - to include employee names, attendance record by date, shift
worked, and total hours worked.

b) Training and Safety Report - to include all training completed and future training scheduled,
topics discussed at Safety Meeting and attendee list.

¢) Monthly O & M Meeting Report - as stated in scope of services, part 2 of 2, section 17.4.

d) Warranty Report - to include any applicable warranty repairs or open issues from the
previous month.

e) P.M. Schedules - to include any PM and/or testing schedules for the upcoming month.

f)  Project, T.I.P. and JOC Status Report - is to be submitted when applicable with a Status
Report of any projects that the contractor is currently observing as required in scope of
services, part 2 of 2, section 23.0 of this agreement.

g) Parts and Inventory Usage Report - to include the current inventory and parts used the
previous month.
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9.2

9.3

9.4

9.5

9.6

h) Panel Status Report - to include a listing of any troubles on panel, red or yellow tags issued
and/or removed.

i) Incident and Accident Report - to include any Employee Injury Report, Incident Report noting
date, time of incident, employee(s) involved, and any Third Party Damage Reports. Any open
action items as a result of incident or accidents. Any unresolved discrepancies or issues
affecting the proper operation of Life Safety systems.

) Device Change Out Report - to be inclusive of all change outs as defined in scope of
services, part 2 of 2 section: 4.8.

k) Call Out Log/Report - to show date and time for call out, response time and total hours
worked, reason for call out, location of problem, person called out and any open action items.

) Summary of Daily Work Report — to include a synopsis of all the weekly Daily Work Reports.

m) Fire Suppression Testing Report

Daily Work Reports — Contractor-and/or Contractor's employée shall at the end of every working shift
submit a Daily Report by e-mail to the Director and/or designee for each technician that worked, to
include date total hours worked, item(s) worked on and any open action items. Failure to submit reports
may result in a service credit as stated in Exhibit XI.

Building Inspection Reports — All Building Inspection Reports shall include all applicable code required
inspections. Five year, annually, bi-annually, quarterly, monthly and weekly on all Fire Alarm Systems,
Special Suppression Systems and Water Based Fire Systems. All information and format shall conform to
NFPA requirements. All reports to be received within seven business days from inspection completion
date. The reports shall be in one hardcopy and three CD’s. Failure to comply may result in service
credits as described in Exhibit XI.

Report to include, but not limited to:

a)  Sprinkler System Inspection Reports

b)  Water Storage Tank Inspections

) Flow Test Reports

d)  City of Houston Alarm Permits

€) Fire Suppression Testing Reports

f) Discrepancy Report

9) Device Inventory Report

h)  Control Panei Report

i) Zone Report

)] Any other information as required by NFPA 72

Warranty Report - As part of Basic Services, the Contractor shall administer warranties on systems and
equipment as may be applicable from time to time. Contractor shall maintain warranty records and
submit documentation and follow-up procedures on all warranty work. Contractor shall enforce all
warranties on behalf of the City. Contractor shall provide service regardless of whether equipment is
wholly or partially under warranty. Warranty data must be maintained in a format acceptable to the
Director and/or designee and current data must be available for inspection by the Director and/or
designee at his/her discretion.

All records and data used within this agreement shall be the property of the City.

Other information and reports as may be required by the Director and/or designee.
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10.0

11.0

12.0

9.7

9.8

10.1

10.2

10.3

10.4

10.5

10.6

10.7

10.8

10.9

All reports shall be submitted in electronic format and one hard copy, signed by the Project Manager.

Failure to submit on-time reports may result in service credit assessments each day for non—combliance
as set forth in Exhibit XI.

ADDITIONAL GENERAL PROVISIONS

All personnel labor rates used by contractor will be industry prevailing rates.

Contractor shall use a time clock at IAH and HOU, and time cards will be made available to HAS upon
request.

Contractor shall provide a holiday/vacation schedule at least fourteen days in advance. The Director
and/or designee must be notified immediately by electronic mail regarding an emergency leave granted
for a contract required position.

Contractor shall provide onsite Work Schedules to each airport contact person(s) at least fourteen days in
advance.

Contractor shall designate a lead person for each shift.

Contractor shall require each on shift technician to carry cell phones. Céll phone numbers to be provided
to HAS.

All electrical work (115 volfs or higher) downstream from HAS panels will require work to be done by
Journeyman Level or higher Electrician. Exceptions to this will be work done within a fire control panel
enclosure. All new high voltage wiring will require proper permits.

Contractor shall provide appropriate number of vehicles at IAH and HOU to execute this contract.
Contractor shall clear trouble alarms by the end of the next manned shift after trouble alarm is reported. If

the alarm is not repaired during the specified timeframe, the contractor must notify the Director and/or
designee by e-mail immediately.

OWNER ACCESS TO RECORDS

11.1

The Director and/or designee shall have access to all records and documents of the Contractor directly
relating to labor and materials used in the performance of repair and replacement work for which the
Contractor has been compensated, or is to be compensated. Such records and documents shall include
but not be limited to time tickets, payroll records, vendor's invoices, canceled checks and published price
lists of the Contractor relating to any amounts for which the Contractor has been compensated, or claims
it should be compensated, by the City. For the purpose of this Section, the Contractor shall not be
obligated to retain such records and documents for a period longer than three years following the date
this Agreement expires, or is terminated.

NOTICE TO PROCEED REQUIREMENTS

12.1

Within thirty (30) days after the NTP, the Contractor shall certify to the Director and/or designee in writing
that 100% of the Contractor's employees (fully trained and experienced) necessary for the effective and
timely accomplishment of the Contractor’s obligations under this specification are in place, and all Sub-
contractors, if any, necessary for the effective and timely performance of the Contractor's obligations
under this specification have been engaged by the Contractor and have commenced work under their
respective subcontracts.
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13.0

14.0

15.0

12.2

The parties acknowledge that an inspection of the life safety systems has been undertaken and. .
completed by Contractor and 3rd. Party prior to the execution of this Agreement. As to those items that
the parties mutually agree require repair.or replacement so that the life safety systems can operate in a
First Class Condition within six months of the issuance of NTP, if appropriate, an OSR(s) will be issued to
accommodate such repair or replacement. At the six month time frame a review will be completed by the
owner to determine if additional time is needed to allow for OSR repairs for any remaining deficiencies.

TRAINING

13.1

13.2

13.3

Contractor shall provide initial orientation to all new-hire employees, regardless of job classification.
Contractor shall provide annual HAZCOM ftraining.

Contractor shall develop procedures and checklists to ensure all personnel, including newly-hired
workers, are familiar with the work at each location.

Throughout the Term, Contractor shall provide advanced written notice to the Director and/or designee at
least seven (7) days prior to any upcoming training to be offered to Contractor's on-site employees or
subcontractors by Contractor or a third party at Contractor's request. HAS will have the option, at no
addmonal cost to the City, to: enroll any Czty personnel in such training.

SAFETY

14.1

14.2

14.3

14.4

14.5

Contractor shall not require any person employed in the performance of this Agreement to work in
surroundings or under conditions which are unsanitary, hazardous, or dangerous to their health or safety,
or contrary to any provision of the Occupational Safety and Health Act (OSHA) OF 1970 (Public Law
91-596), as amended.

Contractor shall adhere to all safety and occupational code requirements of HAS/COH/OSHA.

Contractor shall be completely familiar with, and shall enforce all City, State of Texas and Federal OSHA
regulations, Federal Americans with Disabilities Act (ADA) requirements and requirements as applicable
for services performed under this Agreement, including but not limited to the following:

14.3.1 Contractor personnel shall wear applicable personal protection equipment at all times as required
in designated areas.

14.3.2 Contractor personnel operating equipment and/or handling materials shall be fully trained in the
safe operation of the equipment or materials.

14.3.3 Contractor personnel MUST follow and apply safety practices prevailing in their applicable
industry.

14.3.4 When the Contractor becomes aware of a hazardous or potentially hazardous condition during
the course of performing Work, the Contractor shall verbally notify the Director and/or de5|gnee
immediately.

Contractor will be required to conduct monthly safety meetings at IAH and HOU.

The Contractor is responsible to provide any training needed for performance and safety of this contract.

SECURITY AND BADGES

15.1

Contractor shall comply with all apphcable Federal rules governing security at the Airport, as there maybe
amendments from time to time.
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; 16.0°

17.0

15.2

15.3

15.4

15.5

All on-site personnel of Contractor, including subcontractors who perform services under this Agreement
are required to undergo a fingerprint-based criminal history records check. Fingerprints are collected at
the Airport Badging Office and submitted electronically for investigation.

Contractor shall obtain HAS security badges for its personnel performing services on-site, including its
subcontractors’ personnel. On-site personnel shall wear identification badges at all times while on Airport
property. The costs of badges are different at each airport and are subject to change. Costs for the
fingerprint-based criminal history records check are reflected in the cost of the badges. Contractor is
responsible for the cost of badges, including replacements thereof. Personnel losing badges will be
charged for replacement badges at the then-current rate.

Contractor acknowledges that fines or penalties associated with non-compliance with security regulations
must be reimbursed to HAS.

Airport Customs Security Area Bond:

If required, Contractor shall obtain an Airport Customs Security Area Bond in order to have access to the
Federal Inspection Station (FIS) located at George Bush Intercontinental Airport (IAH). The bond amount
is determined by calculating $1,000.00 times the number of employees needed to provide the service.

TRANSPORTATION AND PARKING

16.1

All of Contractor's and Sub-contractor's vehicles must be clearly marked with identification indicating
Contractor's or Sub-contractor's name. Such identification must be placed on both sides of each vehicle and
may be removable, e.g. magnetic, in accordance with HAS OPPS 88-06 as amended.

COORDINATE PERFORMANCE -

17.1

17.2

HAS Contact — Contractor shall coordinate its performance with such person(s) as the Director or the
Director’s designee(s) in writing. The Director and/or designee shall keep said person(s) currently advised
of developments relating to the performance of the scope of work within the Agreement, and the Contractor
shall at all appropriate times advise and consult with the Director and/or designee as determined by the
Director.

Pre-Performance Conference - Prior to commencing performance under this Agreement, the Contractor
shall attend a pre-performance conference with the Director and/or designee and other representatives of
HAS. The Director and/or designee shall specify the time and place of such meeting in a written notice to
the Contractor. Representatives of the Contractor attending the pre-performance conference include, but
are not limited to, the Project Manager whom the Contractor has assigned to this agreement, together with
an officer of the Contractor who is authorized to bind Contractor in matters relating to the pre-performance
conference items listed below. In the above-mentioned notice, the Director and/or designee may, in his sole
discretion, further designate other representatives of the Contractor who must attend the pre-performance
conference and such designated representatives shall attend same. ltems to be addressed at the pre-
performance conference include, but are not limited to, the following:

17.2.1 Phase-in and start-up schedules

17.2.2 Work Scheduling

17.2.3 Acceptance Testing

17.2.4 Logistical management of contractor’s furnished supplies and equipment

17.2.5 Other Work Services

17.2.6 Implementation of additional procedures to ensure the Agreement is performed in accordance with

its term
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18.0

17.3

17.4

17.2.7 Contract administration

17.2.8 Facilities utilization

17.2.9 Channels of communication

17.2.10 Review of key personnel resumes and certifications

17.2.11 Organization and function charts reflecting the line of management authority

17.2.12 Procedures to be used to ensure Agreement requirements are met (Quality Control Program)

Coordination Meetings - Throughout the Agreement term and any extensions hereto, Contractor shall meet
with the Director and/or designee to identify and resolve performance issues. Meetings will be scheduled on
a bi-weekly basis or as determined by the Director and/or designee. Notice of any such meeting may be
given by the Director and/or designee to the Contractor either orally or in writing and will designate the time,
date, location, the Contractor attendees, and general purpose. Contractor's designated attendees shall be
present at any such performance meeting for its duration and shall prepare a typed agenda covering the
topics to be discussed; keep minutes of the meetings in a form satisfactory to the Director and/or de3|gnee .
and issue copres of the minutes to all attendees within four business days of each meeting.

0 & M MEETINGS — Throughout the term of this agreement including any extensions, Contractor will be
required to meet with the Director and/or designee monthly at a time and a place determined by the Director
and/or designee. HAS will notify the Contractor by e-mail of these meetings. Contractor shall have the
designated Project Manager and any other person(s) as necessary attend. Contractor will be required to
keep Meeting Minutes and submit these to the Director and/or designee within ten business days or a
service credit may be assessed for each day of non-compliance as set forth in Exhibit XI. Topics to be
discussed, but not limited to:

17.4.1  Status of all OSR’s

17.4.2  Safety record and any incidents for previous month
17.4.3  Staffing for previous month

17.4.4  Issues of concern for the Contractor or HAS

17.45  Status of required Inspections

17.4.6  Notice of any Yellow or Red Tags issued

17.4.7  Any future staffing or schedule changes

CONTRACTOR’S PHASE-IN

18.1

18.2

18.3

In order to accomplish a smooth and successful transition of operations and maintenance of life safety
systems at no extra cost to the City, the Contractor shall provide phase-in services for up to thirty (30) days
prior to current contract expiration.

Contractor's phase-in period begins upon receipt of a “Start Phase-In Notice” from the Director and/or
designee and continues until receipt of official “Notice to Proceed” (start date of the contract). The “Start
Phase-In Notice” is different than the official Notice to Proceed. Contractor will have no responsibilities for
operating or maintaining the life safety systems during the phase-in period.

During the phase-in period, the Contractor shall have access to the facilities, access to personnel, and
allowed to observe all life safety system operations.
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19.0

18.4

18.5

18.6

The incumbent contractor will perform the duties and services listed in its contract during the Contractor's
phase-in period, and will be available during the phase-in period to answer questions and resolve issues or
any misunderstandings. .

During phase-in period, the Contractor shall provide all required deliverables, including but not limited to:
18.5.1 Review and verify equipment lists within the first five (5) phase-in days.

18.5.2  Establish management procedures, set up records, ensure adequate parts, and tools and
equipment are in place.

18.5.3  Develop and implement a full project schedule detailing the responsibilities of assigned
personnel, and submit to the Director and/or designee for written approval.

18.5.4  Coordinate Contractor’s phase-in activities with IAH Facilities Administration.

18.5.5  Emergency phone numbers and verification of cell phones.

18.5.6  Certification of all Contractor pérsonnel requirements and training.

18.5.7  Reporting plans. - .

18.5.8 Standara Operating Procedures (SOP).

18.5.9  Permits, licenses and certifications. “

18.5.10  Security approval and access.

18.5.11  Subcontractor Agreements in place.

18.5.12 Deficiency list.

The phase-in period will end at issuance of the official Notice to Proceed, at which time Contractor shall

assume full responsibility for the of the life safety systems. Contractor shall be prepared to perform fully all
Work upon receipt of Notice to Proceed from the Director and/or designee.

CONTRACTOR’S PHASE-OUT

19.1

19.2

Two (2) months prior to Agreement expiration, the Contractor shall submit a comprehensive close-out plan
which will include a complete list of current activities and status, projected activities scheduled and impacts,
staffing requirements, summary of the last 12 months of monthly reports, and list of inventory/equipment to
the Director and/or designee.

In order to accomplish a smooth and successful transition of operations and maintenance services and at no
extra charge to the City, the Contractor shall provide phase-out services for up to thirty (30) calendar days
following the successor’s receipt of “Start Phase-in Notice” from the Director and/or designee and continue
until successor’s receipt of official “Notice to Proceed.” Phase-out orientation comprises a maximum of 30
working days, 8 hours per day for successor’s personnel. Orientation includes, but is not limited to, system
operations and maintenance procedures, record keeping, reports, and procurement procedures, etc.
Contractor shall be totally responsible for providing the services under this Agreement during its phase-out
period. Contractor shall cooperate with its successor contractor in allowing as many personnel as practical
to remain on the job in order to enhance the continuity and consistency of the services in this Agreement.

‘
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20.0

21.0

22.0

19.3

19.4

19.5

Contractor shall disclose necessary personnel records and allow its successor to conduct on-site interviews
with its employees, provided Contractor obtains the consent of said employees to disclose their records and

‘to-conduct such interviews and provided such disclosure and interviews are conducted in accord with all

applicable laws, statutes, rules, regulations, and ordinances which have been passed, enacted or
promulgated by any governmental body having jurisdiction over such matters.

- Upon expiration or termination of this Agreement, all manual and automated records (including software

data) produced and maintained on file become the property of the City; Contractor shall submit all

- maintenance records to Sr. Superintendent, IAH Facilities Administration Section, on electronic media. The

Contractor may retain all original employee and accounting files, but shall furnish a copy of the accounting
files to the Sr. Superintendent, IAH Facilities Administration Section.

The Contractor shall provide all required deliverables including, but not limited to:

19.5.1 List of qualified employees working at the Airport
19.5.2 Reporting requirements

19.5.3 Current Standard Operating Procedures

19.5:4 Permits, licenses, and certifications

19.5.5 Deficiency status and list

" 19.5.6  Detailed transition plan -

" EQUIPMENT CONDITION AT EXPIRATION

20.1

Contractor shall ensure that all equipment is in First Class Condition at the expiration or termination of this
Agreement.

THIRD PARTY DAMAGES

211

21.2

Repair or replacement of components damaged by vandalism, force majeure or other third parties not under
contractor control and not deemed the responsibility of the contractor will be at the Rates and Prices
specified in the Fee Schedule as stated in Exhibit IlI, A-2.

Upon discovering any third party damages, contractor shall provide an electronic report and one written
report within twenty-four (24) hours to the Director and/or designee to include, date and time of discovery,
who discovered damage, and what specific damages are and what effect it has on Life Safety Systems.
Also the cost of materials, amount of labor and a time line for completed repairs. Cost of repairs will be billed
directly to the third party by contractor. If Third party is not known, or at the request of contractor and or at
the Director and/or designee discretion, it's deemed to be a critically needed repair, it will be done under
Other Work Services provision. The Director and/or designee will issue an Emergency Authorization and
contractor will institute immediate repairs. If discovery is during HAS after hours, holidays or weekends, the
contractor will notify HAS by phone. HAS is to provide a contact list. Failure to comply with this procedure
may result in a service credit as described in Exhibit XI of this agreement.

INCLUSIONS/EXCLUSIONS

221

From time to time throughout the Term of this Agreement, the Director and/or designee may, by written
notice to the Contractor, increase and/or decrease the number of systems or equipment covered by this
Agreement. Inclusion/exclusion pricing shall be as agreed between the Contractor and Director and/or
designee.
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23.0

24.0

25.0

26.0

27.0

PROJECTS, TIPS, and JOC OVERSIGHT

23.1

Each time there is a Capital Project, Tenant Improvement Project, or a Job Order Change; contractor will
be required to observe in a non supervisory capacity, all work done relating to Life Safety Systems.
Contractor will conduct a routine walk thru from time to time and report back to the Director of any work
that is not compliant to all applicable codes or in contractors opinion not in the best interest of HAS. At
completion of projects, the fire contractor will do a final walk thru with project contract representatives. At
completion of this walk thru, contractor will note any deficiencies. Once final acceptance is agreed on,
and the Fire Marshall acceptance is complete, contractor will then assume responsibility for the project
area to be included into this contract.

CONTRACTOR PERFORMANCE

241

242

24.3

24.4

245

The Contractor shali perform all its obligations and functions in accordance with the requirements and
standards contained in this Agreement in a professional and businesslike manner so that the life safety
systems are operated and maintained in a First Class Condition.

Contractor shall use its best efforts to coordinate activities with the various users of the Airport.

Contractor shall perform its activities so as not to >annoy, disturb, endanger, ‘unr'easonrably interfere with or
delay the operations or activities of any tenants or occupants of the Airport.

Contractor shall not be. offensive to others at the Airport.

The Contractor shall survey each location for the purpose of identifying all Fire Alarm/Suppression
equipment, hardware, wiring, and etc. HAS’s failure to list any Fire Alarm/Suppression equipment,
hardware, wiring, and etc. does not exclude it from coverage on the contract. All Fire Alarm/Suppression
equipment, hardware, and wiring listed in the locations in Exhibit Xll, A-2 are to be covered in the
contract.

CITY-PROVIDED SERVICES

25.1

25.2

Utilities — The City will furnish electricity, natural gas, water, sewage and garbage hauling services. Any
additional requirements must be at Contractor's expense.

Real Property Maintenance — the City will provide normal maintenance and repair of real property
facilities. Contractor shall be responsible for interior housekeeping and janitorial maintenance for its
offices. Contractor shall be responsible for all damages to property caused by carelessness or neglect.

MAINTENANCE / CONTROL OF FACILITIES--GENERAL

26.1

26.2

Physical Security - Contractor shall safeguard all City property in its work area. Contractor shall secure the
facilities and equipment at all times.

Key Control - Contractor shall ensure keys issued by the City are not lost, misplaced, or used by
unauthorized persons. Keys issued by the City must not be duplicated. Contractor shall be charged for
replacement of locks or re-keying. Contractor shall report occurrences of lost keys immediately to the
City. Contractor shall not change out the locks.

RADIO COMMUNICATIONS REQUIREMENTS

271

The Director and/or designee will provide Contractor at a minimum three handheld radios with batteries
and chargers for Contractor’s use under this Agreement. The radios will be programmed to transmit and
receive on Harris County trunked frequencies. Upon expiration or termination of Agreement, Contractor
shall return all radios provided to the City in the same condition as when given to Contractor, less
ordinary wear and tear.
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28.0

29.0

30.0

31.0

27.1.1  Contractor shall operate the radios within protocols established by the City and the FAA.

27.1.2  Contractor shall deduct from its first monthly invoice a one-time amount of $10.00 per radio, for
the initial programming of each radio.

27.1.3  Contractor shall deduct from each monthly invoice throughout the term of this Agreement an
amount of $10.00 for each radio. This is to cover the maintenance of each radlo Contractor
shall return radios requiring maintenance to the Clty

27.1.4  Contractor shall pay for time and materials to repair any damaged radio(s) and full replacement
costs for any radio(s) that are lost.

27.1.5  The radios remain the property of the City.

MAINTENANCE MANAGEMENT SYSTEM

28.1 At the Director and/or designee’s discretion, the Contractor shall utilize HAS provided Maintenance
Management System.

THIRD P'ARTY AUDITS

29.1 Durlng the term of this agreement HAS may request a thlrd party audlt at HAS expense through Other
Work Service.

MATERIAL SAFETY DATA SHEETS (MSDS)

30.1  Contractor shall furnish the Director and/or designee all MSDS, (OSHA Form 174), for each product used in
each facility. A Material Safety Data Sheet must accompany each product shipment to the facilities.

INVOICING

31.1 Contractor shall submit its invoices for work completed on a form(s) approved in advance by the Director
and/or designee; invoices must be accompanied by support documents requested by the Director and/or
designee.

31.2  Each invoice submitted must be in duplicate and each copy must include required attachments. The invoice
must be identified by the Agreement name and Agreement number. All invoices are to be delivered or
mailed to the following location:

City of Houston

Houston Airport System

Finance Division / Accounts Payable
P.0. Box 60106

Houston, Texas 77205-0106

31.3  The Houston Airport System will accept invoices submitted electronically along with required support
information, such as Outline Agreement Number(s), Service Release Orders (SRO) Numbers, etc. Each
invoice should be in a TIFF format. Multiple invoices can be submitted in a single e-mail.

Requirements are as follows:

1. Submit invoices in “TIFF” format
2. Submit to has.accountspayable @ houstontx.qov
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31.4

315

Invoices submitted for services performed as the result of change orders require copies of the applicable
change order are attached to the original and each of the two (2) invoice copies.

Invoices submitted for éervibes_performed as the result of Other Work/Services require a copy of the
Director's and/or designee's written request to be attached to the original and each of the two (2) invoice

copies.
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PART 3

(which is inclusive of Parts 1 and 2)

FIRE AND SECURITY ALARM SYSTEM MAINTENANCE INSPECTIONS, TESTING, AND
MONITORING FOR VARIOUS DEPARTMENTS AND THE HOUSTON AIRPORT SYSTEM (HAS)

1.0

2.0

3.0

ADDITIONAL RESPONSIBILITES/DUTIES OF CONTRACTOR

1.1

1.2

1.3

1.4

The contractor shall be able to begin work effective immediately upon the date stated in the Notice to
Proceed.

All installation work (if required) is to be completed within 90 calendar days from the date of the notice to
proceed, unless stated otherwise in these specifications.

The monitoring implementation schedule will be determined by the City's representative and provided to
the contractor within 10 business days after Notice to Proceed. - ;

Monltonng capabllmes for all City of Houston facilities shall be complete within, three (3) months after the
Notice to Proceed date, unless otherwise specified.

For new construction projects, prior to beginning design work, contractor(s) shall meet with the project
manager, contractor and consultants to establish a mutually .agreed upon schedule for design and
installation.

ADD-ON SERVICES

2.1 When applicable, all newly deployed service enhancements shall be provided as not additional cost.

INVOICES

3.1 All invoices shall be provided on a monthly basis to the applicable Department. Each alarm site shall be
invoiced separately and will include the contract number. All invoicing must be submitted in duplicate,
itemized as to quantity, description and pricing. Documentation for all services, except monitoring, shall
be provided with the invoice (i.e. work tickets, supplier invoices).

3.2 At the request of a department, all invoices for that department may be sent to a single person or office.

3.3 Invoicing will identify monthly costs by location and type of service (i.e.  Security or Fire). The monthly
invoice will include the first ten (10) responses by the Contractor's armed security guards at each
location. There will be no charge to the City for the first ten (10) armed security guard alarm responses at
each site during the contract year.

3.4 Invoicing for armed security guard alarm responses in excess of the first ten responses at each location

will be separately identified on the invoice.
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4.0

5.0

6.0

7.0

8.0

Labor for other services shall be charged at the labor charge per hour specified in the negotiated fee
schedule. Business hours will be 7:00 a.m. through 5:00 p.m. Monday through Friday. Overtime will be
5:01 p.m. through 6:59 a.m. Monday through Saturday morning, Saturday and Sunday Overtime will be
7:00 a.m. Saturday through 6:50 a.m. Monday and Holiday Overtime shall be all Official City of Houston
Holidays approved by Houston City Council. The Contractor shall perform all necessary labor on the
existing equipment to replace parts and components that fail during the term of the Inspection and Repair
Contract. Once a part has failed and must be replaced the Contractor must notify and seek approval from
the Department prior to performing the replacement work. The Contractor will bill the Department for only
the time performing the replacement work. No travel allowances shall be provided. All work performed
shalil be based on a fixed hourly rate.

CHANGES IN EQUIPMENT

5.1

5.2

5.3

5.4

Should any equipment be taken out of service during the term of this contract, Contractor shall reduce the
annual charge for inspections accordingly.

Upon mutuai consent of Contractor and City, the existing equipment may be exchanged for equipment
requiring like maintenance without changes in the annual charge for lnspectlons

"This Contract may be amended to allow for addition of equment with an mcrease in the annual'charge

for inspections equal to the inspection charge for similar equipment at the Contractor's and City’s option
by written agreement of the department Director and/or designee or approval of City Council.

The City Purchasing Agent may authorize any addition, deletions and/or changes to this agreement via
add/delete letter.

VERIFICATION OF EQUIPMENT

6.1 It is mandatory that all alarm equipment and system components be verified/identified by the contractor.

REPLACEMENT PARTS

7.1 Replacement parts at the time of the annual inspections shall be replaced at labor cost and material +
markup as specified in the fee schedule of the contract.

7.2 Cost of parts and materials in the case of a major equipment failure shall be charged to the department
along with labor. All components shall be listed individually along with their cost plus markup. The
Contractor shall provide, along with their invoices for part and components, a copy of its supplier's
invoice.

7.3 Contractor shall return all damaged and defective parts that have been replaced to the City.

EQUIPMENT LIST

8.1

8.2

Contractor shall verify and identify all related components of the fire alarm systems at the listed locations.

Contractor shall provide the list of equipment to the Department representative within 90 days of contract
start date.
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SPECIFICATIONS / SCOPE OF WORK
SOLICITATION NO.: S33-T23910

9.0

10.0

11.0

REMOVAL OF EQUIPMENT

9.1 Any and all equipment removed from City property shall be accompanied by a City of Houston Return
Authorization Form, Exhibit Xill. The return Authorization Form shall be provided by the department
requesting services. The form shall be adjusted by the user department to reflect the Contract and
Ordinance number pertaining to this contract.

WARRANTIES

10.1  Contractor warrants that he or she is qualified to perform inspection and maintenance services on
Equipment stated in this contract. Contractor shall allow only skilled, trained and State of Texas Certified
Fire Alarm Electricians to inspect, maintain and perform repairs as needed under this contract.

10.2  Contractor shall observe the highest standards of diligence and care in the performance of its inspections,
maintenance and repairs as needed, and shall meticulously follow the standards and procedures required
by the manufacturer (including all service bulletins for inspection, maintenance and repair services).

10.3  The Contractor further warrants with respect to any equipment components and goods furnished by it the

following:

~ 10.3.1 Those items are to be free of defects in title material and workmanship for a period of one year.

10.3.2 That each item meets or exceeds the specifications and requirements of the manufacturer.

10.3.3 That each component part is new, and that no such items or use thereof infringes any patent,
~ copyright, or proprietary right.

10.3.4 That all services and parts provided shall be in strict conformity with all applicable regulations.

ADDITIONS & DELETIONS

11.1

The City, by written notice from the Director or City Purchasing Agent, at anytime during the term of this
contract, may add or delete like or similar equipment, locations and/or services to the list of equipment,
locations and/or services to be performed. Any such written notice shall take effect on the date stated in
the notice from the City. Equipment, locations and/or services added will be subject to the contract
services and charges or rates as an item already specified in the fee schedule. In the event the additional
equipment, locations and/or service is not identical to any item already under contract, the charges
therefore will then be the Contractor’'s prevailing charges or rates for the equipment, locations and/or
services classified in the fee schedule.

Whenever the Contractor receives a Change Order, the Contractor shall furnish all necessary labor,
material, equipment, components, or appurtenances required to accomplish the work described in the
Change Order. Such work shall be completed within the applicable time when prescribed, but if no
applicable time for completion is prescribed; the work shall be completed within a reasonable amount of
time. If the work described in any Change Order causes an unavoidable delay in any other work the
Contractor is required to perform under this Contract, the Contractor shall be entitled to request a time
extension for the completion of any such work. The decision of the Director or Purchasing Agent
regarding a time extension shall be final.

A deliverable or service provided pursuant to a Change Order is subject to inspection, acceptance or
rejection in the same manner as any portion of the work described in the Original Contract and in the
Scope of Services and other documentation, and is subject to the terms and conditions of the Original
Contract as if it had originally been a part thereof.
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SPECIFICATIONS / SCOPE OF WORK
_SOLICITATION NO.: S33-T23910

12.0

13.0

14.0

11.4  If the Director or City Purchasing Agent is uncertain as to whether the Contractor is required to perform
any work items under the requirements of this Contract, the Director or Purchasing Agent may give a
Change Order which describes such work, and the Contractor shall accomplish the same. Neither party
shall waive its right to insist that the Change Order Charge described either is, or is not, payable, or is
part of the original Scope of Services or not.

" ESTIMATED QUANTITIES NOT GUARANTEED

12.1  The estimated quantities specified herein are not a guarantee of actual quantities, as the City does not
guarantee any particular quantity of television production equipment repairs during the term of this
contract. The quantities specified herein are good faith estimates of usage during the term of this
contract. Therefore, the City shall not be liable for any contractual agreements/obligations the Contractor
enters into based on the City purchasing requiring all the quantities specified herein.

WARRANTY OF SERVICES

13.1 Definitions: “Acceptance” as used in this clause, means the act of an authorized representative of the
City by which the City assumes for itself, approval of specific services, as partial or complete performance
of the contract. ‘ : ,

o132 “Correction” as uséd inr,th,is' clause, means the elimination of a defect.

13.3  Notwithstanding inspection and acceptance by the City or any provision concerning the conclusiveness
thereof, the Contractor warrants that all services performed under this contract will, at the time of
acceptance, be free from defects in workmanship and conform to the requirements of this contract. The
City shall give written notice of any defect or nonconformance to the Contractor within a one-year period
from the date of acceptance by the City. This notice shall state either (1) that the Contractor shall correct
or re-perform any defective or non-conforming services at no additional cost to the City, or (2) that the
City does not require correction or re-performance.

13.4  If the Contractor is required to correct or re-perform, it shall be at no cost to the City, and any services
corrected or re-performed by the Contractor shall be subject to this clause to the same extent as work
initially performed. If the Contractor fails or refuses to correct or re-perform, the City may, by contract or
otherwise, correct or replace with similar services and charge to the Contractor the cost occasioned to the
City thereby, or make an equitable adjustment in the contract price.

13.5  If the City does not require correction or re-performance, the City shall make an equitable adjustment to
the contract price.

PERFORMANCE BOND

The successful Contractor shall furnish and maintain a Performance Bond in the amount One-hundred Percent
(100%) of the annual contract rate conditioned on Contractor's full and timely performance of the Agreement. The
bond will be renewed annually on the anniversary date of the contract award each Agreement Year. The
Agreement Term shali be five years.

The Performance Bond shall be in the same form as that distributed by the City, and attached hereto as Exhibit
"M," all duly executed by this bidder (as "Principal") and by a corporate surety company licensed to do business in
the State of Texas. The surety must be listed on the current list of accepted sureties. on federal bonds published
by the United States Treasury Department.
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PROPOSAL OUTLINE AND MINIMUM CONTENT REQUIREMENTS
SOLICITATION NO.: S33-T23910

To simplify the review process and to obtain the maximum degree of comparability, the Proposal must follow the outline
as set forth below and, at a minimum, contain the information as requested. Offeror(s) are encouraged to include
additional relevant information.

1.0

2.0

3.0

4.0

5.0

TITLE PAGE

1.1 The title page should include the title and number of the RFP, name and address of the Offeror(s), and
the date of the Proposal.

OFFER & SUBMITTAL FORM

2.1 PROPOSAL MUST BE SIGNED AND NOTORIZED BY AN AUTHORIZED REPRESENTATIVE(S) OF
THE PROPOSER, WHICH MUST BE THE ACTUAL LEGAL ENTITY THAT WILL PERFORM THE
CONTRACT IF AWARDED AND THE TOTAL FIXED PRICE CONTAINED THEREIN SHALL REMAIN
FIRM FOR A PERIOD OF ONE-HUNDRED EIGHTY (180) DAYS.

LETTER OF TRANSMITTAL

3.1 A letter of transmittal shall include the following:

3.1.1 ‘The names, titles, ad'dresses, and telephone numbers of the individuals Who are authorized to
make representation on behalf of the Offeror.

3.1.2 A statement that the "pe‘r-unit proposed price and/or lump sum (if prices are proposed) is the total
fixed price for the equipment and services enumerated.

3.1.3 A statement that the person signing the letter of transmittal is authorized to legally bind the
Ofteror; that the Proposal and the total fixed price contained therein shall remain firm for a period
of one hundred-eighty (180) days, and that the Proposal will comply with the requirements and
arrangements stated in the RFP.

EXPERTISE/EXPERIENCE/QUALIFICATION STATEMENT

41 Provide a brief statement describing the Offeror's background information, history, resources and/or track
record. Please limit to three (3) pages.

4.2 Provide an organizational chart of proposed team or staff for this project.
4.3 Provide resumes of key personnel whom will be responsible for the delivery of the services/project.
4.4 Provide copies of key personnel certifications and/or licenses.

PROPOSED STRATEGY AND OPERATIONAL PLAN

5.1 Provide a detailed description and methodology of the proposed plan for RFP NAME, which should
include, but not be limited to the following:

5.1.1 A brief statement of the Offeror understanding of the work to be done; and

5.1.2 A detailed description that clearly defines the method of approach that will be utilized in the
successful achievement of the RFP’s intended Scope of Work.
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PROPOSAL OUTLINE AND MINIMUM CONTENT REQUIREMENTS

SOLICITATION NO.: S33-T23910

6.0

7.0

8.0

PROPOSED EQUIPMENT (Optional)

6.1 Provide complete equipment description, design, functions; and technical specifications that are being
proposed for usage.

FINANCIAL STATEMENTS

7.1 Submit your company’s audited annual financial statements, in accordance with and as defined in the
Financial Accounting Standards Board (FASB) regulation(s) for the past two years. In addition, include
your and Dunn & Bradstreet Report or Federal Tax Forms Filed to the Internal Revenue Service (IRS) for
the past two years.

CONTENTS

8.1 The contents should be identified by section, description, page number, and should include, at a

minimum, the following sections:

8.1.1

8.1.2

8.1.3
8.1.4

8.1.5

8.1.10

8.1.11

8.1.12

Title Page

Signed and Notarized Offer and S'ubmitia,l Form (Exhibit 1)

Letter of Transﬁiﬂal

Expertise/Experience/Reliability Statement

Organizational Chart, Resumes and Certifications/Licenses of Proposed Key Personnel
Proposed Strategy/Operational Plan |

Proposed Equipment (If Applicable)

Financial Statement and Dunn & Bradstreet Reports or Federal Tax Forms Filed for Past Two
Years

Signed M/WBE Forms: Attachment “A” Schedule of M/WBE Participation, and Attachment “B’
Letter of Intent (Exhibit II)

List of References and List of Proposed Subcontractors (Exhibit 1)
8.1.10.1 Pricing Form/Fee Schedule (Exhibit I1l)

8.1.10.2 Fair Campaign Ordinance Form “A” (Exhibit V)

8.1.10.3 Affidavit of Ownership or Control (Exhibit V1)

Drug Compliance Agreement Attachment “A” and Contractor's Certification of No Safety Impact
Positions Attachment “C” (Exhibit VIi)

8.1.11.1 Anti-Collusion Statement (Exhibit VIiI)
8.1.11.2 Conflict of Interest Questionnaire (Exhibit IX )

City Contractors’ Pay or Play Acknowledgement Form (Exhibit X)
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PROPOSAL OUTLINE AND MINIMUM CONTENT REQUIREMENTS
SOLICITATION NO.: S33-T23910

8.1.13 Requested Information Outlined in the Scope of Work and Other Additional Relevant/Supporting
- Information or Alternate Proposals
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EVALUATION AND SELECTION PROCESS
SOLICITATION NO.: S33-T23910

1.0

2.0

EVALUATION SUMMARY

1.1

An evaluation committee wili develop a short list of Offeror(s) based upon the initial review of each
Proposal received. The short listed Offeror(s) may be scheduled for a structured oral presentation,
demonstration and/or interview. Such presentations will be at no cost to the City of Houston. At the end
of the oral presentation, demonstration and/or interview, the evaluation of the short listed Offeror(s) will be
completed. However, the evaluation committee reserves the right to issue letter(s) of clarity when deemed
necessary to any or all Offeror(s). The oral presentations, demonstrations and/or interview may be
recorded and/or videotaped.

SELECTION PROCESS

2.1

The award of this contract(s) will be made to the respondent(s) offering the response which best meets
the needs of the City. The City may make investigations, as it deems necessary, to determine the
capabilities of the Offeror(s) to create, modify and implement the required application modules. The
Offeror(s) shall furnish to the City such data as the City may request for this purpose. The City reserves
the right to reject any offer if the evidence submitted by or the investigation of the Offeror(s) fails to satisfy
the City or the Offeror(s) is deemed unqualified to provide the services contemplated. Each Proposal will

~ be evaluated on the basis of the following evaluation criteria that are listed in order of importance below:

211 , Proposed Strategy énd Operational Plan
212 Expertise/Experience/Qualifications
213 Conformance to RFP Requirements
214 Financial Strength of Offeror

2.1.5 Cost

216 M/WBE Participation
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EXHIBIT | - OFFER AND SUBMITTAL
SOLICITATION NO.: S§33-T23910

NOTE: PROPOSAL MUST BE SIGNED AND NOTORIZED BY AN AUTHORIZED REPRESENTATIVE(S) OF THE
PROPOSER, WHICH MUST BE THE ACTUAL LEGAL ENTITY THAT WILL PERFORM THE CONTRACT IF
AWARDED AND THE TOTAL FIXED PRICE CONTAINED THEREIN SHALL REMAIN FIRM FOR A PERIOD
OF ONE-HUNDRED EIGHTY (180) DAYS.

‘“THE RESPONDENT WARRANTS THAT NO PERSON OR SELLING AGENCY HAS BEEN EMPLOYED OR
RETAINED TO SOLICIT OR SECURE THIS CONTRACT UPON AN AGREEMENT OR UNDERSTANDING FOR A
COMMISSION, PERCENTAGE, BROKERAGE, OR CONTINGENT FEE, EXCEPTING BONA FIDE EMPLOYEES. FOR
BREACH OR VIOLATION OF THIS WARRANTY, THE CITY SHALL HAVE THE RIGHT TO ANNUL THIS AGREEMENT
WITHOUT LIABILITY OR, AT ITS DISCRETION, TO DEDUCT FROM THE CONTRACT PRICES OR CONSIDERATION,
OR OTHERWISE RECOVER THE FULL AMOUNT OF SUCH COMMISSION, PERCENTAGE, BROKERAGE OR
CONTINGENT FEE."

Respectfully Submitted:

(Print or Type Name of Contractor — Full Company Name)

City of Houston Vendor No. (If already doing business with City):

Federal Identification Number:

By: L
~ (Signature of Authorized Officer or Agent)

Printed Name:

Title:

Date:

Address of Contractor:

Street Address or P.O. Box

City — State — Zip Code

Telephone No. of Contractor: ( )

Signature, Name and title of Affiant:

(Notary Public in and for)

County, Texas

My Commission Expires: day of 20
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EXHIBIT | - REFERENCES
SOLICITATION NO.: S33-T23910

Name:

LIST OF PREVIOUS CUSTOMERS

Phone No.:

Address:

Contract Award Date:

Contract Name/T itlé:
System Description:

Contract Completion Date:

Name:

Phone No.:

Address:

Contract Award Date: o

Contract Name/Title:
System Description:

Contract .Completion Date:

Name:

Phone No.:

Address:

Contract Award Date:

Contract Name/Title:
System Description:

Contract Completion Date:

Name:

Phone No.:

Address:

Contract Award Date:

Contract Name/Title:
System Description:

Contract Completion Date:

54




EXHIBIT | - LIST OF SUBCONTRACTOR(S)
SOLICITATION NO.: S33-T23910

The foIIowm?( is a list of Subcontractors we progose to engage on the following items of Work. Any
gem of }No which does not designate a Subcontractor WI" be done by the firm submitting the
roposal..

SEGREGATED PART OF WORK SUBCONTRACTOR/SUPPLIER

55



EXHIBIT | - LIST OF SUBCONTRACTOR(S)
SOLICITATION NO.: S33-T23910
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EXHIBIT Il - MINORITY/WOMEN BUSINESS ENTERPRISES

CONTRACT REQUIREMENTS
SOLICITATION NO.: S33-T23910
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EXHIBIT Il - ATTACHMENT “B”: M/WBE LETTER OF INTENT
SOLICITATION NO.: S33-T23910

THIS AGREEMENT IS SUBJECT TO BINDING ARBITRATION ACCORDING TO THE TEXAS
GENERAL ARBITRATION ACT.

TO:  City of Houston
City Purchasing Agent

MINORITY/WOMEN BUSINESS ENTERPRISE (M/WBE) AND SUPPLIER
LETTER OF INTENT

Contract Bid Number:

. 6.0

Bid Title:
Bid Amount:
M/WBE Participation Amount: § M/WBE GOAL %
. : | agrees to pérform work/supply goods and/or
(Name of Minority/Women Business Enterprise) ,
Services in connection with the above-named contract and as:
Name of Prime Contractor
(a) An Individual
(b) A Partnership
(c) : A Corporation
(d) A Joint Venture
2. status is confirmed by M/WBE Directory made
(Name of Minority/Women Business Enterprise)
available through the City of Houston Affirmative Action Division. Certificate No.:
3. and

(Name of Prime Contractor( (Minority/Women Business Enterprise)
intend to work on the above-named contract in accordance with the M/WBE Participation Section of the
City of Houston Contract Bid Provision.

The Terms & Conditions of Attachment “C” attached hereto are incorporated into this Letter of Intent
for all purposes.

(Signed -- Prime Contractor) , - (Signed -- Minority/Women Business Enterprise)
(Title) (Title)
(Date) (Date)
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EXHIBIT Il - ATTACHMENT “C”: CERTIFIED M/WBE SUCONTRACT TERMS
SOLICITATION NO.: S33-T23910

Contractor shall insure that all subcontracts with M/WBE subcontractors and suppliers are clearly labeled “THIS
CONTRACT IS SUBJECT TO BINDING ARBITRATION ACCORDING TO THE TEXAS GENERAL ARBITRATION

ACT” and contain the following terms:

1. (M/WBE subcontractor) shall not delegate or subcontract more than 50% of the
work under this subcontract to any other subcontractor or supplier without the express written consent of the City
of Houston’s Affirmative Action Director (“the Director”).

2. (M/WBE subcontractor) shall permit representatives of the City of Houston, at all
reasonable times, to perform 1) audits of the books and records of the subcontractor, and 2) inspections of all
places where work is to be undertaken in connection with this subcontract. Subcontractor shall keep such books
and records available for such purpose for at least four (4) years after the end of its performance under this
subcontract. Nothing in this provision shall affect the time for bringing a cause of action nor the applicable statute
of limitations.

3. Within five (5) business days of execution of this subcontract, Contractor (prime contractor) and Subcontractor
shall designate in writing to the Director an agent for receiving any notice required or permitted to be given
pursuant to Chapter 15 of the Houston City Code of Ordinances, along with the street and mailing address and
phone number of such agent.

4. As conclude by the parties to this subcontract; and as evidenced by their signatures hereto, any controversy
between the parties involving the construction” or application of any of the terms, covenants or conditions of this
subcontract shall, on the written request of one party served upon the other or upon notice by Director served on
both parties, be submitted to binding arbitration, under the Téxas General Arbitration Act (Tex. Civ. Prac. & Rem.
Code Ann., Ch. 171 —“the Act”). Arbitration shall be conducted according to the following procedures:

a.  Upon the decision of the Director or upon written notice to the Director form either party that a dispute has
arisen, the Director shall notify all parties that they must resolve the dispute wnthln thirty (30) days or the
matter may be referred to arbitration.

b. If the dispute is not resolved within the time specified, any party or the Director may submit the matter to
arbitration conducted by the American Arbitration Association under the rules of the American Arbitration
Association, except as otherwise required by the City’s contract with American Arbitration Association on file
in the Office of the City’s Affirmative Action Division.

c. Each party shall pay all fees required by the American Arbitration Association and sign a form releasing the
American Arbitration Association and its arbitrators from liability for decisions reached in the arbitration.

d. In the event the American Arbitration Association no longer administers Affirmative Action arbitration for the
City, the Director shall prescribe alternate procedures as necessary to provide arbitration by neutrals in
accordance with the requirements of Chapter 15 of the Houston City Code of Ordinances.

These provisions apply to goal oriented contracts. A goal oriented contract means any contract for the supply of goods or
non-personal or non-professional services in excess of $100,000.00 for which competitive bids are required by law; not
within the scope of the MBE/WBE program of the United States Environmental Protection Agency on the United States
Department of Transportation; and ;, which the City Purchasing Agent has determined to have significant M/WBE
subcontracting potential in fields which there are an adequate number on known MBE's and/or WBE’s to compete for City
contract.

The M/WBE policy of the City of Houston will discussed during the pre-bid. For information assistance, and/or to receive
a copy of the Clty’s Affirmative action policy and/or ordinance contact the Affirmative Action Division at (713) 837-9000,
611 Walker, 20" Floor, Houston, Texas.
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EXHIBIT Ill - SAMPLE PRICE SHEET / FEE SCHEDULE
SOLICITATION NO.: $33-T23910

FIRE AND SECURITY ALARM SYSTEM MAINTENANCE, INSPECTIONS, TESTING, AND
MONITORING FOR VARIOUS DEPARTMENTS

A-1
FEE SCHEDULE

ITEM NO. DESCRIPTION UNIT PRICE
1 Fire System Alarm Monitoring and/or Answering Service

Intrusion Alarm System Monitoring
Refrigeration Monitoring

Fire Alarm System Testing

Fire Alarm System Maintenance

Fire Alarm System Inspection
Intrusion Alarm System Testing
Intrusion Alarm System Maintenance
Intrusion Alarm System Inspection

OO NI DO B ol

-

ITEM NO. " DESCRIPTION UNIT OF MEASURE UNIT PRICE
PER HOUR

Standard Service Rate Each Licensed Technician (routine repairs)
Standard Service Rate Each Unlicensed Helper (routine repairs)
Overtime/Holiday Service Rate Licensed Technician
Overtime/Holiday Service Rate Unlicensed Helper

Emergency Rate Licensed Technician

Emergency Rate Unlicensed Helper

Rate for Diagnosis for Repair

~N[Go W=
P B IR PRI

ITEM NO. DESCRIPTION % MARK-UP

1 Parts and Material (Original Invoice)
2 Replacement Equipment (Original Invoice)
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EXHIBIT Ill - SAMPLE PRICE SHEET / FEE SCHEDULE
SOLICITATION NO.: $33-T23910

FIRE AND ALARM SYSTEM MAINTENANCE INSPECTIONS, TESTING, AND MONITORING
FOR THE HOUSTON AIRPORT SYSTEM

A-2
FEE SCHEDULE

ITEM 1.

BASIC SERVICES: Total
IAH Option One:
IAH Option Two:
IAH Option Three:

BASIC SERVICES: Total
HOU:
EFD:

ITEM 2.

FIRE ALARM / SUPPRESION AND SPRINKLER SYSTEM INSPECTIONS

5 Year | 3 Year | Annual | Semi-Annual | Quarterly Total
Inspection
Fees

1AH
Terminal A

Terminal B

Terminal C
Terminal D
FIS Building

HAS Administration
Building
A Garage

A/B Garage

B Garage

C Central Garage

C East Garage

C West Garage

FIS Garage

APM Maintenance Facility

FIS Cargo Inspection
Facility
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EXHIBIT lll - SAMPLE PRICE SHEET / FEE SCHEDULE
SOLICITATION NO.: $33-T23910

FIRE ALARM / SUPPRESION AND SPRINKLER SYSTEM INSPECTIONS

5 Year | 3 Year | Annual | Semi-Annual | Quarterly Total
Inspection
Fees

IAH

FIS One-Stop Cargo

ARFF Station 54

ARFF Station 92

ARFF Station 99

ASC PPM Building

A&G Building

EV2 MDF Building

North Electrical Vault

Central Electrical Vault

West Electrical Vault

Central Plant - - .

Tech Services Building

IAH Total:

HOU

New Terminal West

New Terminal East

West Ramp

Control Tower

Administration Building

Garage

Central Concourse

South Vault

Public Safety

C3

North Electrical Vault

HOU Total:
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EXHIBIT Il - SAMPLE PRICE SHEET / FEE SCHEDULE
SOLICITATION NO.: $33-T23910

FIRE ALARM / SUPPRESION AND SPRINKLER SYSTEM INSPECTIONS

5 Year | 3 Year | Annual | Semi-Annual | Quarterly Total
Inspection
Fees

EFD
Administration Building

Maintenance Building

Control Tower

Generator Vault
South Vault
North Vault
EFD Totai:

GRAND TOTAL:

~ ITEM 3.
OTHER WORK SERVICES LABOR RATES:

Sprinkler Technician

Regular | Est. | Regular | Overtime Est. Overtime | Est.
Hours | Reg. | Hours Hours { Overtime. | Hours | Annual
Rate | Hours | Total Rate Hours Total Total
Qty Qty
358 ' 100

Fire Alarm Technician

Regular Est. Reg. Regular Overtime Est. Overtime Est.
Hours Rate | Hours Qty | Hours Total Hours Rate Overtime. Hours Total | Annual
Hours Qty Total
493 170
Helper
Regular Est. Reg. Regular Overtime Est. Overtime Est.
Hours Rate | Hours Qty Hours Total Hours Rate Overtime. | Hours Total Annual
Hours Qty Total
393 95

Design Service Rate

Regular Hours | Est. Reg. Hours Qty Regular
Rate Hours Total
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EXHIBIT lll - SAMPLE PRICE SHEET / FEE SCHEDULE
- SOLICITATION NO.: S33-T23910

ITEM 4

Other Work Services Parts and Materials
(Expenditures are estimated for budget purposes only)

Description Estimated Total: % Mark-Up Total w/ Mark-Up

Estimated Maintenance
Parts & Materials $226,000.00

NOTE (THIS IS A SAMPLE PRICE SHEET): OFFERORS PLEASE CUSTOMIZE YOUR PRICE SHEET TO REFLECT THE
PRICE OF YOUR PROPOSAL.
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EXHIBIT IV — INSURANCE REQUIREMENTS AND SAMPLE

INSURANCE CERTIFICATE
SOLICITATION NO.: $33-T23910

To comply with the Terms & Conditions for insurance in a City of Houston Service Contract,
the Contractor's Insurance Certificate must be prepared as follows and shall meet the
requirements set forth in this Solicitation:

A. The City of Houston must be listed as an additional insured on the face of the Certificate,
except those for Worker's Compensation and Employer's Liability.

B. Each Policy must contain an endorsement to the effect that the issuer waives any claim or
right in the nature of subrogation to recover against the City, its officers, agents or
employees.

C. The City of Houston must be included in the Insurer's Notification Requirement, which may be
accomplished in one of the following ways:

1. By the Contractor's Insurance Agent revising the standard cancellation clause to read
substantially as follows (all handwritten strike-outs, additions, and changes to the original
text, must all be initialed by the Insurance Agent authorized t0 make such changes):

==========CANCELLATION
J. D.

NON-RENEWED
SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE
THE EXPIRATION

J. D.

DATE THEREOF, THE ISSUING COMPANY WILL ENBEAVOR-FO MAIL 30 DAYS
WRITTEN NOTICE OF SUCH CHANGE TO THE CERTIFICATE HOLDER NAMED (TO
THE LEFT), BUF—FAILURE—TO—MAL—SUCH -NOTICE - SHALL IMPOSE—NO
OBLHGAHON-OR-LIABILITY-OF-ANY-KIND

URON-THE-GCOMPANY TS AGENTS-OR-RERRESENTATIVES:

J. D.

AUTHORIZED REPRESENTATIVE OF INSURER _John Doe

-OR-
2. By Attaching Endorsements in the form attached.

D. Contractor shall require all subcontractors to carry insurance naming the City as an additional
insured and meeting the all of the above requirements except as to amount. The amount shall
be commensurate with the amount of the subcontract, but not in no case shall it be less than
$500,000 per occurrence.
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EXHIBIT IV — INSURANCE REQUIREMENTS AND SAMPLE

INSURANCE CERTIFICATE
SOLICITATION NO.: S33-T23910

Revised - 03/09/95
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EXHIBIT IV - INSURANCE REQUIREMENTS AND SAMPLE

INSURANCE CERTIFICATE
SOLICITATION NO.: $33-T23910

10.

11.

12.

CERTIFICATE OF INSURANCE EXPLANATIONS |

Certificate must not be more than 90 days old.

Name and Address of Producer writing coverage.

Name of each insurance company providing coverage (as listed in Best's Key Rating Guide
or on company’s Certificate of Authority on file with Texas Department of Insurance). Each
company must have (1) a Certificate of Authority to transact insurance business in Texas or
(2) be an eligible non-admitted insurer in the State of Texas and have a Best's rating of B+
or better and a Best's financial size category of class VI or better according to the most
current edition Best's Key Rating Guide.

Name and address of Insured (as shown on policy)

:Létte‘r in the column must rgfgfence the insurer of the policy being described

Must be a policy number; no binders will be accepted

Date policy became effective

Expiration date must be at least 30 days from date of delivery of certificate

Name and file number of project

Name of project manager

Signature or facsimile signature of authorized representative of Producer (blue ink
preferred)

All required endorsements must accompany the certificate
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EXHIBIT IV — SAMPLE INSURANCE CERTIFICATE FOR

CONTRACT AWARD ($50K OR MORE)
SOLICITATION NO.: $33-T23910

ACORD. CERTIFICATE OF INSURANCE ....o.c mwom

PRODUCER

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY
D CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS

ISSUERS OF POLICIES. THE ISSUER SHALL HA\éE lé_fBrAEgNG OF AT CERTIFICATE DOES NOT AMEND, EXTEND OR ALTER THE

LEAST B + AND FINANICAL SIZE OF CLASS Vi
ACCORDING TO THE CURRENT YEAR'S BEST RATING.

COVERAGE AFFORDED BY THE POLICIES BELOW.

COMPANIES AFFORDING COVERAGE

COMPANY A
NSURED BRI AN
SAMPLE FORM -~
e
———--

COVERAGE'S

THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR
THE POLICY PERIOD INDICATED, NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER
DOCUMENT WITH RESPECT TO WHICH THIS CERTIFICATE MAY BE ISSUED OR MAY PERTAIN. THE INSURANCE AFFORDED BY THE
POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS, EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN

MAY HAVE BEEN REDUCED BY PAID CLAIMS

POLICY_ - -
co . POLICY EFFECTIVE DATE EXPIRATION POLICY
LTR. __ TYPE OF INSURANCE NUMBER (MM/DD/YY) (MM/DD/YY) LIMITS

General Liabilit
A. (X) Commercial General Liability
Claims Made Xy  Oceour.
Owners & Contractors Prot.

General Aggregate $1.000.000

Products-Comp/Op Agg. $1.000.000

Persopal & Adv. Injury ~ $1.000.000

Each Occurrence $ 500.000

Fire Damage (Any one fire}$ 50.000

Med. Expense $ 5,000
(Any one person)

Automobile Liability
A. Xy Any Auto
X) All'Owned Autos
Scheduled Autos
Hired Autos be substitut
Non-Owned Autos
Garage Liability

Auto Liability Insurance for autos furnished
or used in the course of performance of this
Contract. Including Owned, Non-owned, and
leed Auto coverage. (Any ‘Auto coverage
for Owned, Non-owned
an Hired Auto Coverage.) If no autos are
owned by Contractor, coverage may be

Combined Single Limit  $1,000,000
Bodily Injury (Per person) $
Bodily Injury (Per Accident) $
Property Damage 3

limited to Non-owned and Hired Autos, If

Owned Auto covera
by Contractor, Sche

e cannot be purchased
uled Auto coverage may

be substituted for Owned Auto coverage.
EACH AUTO USED IN PERFORMANCE OF
THIS CONTRACT SHALL BE COVERED IN

THE LIMITS SPECIFIED.

Excess Liability

Each Occurrence $
Aggregate $

Worker;? Compensation
an

Employee Liability
Other

Statutory Limits

X) Statutory Limits

Each Accident $ 100.000
Disease - Policy Limit $ 100.000
Disease - Each Employee $ 100,000

DESCRIPTION OF OPERATION/LOCATIONS/VEHICLES/SPECIAL ITEMS
Citv of Houston is named as additional [nsured on Auto and General Liability policies, and Waiver of Subrogation on Auto, General

Liabilitv. and Worker's Compensation,”
For (Project Name}

CERTIFICATE HOLDER

DEPARTMENT - STRATEGIC PURCHASING DIVSION

P.O. BOX 1562
HOUSTON, TEXAS 77251

SHALL BE MODIFIED AS FOLLOWS:" CANCELLATION

SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE
CANCELLED NON-RENEWED BEFORE THE EXPIRATION DATE
THERE OF THE ISSUING COMPANY WILL MAIL THIRTY {30} DAYS
WRITTEN NOTICE TO THE CERTIFICATE HOLDER NAMED TO THE
LEFT.CITY OF HOUSTON / FINANCE AND ADMINISTRATION

AUTHORIZED REPRESENTATIVE
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EXHIBIT V — FAIR CAMPAIGN ORDINANCE
SOLICITATION NO.: $33-T23910

The City of Houston Fair Campaign Ordinance makes it unlawful for a Contractor to offer any
contribution to a candidate for City elective office (including elected officers and officers-elect). All
respondents to this invitation to bid must comply with Houston Code of Ordinances Chapter 18 as
amended relating to the contribution and solicitation of funds for election campaigns. Provisions of
this ordinance are provided in part in the paragraphs that follow. Complete copies may be
obtained from the office of the City Secretary.

Candidates for city office may neither solicit nor receive contributions except during a period
commencing 270 calendar days prior to an election date for which a person is a candidate for such
office and ending 90 calendar days after the election date, including run-off elections if such
candidate is on the ballot.

Further, it shall be unlawful either for any person who submits a Bid or Proposal to contribute or
offer any contribution to a candidate or for any candidate to solicit or accept any contribution from
such person for a period commencing at the time of posting of the City Council Meeting Agenda
including an item for the award of the Contract and ending upon the 30th day after the award of the -
Contract by City Council. ‘ ' :

For the purposes of this Ordinance, a Contract is defined as each Contract having a value in
excess of $30,000 that is let by the City for professional services, personal services, or other goods
or services of any other nature whether the Contract is awarded on a negotiated basis, request for
Proposal basis, competitive Proposal basis or formal sealed competitive Bids. The term
Contractor includes proprietors of proprietorships, partners having an equity interest of 10% of
more of partnerships, (including limited liability partnerships and companies), all officers and
directors of corporations (including limited liability corporations), and all holders of 10% or more of
the outstanding shares of corporations.

A STATEMENT DISCLOSING THE NAMES AND BUSINESS ADDRESSES EACH OF THOSE
PERSONS WILL BE REQUIRED TO BE SUBMITTED WITH EACH BID OR PROPOSAL FOR A
CITY CONTRACT. Completion of the attached form entitled "Contractor Submission List" will
satisfy this requirement. Failure to provide this information may be just cause for rejection of your
Bid or Proposal.
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EXHIBIT V - FORM “A”: FAIR CAMPAIGN
SOLICITATION NO.: S33-T23910

CITY OF HOUSTON FAIR CAMPAIGN ORDINANCE

The City of Houston Fair Campaign Ordinance makes it unlawful for a Contractor to offer any contribution to a
candidate for City elective office (including elected officers-elect) during a certain period of time prior to and following
the award of the Contract by the City Council. The term “Contractor” Includes proprietors of proprietorships, partners or
joint venture’s having an equity interest of 10 percent or more for the partnership or Joint venture, and officers,
directors and holders of 10 percent or more of the outstanding shares of corporations. A statement disclosing the.
names and business addresses of each of those persons will be required to be submitted with each Bid or Proposal for
a City Contract. See Chapter 18 of the Code of Ordinances, Houston, Texas, for further information.

This list is submitted under the Provisions of Section 18-36(b) of the Code of Ordinances, Houston, Texas, in
connection with the attached Proposal, submission or bid of:

Firm or Company Name:

Firm or Company Address:

The firm/company is organized as a (Check one as appllcable) and attach additional pages if needed to supply
the requlred names and addresses .

1] ‘ SOLE PROPRIETOBSH_‘IP h
Name
Proprietor Address
[] A PARTNERSHIP

List each partner having equity interest of 10% or more of partnership (if none state “none”):

Name

Partner Address

Name

Partner Address

[1] A CORPORATION

List all directors of the corporation (if none state “none”):

Name

Director Address
Name

Director Address
Name

Director Address
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EXHIBIT V- FORM “A”: FAIR CAMPAIGN
SOLICITATION NO.: $33-T23910

List all officers of the corporation (if none state none™):

Name

Officer Address
Name

Officer Address
Name

Officer Address

List all individuals owning 10% or more of outstanding shares of stock of the corporation (if none state

“none”):-
Name

Address
Name

Address
Name

Address

| certify that | am duly authorized to submit this list on behalf of the firm, that | am associated with the firm in
the capacity noted below and that | have personal knowledge of the accuracy of the information provided
herein.

Preparer

Printed Name

Title

Note: This list constitutes a qovernment record as defined by § 37.01 of the Texas Penal Code.

8/23/01
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EXHIBIT VI: CONTRACTOR OWNERSHIP

DISCLOSURE ORDINANCE
SOLICITATION NO.: S33-T23910

City Council requires knowledge of the identities of the owners of entities seeking to
Contract with the City in order to review their indebtedness to the City prior to entering
Contracts. Therefore, all respondents to this Invitation to Bid must comply with Houston
Code of Ordinances Chapter 15, as amended (Sections 15-122 through 15-126) relating to
the disclosure of owners of entities bidding on, proposing for or receiving City contracts.
Provisions of this ordinance are provided in part in the paragraphs that foliow. Complete
copies may be obtained from the office of the City Secretary.

Contracting entity means a sole proprietorship, corporation, non-profit corporation, partnership,
joint venture, limited liability company, or other entity that seeks to enter into a contract requiring
approval by the Council but excluding governmental entities.

A contracting entity must submit at the time of its Bid or Proposal, an affidavit listing the full names
and the business and residence addresses of all persons owning five percent or more of a
contracting entity or, where a contracting entity is a non-profit corporation, the full names and the
business and residence addresses of all officers of the non-profit corporation.

Completion of the "Affidavit of Ownership or Control," included herein, and submitted with the
Official Bid or Proposal Form will satisfy this requirement. Failure to provide this information may
be just cause for rejection of your Bid or Proposal.
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EXHIBIT VI: AFFIDAVIT OF OWNERSHIP OR CONTROL
SOLICITATION NO.: S33-T23910

ORiG. DEPT.: FILE/N.D. NO.:

INSTRUCTION: ENTITIES USING AN ASSUMED NAME SHOULD DISCLOSE SUCH FACT TO AVOID REJECTION
OF THE AFFIDAVIT. THE FOLLOWING FORMAT IS RECOMMENDED: CORPORATE/LEGAL NAME DBA ASSUMED

NAME.

STATE OF §
§ AFFIDAVIT OF OWNERSHIP OR CONTROL
COUNTY OF §

BEFORE ME, the undersigned authority, on this day personally appeared
[FuLL NAME] (hereafter “Affiant”),
[STATE TITLE/CAPACITY WITH CONTRACTING

ENTITY] Of , . A .
[CONTRACTING ENTITY’S CORPORATE/LEGAL NAME] ("Contracting Entity”), who being by me duly
sworn on oath stated as follows:

1. Affiant is authorized to give this affidavit and has personal knowledge of the facts and
matters herein stated.

2. Contracting Entity seeks to do business with the City in connection with

[DEScRIBE PROJECT OR MATTER] which is expected to be in an amount that exceeds $50,000.

3. The following information is submitted in connection with the proposal, submission or bid
of Contracting Entity in connection with the above described project or matter.

4. Contracting Entity is organized as a business entity as noted below (check box as
applicable).

FOR PROFIT ENTITY: NON-PROFIT ENTITY:

[ ] SOLE PROPRIETORSHIP [ ] NON-PROFIT CORPORATION

[ ] CORPORATION [ ] UNINCORPORATED ASSOCIATION
[ ] PARTNERSHIP

[1LIMITED PARTNERSHIP

[ 1JOINT VENTURE

[ ]LIMITED LIABILITY COMPANY

[ ] OTHER (Specify type in space below)
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EXHIBIT VI: AFFIDAVIT OF OWNERSHIP OR CONTROL
SOLICITATION NO.: $33-T23910

5. The information shown below is true and correct for the Contracting Entity and all owners of 5%
or more of the Contracting Entity and, where the Contracting Entity is a non-profit entity, the
required information has been shown for each officer, i.e., president, vice-president, secretary,
treasurer, etc. [NOTE: IN ALL CASES, USE FULL NAMES, LOCAL BUSINESS AND RESIDENCE ADDRESSES AND
TELEPHONE NUMBERS. DO NOT USE POST OFFICE BOXES FOR ANY ADDRESS. INCLUSION OF E-MAIL
ADDRESSES IS OPTIONAL, BUT RECOMMENDED. ATTACH ADDITIONAL SHEETS AS NEEDED.]

Contracting Entity

Name:

Business Address [NO./STREET]

[CITY/STATE/ZIP CODE]

Telephone Number  ( )

Email Address [OPTIONAL]

Residence Address [NO./STREET]

[CITY/STATE/ZIP CODE]

Telephone Number ( )

Email Address [OPTIONAL]

5% Owner(s) or More (IF NONE, STATE “NONE.”)

Name:

Business Address [NO./STREET]

[CITY/STATE/ZIP CODE]

Telephone Number ( )

Email Address [OPTIONAL]

Residence Address [NO./STREET]

[CITY/STATE/ZIP CODE]

Telephone Number ( )
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EXHIBIT VI: AFFIDAVIT OF OWNERSHIP OR CONTROL
SOLICITATION NO.: S33-T23910

Email Address [OPTIONAL]

6. Optional Information

Contracting Entity and/or [NAME OF
OWNER OR NON-PROFIT OFFICER] is actively protesting, challenging or appealing the accuracy and/or
amount of taxes levied against [COoNTRACTING

ENTITY, OWNER OR NON-PROFIT OFFICER] as follows:

Name of Debtor:

Tax Account Nos.

Case or File Nos.

Attorney/Agent Name

Attorney/Agent Phone No. ( )

Tax Years '
Status of Appeal [DESCRIBE] - .

Affiant certifies that he or she is duly authorized to submit the above information on behalf of
the Contracting Entity, that Affiant is associated with the Contracting Entity in the capacity noted
above and has personal knowledge of the accuracy of the information provided herein, and that
the information provided herein is true and correct to the best of Affiant's knowledge and belief.

Affiant
SWORN TO AND SUBSCRIBED before me this day of , 20
(Seal)
Notary Public
NOTE:

This affidavit constitutes a government record as defined by Section 37.01 of the Texas Penal
Code. Submission of a false government record is punishable as provided in Section 37.10 of the
Texas Penal Code. Attach additional pages if needed to supply the required names and
addresses.

79



EXHIBIT Vil: DRUG DETECTION AND DETERRENCE

PROCEDURES FOR CONTRACTORS
SOLICITATION NO.: S33-T23910

(c)

(d)

It is the policy of the City to achieve a drug-free workforce and to provide a workplace that is
free from the use of illegal drugs and alcohol. It is also the policy of the City that the
manufacture, distribution, dispensation, possession, sale or use of illegal drugs or alcohol
by contractors while on City premises is prohibited. By executing this Contract, Contractor
represents and certifies that it meets and shall comply with all the requirements and
procedures set forth in the Mayor's Policy on Drug Detection and Deterrence, City Council
Motion No. 92-1971 ("Mayor's Policy") and the Mayor's Drug Detection and Deterrence
Procedures for Contractors, Executive Order No. 1-31 ("Executive Order"), both of which
are on file in the Office of the City Secretary.

Confirming its compliance with the Mayor's Policy and Executive Order, Contractor, as a
condition precedent to City's obligations under this Contract, will have filed with the Contract
Compliance Officer for Drug Testing ("CCODT"), prior to execution of this Contract by the
City, (i) a copy of its drug-free workplace policy, (ii) the Drug Policy Compliance Agreement
substantially in the format set forth in Attachment "A" to the Executive Order, together with a
written designation of all safety impact positions, and (ijii)if applicable (e.g. no. safety impact
positions), the Certification of No Safety Impact Positions, substantially in the format set
forth in Attachment "C" to the Executive Order. If Contractor files written designation of
safety impact positions with its Drug Policy Compliance Agreement, it also shall file every
six (6) months during the performance of this Contract or upon the completion of this
Contract if performance is less than six (6) months, a Drug Policy Compliance Declaration in
a form substantially similar to Attachment "B" to the Executive Order. The Drug Policy
Compliance Declaration shall be submitted to the CCODT within thirty days of completion of
this Contract. The first six (6) month period shall begin to run on the date the City issues its
notice to proceed hereunder or if no notice to proceed is issued on the first day Contractor
begins work under this Contract.

Contractor shall have the continuing obligation to file with the CCODT written designations
of safety impact positions and Drug Policy Compliance Declarations at anytime during the
performance of this Contract that safety impact positions are added if initially no safety
impact positions were designated. Contractor also shall have the continuing obligation to
file updated designations of safety impact positions with the CCODT when additional safety
impact positions are added to Contractor's employee work force.

The failure of Contractor to comply with the above Sections shall be a breach of this
Contract entitling City to terminate in accordance with Article IV.

80



EXHIBIT VIl - ATTACHMENT “A”

DRUG POLICY COMPLIANCE AGREEMENT
SOLICITATION NO.: S33-T23910

l, as an owner or officer of
(Name) (Print/Type) (Title)

(Contractor)

(Name of Company)

have authority to bind Contractor with respect to its bid, offer or performance of any and alil
contracts it may enter into with the City of Houston; and that by making this Agreement, | affirm
that the Contractor is aware of and by the time the Contract is awarded will be bound by and agree
to designate appropriate safety impact positions for company employee positions, and to comply
with the following requirements before the City issues a notice to proceed.

1. Develop and implement a written Drug Free Workplace Policy and related drug testing
procedures for the Contractor that meet the criteria and requirements established by the
Mayor's Amended Policy on Drug Detection and Deterrence (Mayor's Drug Policy) and the
Mayor's Drug Detection and Deterrence Procedures for Contractors (Executive Order No.
1-31).

2. Obtain a facility to collect urine samples consistent with Health and Human Services (HHS)
guidelines and a HHS certified drug testing laboratory to perform the drug tests.

3. Monitor and keep records of drug tests given and the results; and upon request from the
City of Houston, provide confirmation of such testing and results.

4. Submit semi-annual Drug Policy Compliance Declarations.

I affirm on behalf of the Contractor that full compliance with the Mayor's Drug Policy and Executive
Order No. 1-31 is a material condition of the contract with the City of Houston.

| further acknowledge that falsification, failure to comply with or failure to timely submit declarations
and/or documentation in compliance with the Mayor's Drug Policy and/or Executive Order No. 1-31
will be considered a breach of the contract with the City and may result in non-award or termination
of the Contract by the City of Houston.

Date Contractor Name

Signature

Title
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EXHIBIT VIl - ATTACHMENT “B”

DRUG POLICY COMPLIANCE DECLARATION
SOLICITATION NO.: S33-T23910

I, as an owner or officer of

(Name) (Print/Type) (Title)
{Contractor)
(Name of Company)
have personal knowledge and full authority to make the following declarations:
This reporting period covers the preceding six months from to , 19

A written Drug Free Workplace Policy has been implemented and employees notified. The policy Initials
meets the criteria established by the Mayor's Amended Policy on Drug Detection and Deterrence
(Mayor's Policy).

Written drug testing procedures have been implemented in conformity with the Mayor's Drug Initials
Detection and Deterrence Procedures for Contractors, Executive Order 1-31. Employees have
been notified of such procedures. 4

Collection/testing has been conducted in compliance with federal Health and Human Services Initials
(HHS) guidelines. ’

Appropriate safety impact positions have been design‘ated for employee positions performing on Initials the
City of Houston contract. The number of employees on safety impact positions during this
reporting period is .

From to the following testing has occurred.
Initials (start date) (end date)

Reasonable Post
Random Suspicion Accident Total

Number of Empioyees Tested
Number of Employees Positive
Percent Employees Positive

Any employee who tested positive was immediately removed from the City worksite consistent with the
(Initials) Mayor's Policy and Executive Order No. 1-31.

I affirm that falsification or failure to submit this declaration timely in accordance with established guidelines
(Initials) will be considered a breach of Contract.

| declare under penalty of perjury that the affirmations made herein and all information contained in this declaration are
within my personal knowledge and are true and correct.

Date Contractor Name

Signature

Title
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EXHIBIT VIl - ATTACHMENT “C” AND “D”
CONTRACTOR’S CERTIFICATION OF NO SAFETY IMPACT POSITIONS
SOLICITATION NO.: S33-T23910

(Name) (Print/Type) (Title)

as an owner or officer of
(Contractor) have authority to bind the Contractor with respect to its bid, and | hereby certify that
Contractor has no employee safety impact positions as defined in §5.18 of Executive Order No. 1-
31 that will be involved in performing this City Contract. Contractor agrees and covenants that it
shall immediately notify the City's Director of Personnel if any safety impact positions are
established to provide services in performing this City Contract.

Date Contractor Name

Signature

Title

CONTRACTOR'S CERTIFICATION OF NON-APPLICATION OF
CITY OF HOUSTON DRUG DETECTION AND DETERRENCE PROCEDURES
FOR CONTRACTORS

ATTACHMENT “D”

| as an owner or officer of
(NAME) (PRINT/TYPE)

(Contractor) have
authority to bind the Contractor with respect to its bid, and | hereby certify that Contractor has
fewer than fifteen (15) employees during any 20-week period during a calendar year and also
certify that Contractor has no employee safety impact positions as defined in 5.18 of Executive
Order No. 1-31 that will be involved in performing this City Contract. Safety impact position means
a Contractor's employment position involving job duties that if performed with inattentiveness,
errors in judgment, or diminished coordination, dexterity, or composure may result in mistakes that
could present a real and/or imminent threat to the personal health or safety of the employee, co-
workers, and/or the public.

DATE CONTRACTOR’S NAME

SIGNATURE

TITLE
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EXHIBIT VIII - ANTI-COLLUSION STATEMENT
SOLICITATION NO.: $33-T23910

Anti-Collusion Statement

The undersigned, as Proposer, certifies that the only person or parties interested in
this Proposal as principals are those named herein; that the Proposer has not, either
directly or indirectly entered into any Agreement, participated in any collusion, or
otherwise taken any action in restraint of free competitive bidding in connection with
the award of this Contract.

Date Proposer Signature
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EXHIBIT IX — CONFLICT OF INTEREST QUESTIONNAIRE
SOLICITATION NO.: S33-T23910

Chapter 176 of the Local Government Code requires every Vendor or Contractor with the City of
Houston (“City”) to file a Conflict of Interest Questionnaire with the City Secretary of the City of
Houston by the seventh business day after:

(1) any contract discussions or negotiations begin, or

(2) submitting an application, responses to requests for proposals, bids, correspondence, or any
writing related to a potential Agreement with the City.

The Conflict of Interest Questionnaire is available for downloading from the Texas Ethics
Commission’s website at http://www.ethics.state.tx.us/forms/CiQ.pdf. The completed Conflict of
Interest Questionnaires will be posted on the City Secretary’s website. There will also be a list of
the City’s Local Government Officers on the City of Houston’s website.

Additionally, each Vendor or Contractor must file updated questionnaires no later than September
1% of each year that the Vendor or Contractor seeks to contract with the City, or the seventh
business day after the date of an event that would render the questionnaire incomplete or
inaccurate.’

However, a Vendor or Contractor is not required to file a new questionnaire in any year if the
vendor has completed a questionnaire between June 1% and September 1% of that year, unless the
previous questionnaire is incomplete or inaccurate.

Original Conflict of Interest Questionnaire shall be filed with Houston’s Records Administrator (Ms.
Anna Russell, City Secretary, 900 Bagby, First Floor, Houston, Texas 77002). Vendors and
Contractors shall include a copy of the form that was submitted to the City Secretary as part of the
Bid Package. Any questions about filling out this form should be directed to your attorney

Failure of any Vendor or Contractor to comply with this law is a Class-C misdemeanor.
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EXHIBIT IX — CONFLICT OF INTEREST QUESTIONNAIRE
SOLICITATION NO.: $33-T23910

CONFLICT OF INTEREST QUESTIONNAIRE FORM CIQ

For vendor or other person doing business with local governmental entity

This guestionnaire reflects changes made to the law by H.B, 1491, 80th Leqg., Regular Session. OFFICEUSE ONLY

This questionnaire is being filed in accordance with Chapter 176, Local Government Code { tawe Recsived
by a person who has a business relationship as defined by Section 176.001{1-a) with a local
governmental entity and the person meets reguirements under Section 176.006{a).

By law this queshonnaire rust be filed with the records administrator of the local governmental
entity not tater than the 7th business day after the date the person becomes aware of facts
that require the statement to be filed. Bee Section 176.006, Local Gavernment Code.

A person commits an offense if the person knowingly violates Section 176 008, Local
Government Code. An offense under this section (s a Class C misdemeaanor,

1] Mame of person who has a business refationship with local governmental entity.

2]

D Check this box if you are filing an update fo a previousty filed questionnaire.

{The law requires that you file an updated completed guestionnaire with the appropriate filing authority not
iater than the 7th business day after the date the ofiginally filed guestiormaire becomes incomplele of inaccurate.)

3
—J Name of local government officer with whom filer has employment of business rejationship.

Name of Officer

This section {ifem 3 including subparis A B, C & D} must be completed for each cofficer with whom the fiter has an
employment of other business refationship as defined by Sachion 178.0501{1-2). Local Sovernmers Coda. Attach additional
pages to this Form CiQ as necessary. '

A is the local government officer namad in this section receiving or likely to receive taxable income, other than investmant
income, from the filer of the questionnaire?

[:] Yes [::[ Mo

B. Is the filer of the questionnaire receiving or likely to recsive taxable income, other than investment income, from or at the
direction of the local government officer named in this section AND the taxable income is not received fram the local
governmental entity?

DYQS DNO

C. is the Mer of this questionnaire employed by a corporation or other business entity with respact o which the local
govemnment officer serves as an officer of director, or holds an ownership of 10 petcent or more?

!:] Yes D No

0. Describe sach employment or business relationship with the jocal govermnment officer named i this section.

Signature of person deing business with the govermmerntal ennty Date

Adopted 08/232007




EXHIBIT X - PAY OR PLAY PROGRAM REQUIREMENTS

SOLICITATION NO.: S33-T23910

I. Pay or Play Program Elements

A.

Purpose

Authorized by Ordinance 2007-534 and Executive Order 1-7, the purpose of the Pay or Play
Program is (1) to create a more level playing field among competing contractors so that those
who provide health benefits to their employees are not disadvantaged in the bidding process;
and 2) to recognize and account for the fact that there are costs associated with the health care
of the uninsured.

Program Elements

2.

Covered Contracts: Contracts covered by the program are those that are advertised after
July 1, 2007, which are valued at or above $100,000 and are not primarily for the
procurement of property, goods, supplies or equipment.

Covered employees: This program applies to employees of a covered Contractor or
Subcontractor, including Contract labor, who are over age 18, work at least 30 hours per
week and work any amount of time under a covered city Contract or Subcontract.

Compliance with the program means that the Contractor either:

* “Pays” by contributing $1.00 per covered employee per hour for work performed under

the Contract with the City; or
* “Plays” by offering health benefits to covered employees. Health benefits must meet or
exceed the following standards:
- The employer will contribute no less than $150 per covered employee per month
toward the total premium cost.
- The employee contribution, if any amount, will be no greater than 50% of the total
monthly premium cost.

Subcontracts: The Prime Contractor is responsible for compliance on behalf of covered
employees, including Contract labor, of subcontractors with subcontracts valued at or
greater than $200,000, if the Subcontract is not primarily for the procurement of property,
goods, supplies or equipment. Subcontractor compliance includes submission of
applicable reports and/or payments to the Prime, as well as maintenance of records.

Exemptions/Waivers: The City of Houston will award a Contract to a Contractor that
neither Pays nor Plays only if the Contractor has received an approved waiver.

Administration: Contractor performance in meeting Pay or Play program requirements will
be managed by the contracting department. The Office of Affirmative Action and Contract
Compliance will have administrative oversight of the program, including audit
responsibilities. Questions about the program should be referred to the department POP
Liaison or the Office of Affirmative Action and Contract Compliance.

87



EXHIBIT X - PAY OR PLAY PROGRAM REQUIREMENTS
SOLICITATION NO.: $33-T23910

ll. Documentation and Reporting Requirements

A. Document that must be signed and returned to administering department with the Bid/Proposal.

1.

Notice to Prospective City Contractors (Form POP-1A) acknowledges Bidder/Proposers’
knowledge of the program and its requirements, and the intention to comply.

B. Documents that must be signed and returned to administering department within a period
designated by the department's Contract Administrator, upon notification of low Bidder or
successful Proposer status:

1. Certification of Contractor’s Intent to Comply with Pay or Play Program (Form POP-2).
Note Contractors that opt to “play” must provide proof of coverage, including
documentation from insurance provider, and names of covered employees.

List of Participating Subcohtyactbrs (Form POP-3).

C. The Contractor will comply with the following reporting requirements:

1. Contractors that opt to Play
Provide periodic reports to the Contract administrator showing proof of coverage.
Reporting schedule will be determined by administering department based on length of
Contract. (Form POP-7.)

2. Contractors that opt to Pay
Provide monthly reports to administering department, detailing names of employees,
hours worked, exemptions (if any) and amount owed. (Form POP-5.)

Contractors shall submit an initial report with the second invoice to the department.
Payments based on monthly reports are due to the contracting department with
submission of the following month’s invoice. Payments may be made via wire transfer,
provided that proof of transaction is submitted to administering department.

lll. Compliance and Enforcement

The Affirmative Action and Contract Compliance Office will audit program compliance.
Contractors willfully violating or misrepresenting POP program compliance will be subject to
corrective and/or punitive action, including but not limited to the assessment of fines and
penalties and/or debarment.

The Pay or Play Program Requirements Form (POP-1) and all other POP Forms are available

for downloading from the City of Houston’s Website at
http://www.houstontx.gov/aacc/popforms.html
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EXHIBIT X — PAY OR PLAY PROGRAM REQUIREMENTS
SOLICITATION NO.: $33-T23910
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EXHIBIT X - FORM “1A”

PAY OR PLAY PROGRAM ACKNOWLEDGEMENT FORM
SOLICITATION NO.: $33-T23910

What this form does. This form acknowledges your awareness of the Pay or Play program. Your
signature affirms that you will comply with the requirements of the program if you are the
successful Bidder/Proposer, and ensure the same on behalf of subcontracts subject to the Pay or
Play Program.

If you cannot make this assurance now, do not return this form.

For more information, contact the Contract Administrator.

Routing. Return this form with your Bid or Proposal.

| declare under penalty of perjury under the laws of the State of Texas that if awarded a contract, |
will comply with the requirements of the Pay or Play Program.

Signature Date
Print Name City Vendor ID
Company Name Phone Number

E-Mail Address
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EXHIBIT X -~ FORM “1A”

PAY OR PLAY PROGRAM ACKNOWLEDGEMENT FORM
SOLICITATION NO.: $33-T23910

Contractor Name: $
(Contractor/Subcontractor) (Amount of Contract)

Contractor Address:

Project No.: [GES/CIP/AIP/File No.}

Project Name: [Legal Project Name]}

In accordance with the City of Houston Pay or Play Program authorized by Ordinance 2007-534, Contractor agrees to abide by the
terms of this Program. This certification is required of all Contractors for Contracts subject to the program. You must agree EITHER
to PAY or to PLAY for each covered employee, including those of subcontractors subject to the program.

[ 1Yes [ ]No Contractor agrees to Pay $1.00 per hour for work performed by covered employees, including
covered subcontractors’ employees, under the Contract with the City.

[ 1Yes [ INo Contractor agrees to offer health benefits to each covered employee, including covered
subcontractors’ employees that meet or exceed the following criteria:
(1) the employer will contribute no less than $150 per employee per month toward the
total premium cost; and :
(2) the employee contribution, if any amount, will be no greater than 50% of the total
premium cost. ) '

[ 1Yes [ INo Contractor agrees to pay of behalf of some covered employees and play on behalf of other
covered employees, in accordance with program requirements, including subcontractors’
employees, if applicable.

[1Yes [] No If contract labor is utilized the Contractor agrees to report hours worked by the contract laborer and Pay $1.00 per
hour for work performed.

[ 1Yes [ ]No Contractor will comply with all provisions of the Pay or Play Program and will furnish all
information and reports requested to determine compliance with program provisions.

[ ]1Yes [ INo For Prime Contractors Only: Contractor will file compliance reports with the City, which will

include activity for subcontractors subject to the program, in the form and to the extent requested by
the administering department or the Affirmative Action and Contract Compliance Office. Compliance reports
shall contain information including, but not limited to, documentation showing employee health coverage and

employee work records.

*Estimated Number of: - Prime Contractor Sub-Contractor
Total Employees on City Job
Covered Employees
Non-Covered Employees
Exempt Employees

*Required
| hereby certify that the above information is true and correct.

CONTRACTOR (Signature) DATE

NAME AND TITLE (Print or Type)
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EXHIBIT XI — MINIMUM VENDOR INVENTORY AND
SERVICE CREDITS FOR IAH AND HOU

SOLICITATION NO.: S33-T23910

MINIMUM VENDOR REQUIRED INVENTORY

PARTS QUANTITY
NFS-3030 1
NFS-640 1
Power supplies 6
Batteries, 12 volt, 7 amp hour 6
Smoke Detectors 12
Strobe Lights 6
Horns 6
Duct Detectors 6
Pull Stations 12
Weather Proof Pull Stations 12
Control Modules 12
Monitoring Module 12
Heat Detectors 6
SECTION ' DESCRIPTION , SERVICE CREDIT AMOUNT
5.1 Device Change Out Report | $100.00 Per Day for Non Compliance
5.6 Required Inventory $100.00 Per Day for Non Compliance
9.1 Third Party Damage Report | $100.00 Per Day for Non Compliance
30.3 Monthly Overview Report $100.00 Per Day for Non Compliance
30.4 Daily Work Report $100.00 Per Day for Non Compliance
30.5 Building Inspection Report | $100.00 Per Day for Non Compliance
32.4 O & M Meeting Report $100.00 Per Day for Non Compliance (every day after 10
days) :
33.3 Vacation/Holiday Schedule | $100.00 Per Day for Non Compliance
33.4 Work Schedule $100.00 Per Day for Non Compliance
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EXHIBIT Xil - LOCATIONS/INVENTORY

FOR VARIOUS DEPARTMENTS
SOLICITATION NO.: $33-T23910

ELEVATOR MONITORING SITES:

LOCATION EQUIPMENT QTyY SYSTEM BRAND
1D LOCATION TYPE MFG. NAME &
DESCRIPTION ADDRESS MODEL NO.
T, TN
HEALTH CENTRAL 8000 NORTH
HEADQUARTERS STADIUM DR ELEVATOR BUILDING, 1-
GARAGE
2. | LANUEVA CASA DE AMIGOS | 1809 NORTH
HEALTH CLINIC MAIN ELEVATOR 3
3. | ACRES HOME MULTI-SVG [ 6719 W,
CENTER MONTGOMERY | ELEVATOR 1
4. | LABORATORY/MEDICAL 1115
CLINIC, BRAESWOOD ELEVATOR 2
5. | MAGNOLIA MULTI-SVC
MAGROL 7037 CAPITOL ELEVATOR 1
6. | DENVER HARBOR, 6402 MARKET ELEVATOR i
7. 3102 CENTER
LRC BUILDING 3r02 ELEVATOR 1
. 609 N ELDRIDGE
KENDALL LIBRARY 809 N ELD) 'ELEVATOR 2
9.~ | AFRICAN AMERICAN ’
Ay 1300 VICTOR ELEVATOR 1
10. | MUNICIPAL COURTS 1400 LUBBOCK | ELEVATOR 3
. 1202
HPD PROPERTY ROOM o NGTON ELEVATOR 1
12. | THE FIRE LOGISTICS
THE PIRE 1205 DART ELEVATOR 2
13. | THE GERSAIN BUILDING 33 ARTESIAN ELEVATOR i
12. | ADELE BRISCOE LOOSCAN
ADELED 2510 WILLOWICK | ELEVATOR 1
15. EILBERAANROYH K. FREED 4100 MONTROSE | ELEVATOR 1
16. | GENEALOGICAL RESEARCH | 5300 CAROLINE | ELEVATOR K
7. | MAIN HOUSE 5300 CAROLINE | ELEVATOR 3
18. | GUEST HOUSE 5300 CAROLINE | ELEVATOR 1
18, | HEALTH CENTRAL 8000 N. STADIUM 3= MAIN
HEADQUARTERS DRIVE ELEVATOR BLDG
20, [ HEALTH CENTRAL 8000 N. STADIUM
HEADQUARTERS DRIVE ELEVATOR 2- GARAGE
31, | SOUTHEAST SERVICE
coNTEE 1506 CENTER ELEVATOR 1
22, [ SOUTH DISTRICT FACILITIES
Ml 2707 DALTON ELEVATOR 1
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EXHIBIT XIl - LOCATIONS/INVENTORY

FOR VARIOUS DEPARTMENTS

SOLICITATION NO.: S33-T23910

REFRIGERATION MONITORING SITES:

LOCATION | LOCATION EQUIPMENT QTY | SYSTEM BRAND NAME
iD DESCRIPTION ADDRESS TYPE MFG. & MODEL NO.
1809 NORTH BOSCH—
1. | LANUEVA CASA HC 1808 REFRIGERATOR/COOLER | 1 BOSCH S
MAGNOLIA HC BOSCH—
2 7037 CAPITOL REFRIGERATOR/COOLER | 1 BOSCH e,
3. | SUNNYSIDE HC 9314 CULLEN REFRIGERATOR/COOLER | 1 BOSCH BOSCH—
] D7412GV2
4 | NORTHSIDE He 6503 ARKANSAS | REFRIGERATOR/COOLER | | BOSCH BOSCH—
D7412GV2
5. | SHARPSTOWN HC 6201 BONHOMME | REFRIGERATOR/COOLER | 1 BOSCH 39481%72
LYONS HC BOSCH—
6. 5602 LYONS REFRIGERATOR/COOLER | 1 BOSCH R
THIRD WARD CLINIC BOSCH—
7. 3611 ENNIS REFRIGERATOR/COOLER | 1 BOSCH DO e
"HEALTH CENTRAL . — . .
8. | AT CENTe 8000 N STADIUM | REFRIGERATOR/COOLER | 1 sc 1550
LABORATORY/MEDICAL | 11158 : ]
% | cunic BRAESWOOD REFRIGERATOR/COOLER | 1 DSC 1550
LABORATORY/MEDICAL | 1115 :
10. | HABOR BRASEWOOD WALK-IN COOLER 1 0SC 1550
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EXHIBIT XIl - LOCATIONS/INVENTORY

FOR IAH AND HOU
SOLICITATION NO.: $33-T23910

A-2
INVENTORY
HAS FIRE ALARM/SUPRESSION EQUIPMENT INVENTORY -~ IAH
Estimate of quantities specific to thi:s contract herein are not a guarantee of actual

quantities.
The quantities are a best faith estimate of total systems and devices.

NO FACILITY ADDRESS EST QTY DESCRIPTION
GEORGE BUSH
INTERCONTINENTAL
IAH TERMINAL'A'C3 - | ' 1 ‘| Onyx system 2 work stations
IAH --NORTH
N R TERMINAL - s
1 | IAH - TERMINAL 'A' ROAD NOTIFIER 3030 FACP

ALL CALL/AHU PANEL

SPRINKLER SYSTEM

STANDPIPE SYSTEM Wet

PIV

—
QY P F S O NG Y
o

CONNECTION TO: COUNTER FORCE

1 GAS/FM 200 SYSTEM

37 ION DETECTORS

PHOTO DETECTORS + 10
51 JETBRIDGES

12 HEAT DETECTORS

24 DUCT DETECTORS

40 AUDIO/VISUAL CIRCUITS

100 HORNS (SPEAKERS)

5 HORN/STROBES
123 STROBES
1 WATER FLOW SWITCHES

2 TAMPER SWITCHES

23 MANUAL PULL STATIONS
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EXHIBIT XII - LOCATIONS/INVENTORY

FOR IAH AND HOU
SOLICITATION NO.: $33-T23910

NO FACILITY ADDRESS EST QTY DESCRIPTION
IAH - NORTH
TERMINAL
2 | IAH - TERMINAL 'A' ROAD 1 NOTIFIER 3030 FACP
NORTH CONCOURSE 1 ALL CALL/AHU PANEL
3 WET RISERS
3 DRY SYSTEMS
1 CITY MAIN
1 CONNECTION TO: COUNTER FORCE
2 GAS/ 1230 SAPHIRE SYSTEMS
PHOTO DETECTORS + 10
62 JETBRIDGES
21 AUDIO/VISUAL CIRCUITS
43 HORNS (SPEAKERS)
57 HORN/STROBES
. 67 STROBES
5 WATER FLOW SWITCHES
9 TAMPER SWITCHES
MANUAL PULL STATIONS + 10
29 JETBRIDGES
1 FIRE PUMP & TANK
1 JOCKEY PUMP
) IAH - NORTH -
TERMINAL
3 |IAH-TERMINAL'A' | ROAD 1 NOTIFIER 3030 FACP
SOUTH CONCOURSE 1/® | ALL CALL/AHU PANEL
4 WET RISERS
3 DRY RISERS
1 CITY MAIN
1 CONNECTION TO: COUNTER FORCE
0 ROUTER
23 PHOTO DETECTORS
32 DUCT DETECTORS
25 AUDIO/VISUAL CIRCUITS
61 HORNS (SPEAKERS)
52 HORN/STROBES
39 STROBES
8 WATER FLOW SWITCHES
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EXHIBIT Xil - LOCATIONS/INVENTORY

FOR IAH AND HOU
SOLICITATION NO.: S33-T23910

NO

FACILITY

ADDRESS

EST QTY

DESCRIPTION

IAH - TERMINAL 'A’

IAH - NORTH
TERMINAL
ROAD

12

TAMPER SWITCHES

SOUTH CONCOURSE

IAH - TERMINAL 'A/B'
GARAGE

IAH - NORTH
TERMINAL
ROAD

39

MANUAL PULL STATIONS

NOTIFIER 3030 FACP

ALL CALL/AHU PANEL

WET RISER

STANDPIPE SYSTEM

FIRE PUMP & TANK

urey ey PSR S

CONNECTION TO: COUNTER FORCE

ROUTER

89

PHOTO DETECTORS

33

HEAT DETECTORS

17

DUCT DETECTORS

16

AUDIO/VISUAL CIRCUITS

HORN/STROBES

STROBES

WATER FLOW SWITCHES

TAMPER SWITCHES

PULL STATIONS

1AH - TERMINAL 'B'
BAGGAGE

IAH - NORTH
TERMINAL
ROAD

NOTIFIER 3030 FACP

ALL CALL/AHU PANEL

WET RISER

STANDPIPE SYSTEM

CITY MAIN

CONNECTION TO: COUNTER FORCE

93

ION DETECTORS

19

PHOTO DETECTORS

HEAT DETECTORS

40

DUCT DETECTORS

20

AUDIO/VISUAL CIRCUITS

HORNS (SPEAKERS)

99

HORN/STROBES

40

STROBES

WATER FLOW SWITCHES
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EXHIBIT XIl - LOCATIONS/INVENTORY

FOR IAH AND HOU
SOLICITATION NO.: S33-T23910

NO

FACILITY

ADDRESS

EST QTY

DESCRIPTION

IAH - TERMINAL 'B'
BAGGAGE

IAH - NORTH
TERMINAL
ROAD

TAMPER SWITCHES

PULL STATIONS

NOTIFIER 640 FACP -

| ALL CALL/AHU PANEL

WET RISER

STANDPIPE SYSTEM

CITY MAIN

CONNECTION TO: COUNTER FORCE

|AH - TERMINAL 'B' APM

PHOTO DETECTORS

(T/B - T/C)

HEAT DETECTORS

DUCT DETECTORS

©

AUDIO/NVISUAL CIRCUITS

Y
i

HORN/STROBES

STROBES

WATER FLOW SWITCHES

TAMPER SWITCHES

[« 15 BEVEN-N

PULL STATIONS

IAH - 'APM' Maintenance

NOTIFIER 640 FACP

WET RISER

DRY SYSTEM

CITY MAIN

CONNECTION TO: UNI-NET

ROUTER

PHOTO DETECTORS

HEAT DETECTORS

AUDIO/VISUAL CIRCUITS

WATER FLOW SWITCHES

B I I N I N 'y o J) VN W UG QU DU UG PN

TAMPER SWITCHES

[AH - TERMINAL 'C'

IAH - NORTH
TERMINAL
ROAD

NOTIFIER 3030 FACP

ALL CALL/AHU PANEL

WET RISERS

STANDPIPE SYSTEM DRY

CITY MAIN

CONNECTION TO: COUNTER FORCE

GAS/ FM 200 SYSTEMS

ION DETECTORS

PHOTO DETECTORS
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EXHIBIT Xil - LOCATIONS/INVENTORY

FOR IAH AND HOU
SOLICITATION NO.: S33-T23910

NO

FACILITY

ADDRESS

EST QTY

DESCRIPTION

I1AH - TERMINAL 'C'

IAH - NORTH
TERMINAL
ROAD

37

HEAT DETECTORS (30 Cerberus)

48

DUCT DETECTORS

40

AUDIO/VISUAL CIRCUITS

149

HORNS (SPEAKERS)

48

HORN/STROBES

STROBES

WATER FLOW SWITCHES

TAMPER SWITCHES

MANUAL PULL STATIONS

IAH - C EAST TSA

AUTO - CALL

NOTIFIER 640 FACP

INLINE BAGGAGE

"ALL'CALL/AHU PANEL

WET RISERS

PRE ACTION SYSTEMS

CITY MAIN

CONNECTION TO: COUNTER FORCE

ROUTER

ION DETECTORS

PHOTO DETECTORS

AUDIO/VISUAL CIRCUITS

HORN/STROBES

STROBES

WATER FLOW SWITCHES

TAMPER SWITCHES

PULL STATIONS

PRE-ACT DELUGE

10

1AH - TERMINAL 'C'

BAGGAGE BELT AREA

ALL CALL/AHU PANEL

LEVEL-1

SPRINKLER SYSTEM

STANDPIPE SYSTEM TO GARAGE

CITY MAIN

CONNECTION TO COUNTER FORCE

FDC'S

ION DETECTORS

DUCT DETECTORS

D= W=D |-

AUDIO/VISUAL CIRCUITS

—_
N

HORN/STROBES

(=)}

STROBES
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EXHIBIT Xll - LOCATIONS/INVENTORY

FOR IAH AND HOU
SOLICITATION NO.: $33-T23910

NO FACILITY ADDRESS EST QTY DESCRIPTION
10 | IAH - TERMINAL 'C' WATER FLOW SWITCHES
BAGGAGE BELT AREA 3 TAMPER SWITCHES

LEVEL-1 6 PULL STATIONS
161 MUTISENSORS (HEAT/PHOTO DET)
IAH - TERMINAL 'C' EAST
11 | GARAGE, LEVEL 1 2 PRE-ACT DELUGE
REPORTS TO TERMINAL
C FACP 0 ALL CALL/AHU PANEL
1 WET SYSTEM
3 STANDPIPE SYSTEM DRY
1 FIRE PUMP
6 PHOTO DETECTORS
3 | AUDIO/VISUAL CIRCUITS
32 HORN/STROBES
R WATER FLOW SWITCHES
1 TAMPER SWITCHES
33 MANUAL PULL STATIONS
IAH - NORTH
- TERMINAL
12 | 1AH - TERMINAL ‘D' ROAD 1 NOTIFIER 3030 FACP
0 ALL CALL/AHU PANEL
2 DRY SYSTEMS
2 STANDPIPE SYSTEM
2 FIRE PUMP
1 CONNECTION TO: COUNTER FORCE
1 HALON SYSTEM
2 GAS/ FM200 SYSTEMS
700 ION DETECTORS
51 PHOTO DETECTORS
39 HEAT DETECTORS
28 DUCT DETECTORS
55 AUDIO/VISUAL CIRCUITS
130 HORNS (SPEAKERS)
100 HORN/STROBES
250 STROBES
18 WATER FLOW SWITCHES
25 TAMPER SWITCHES
IAH - NORTH
IAH - TERMINAL 'D'/*FIS" | TERMINAL
13 | 74 LEVEL ROAD 1 NOTIFIER 3030 FACP
0 ALL CALL/AHU PANEL

SPRINKLER SYSTEM
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EXHIBIT XIl - LOCATIONS/INVENTORY

FOR IAH AND HOU
SOLICITATION NO.: $33-T23910

NO FACILITY ADDRESS EST QTY DESCRIPTION
IAH - TERMINAL 'D'/"FIS"
13 | 74 LEVEL 1 STANDPIPE SYSTEM
2 FIRE PUMP
1 CONNECTION TO: UNI-NET
1 .| NION ‘
3 | GAS/CHEMICAL SYSTEM
700 ION DETECTORS
51 PHOTO DETECTORS
39 HEAT DETECTORS
28 DUCT DETECTORS
IAH - NORTH
TERMINAL I
RQAD . ; 55 [ AUDIO/VISUAL CIRCUITS
130 | HORNS (SPEAKERS)
100 HORN/STROBES
250 STROBES
18 WATER FLOW SWITCHES
25 TAMPER SWITCHES
T ——
TERMINAL
14 | IAH - TERMINAL 'D'/"FIS" | ROAD 1 NOTIFIER 3030 FACP
1 ALL CALL/AHU PANEL
1 SPRINKLER SYSTEM
0 STANDPIPE SYSTEM
1 FIRE PUMP
0 CONNECTION TO: COUNTER FORCE
0 NION
0 ROUTER
0 GAS/CHEMICAL SYSTEM
0 ION DETECTORS
63 PHOTO DETECTORS
3 AUDIO/VISUAL CIRCUITS
15 HORN/STROBES
4 STROBES
2 WATER FLOW SWITCHES
2 TAMPER SWITCHES
6 PULL STATIONS
IAH - NORTH
TERMINAL
15 | FIS BUILDING ROAD 1 NOTIFIER 3030 FACP
1 ALL CALL/AHU PANEL
25 WET SYSTEMS
2 DRY SYSTEMS




EXHIBIT Xl - LOCATIONS/INVENTORY

FOR IAH AND HOU
SOLICITATION NO.: $33-T23910

NO

FACILITY

ADDRESS

EST QTY

DESCRIPTION

15

FIS BUILDING

IAH - NORTH
TERMINAL
ROAD

CITY MAIN

— |t

CONNECTION TO: COUNTER FORCE

GAS/ FM 200 SYSTEMS

880

SMOKE DETECTORS

100

HEAT DETECTORS

DUCT DETECTORS

350

HORN/STROBES

215

STROBES

18

WATER FLOW SWITCHES

TAMPER SWITCHES

PRE-ACTION PANELS

16

FIS/AIR CARGO

INSPECTION FACILITY

| IAH-NORTH
TERMINAL

NOTIFIER NFS-640 FACP

ROAD

ALL CALL/AHU PANEL

SPRINKLER SYSTEM

STANDPIPE SYSTEM WET

CITY MAIN

CONNECTION TO:COUNTER FORCE

GAS/FM 200 SYSTEM

PHOTO DETECTORS

DUCT DETECTORS

Bk [O [t [t ok e [ |,

AUDIO/VISUAL CIRCUITS

—t
o2

HORN/STROBES

STROBES

WATER FLOW SWITCHES

TAMPER SWITCHES

FNG) G R TS

PULL STATIONS

17

FIS CARGO

NOTIFIER 640 FACP

ALL CALL/AHU PANEL

SPRINKLER SYSTEM

WET RISER

CITY MAIN

Ll S S N P S o 3 PN

CONNECTION TO: COUNTER FORCE

~I
os}

PHOTO DETECTORS

\v)

DUCT DETECTORS

@

AUDIONISUAL CIRCUITS

Y
(@]

HORN/STROBES

[2)]
w

STROBES

e

WATER FLOW SWITCHES

-

TAMPER SWITCHES

i
W

PULL STATIONS

112




EXHIBIT XII - LOCATIONS/INVENTORY

FOR IAH AND HOU
SOLICITATION NO.: $33-T23910

NO

FACILITY

ADDRESS

EST QTY

DESCRIPTION

18

HAS ADMIN BLDG

16930 JFK
BOULEVARD

1

NOTIFIER AFP 640 FACP

ALL CALL/AHU PANEL

WET RISERS

CITY MAIN

CONNECTION TO COUNTER FORCE

N == D

FDC'S

GAS/ FM 200

109

ION DETECTORS

PHOTO DETECTORS

HEAT DETECTORS

DUCT DETECTORS

AUDIO/VISUAL CIRCUITS

HORN/STROBES

STROBES

WATER FLOW SWITCHES

TAMPER SWITCHES

PULL STATIONS

19

ARFF STATION 54

IAH AIRPORT

NOTIFIER AFP 640 FACP

ALL CALL/AHU PANEL

SPRINKLER SYSTEM

WET SYSTEM

CITY MAIN

CONNECTION TO COUNTER FORCE

ION DETECTORS

PHOTO DETECTORS

AUDIO/VISUAL CIRCUITS

HORN/STROBES

STROBES

WATER FLOW SWITCHES

TAMPER SWITCHES

MANUAL PULL STATIONS

20

ARFF STATION 99

IAH AIRPORT

NOTIFIER AFP 640 FACP

ALL CALL/AHU PANEL

SPRINKLER SYSTEM

WET SYSTEM

CITY MAIN

CONNECTION TO COUNTER FORCE

ION DETECTORS

PHOTO DETECTORS

AUDIO/VISUAL CIRCUITS
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EXHIBIT XII - LOCATIONS/INVENTORY

FOR IAH AND HOU
SOLICITATION NO.: $33-T23910

NO

FACILITY

ADDRESS

EST QTY

DESCRIPTION

15

HORN/STROBES

13

STROBES

1

WATER FLOW SWITCHES

1

TAMPER SWITCHES

7

MANUAL PULL STATIONS

21

ARFF STATION 92

IAH AIRPORT

NOTIFIER AFP 640 FACP

ALL CALL/AHU PANEL

SPRINKLER SYSTEM

STANDPIPE SYSTEM

QOO (oo

CITY MAIN

CONNECTION TO: COUNTER FORCE

a_a.

PHOTO DETECTORS

AUDIO/VISUAL CIRCUITS. ~

STROBES

WATER FLOW SWITCH Eé

22

ASC PPM BUILDING

4500 WILL
CLAYTON
PARKWAY

il lon oo

.| TAMPER SWITCHES

NOTIFIER 3030 FACP

ALL CALL/AHU PANEL

WET SYSTEMS

DRY SYSTEM

CITY MAIN

CONNECTION TO: COUNTER FORCE

AUDIO/VISUAL CIRCUITS

HORNS (SPEAKERS)

—
U'll\)(.«)—*—*—*&)@l\)

WATER FLOW SWITCHES

23

- A&G BUILDING

4500 WILL
CLAYTON
PARKWAY

NOTIFIER 3030 FACP

ALL CALL/AHU PANEL

WET SYSTEM

DRY SYSTEM

CITY MAIN

CONNECTION TO: COUNTER FORCE

AUDIO/VISUAL CIRCUITS

HORNS (SPEAKERS)

WATER FLOW SWITCHES

TAMPER SWITCHES

R R Y S EN Y ey pirey o J Y

PULL STATIONS

114




EXHIBIT XIl - LOCATIONS/INVENTORY

FOR IAH AND HOU
SOLICITATION NO.: S33-T23910

NO

FACILITY

ADDRESS

EST QTY

DESCRIPTION

24

EV2 - MDF

NOTIFIER AFP 640 FACP

ALL CALL/AHU PANEL

SPRINKLER SYSTEM

STANDPIPE SYSTEM

CONNECTION TO: COUNTER FORCE

NION

ROUTER

PHOTO DETECTORS

AUDIO/VISUAL CIRCUITS

S VN [ O PR JUF S PO PO P g PO

PULL STATIONS

25

NEW NORTH VAULT

NOTIFIER AFP 640 FACP

ALL CALL/AHU PANEL

SPRINKLER SYSTEM

STANDPIPE SYSTEM

CONNECTION TO: UNI-NET

PHOTO DETECTORS

HEAT DETECTORS

DUCT DETECTORS

26

NEW NORTH VAULT

AiIN=IlO|= OO0 IO |=

AUDIO/VISUAL CIRCUITS

—
[e]

HORN/STROBES

~

PULL STATIONS

27

CENTRAL PLANT

3300 Meacon
Rd.

NOTIFIER AFP 3030 FACP

ALL CALL/AHU PANEL

SPRINKLER SYSTEM

STANDPIPE SYSTEM WET

CITY MAIN

CONNECTION TO; COUNTER FORCE

ION DETECTORS

PHOTO DETECTORS

DUCT DETECTORS

AUDIO/VISUAL CIRCUITS

-y
N

HORN/STROBES

STROBES

WATER FLOW SWITCHES

TAMPER SWITCHES

PULL STATIONS
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EXHIBIT XIl - LOCATIONS/INVENTORY

FOR IAH AND HOU
SOLICITATION NO.: S33-T23910

NO

FACILITY

ADDRESS

EST QTY

DESCRIPTION

HOBBY

New Terminal West

3030 NOTIFIER

New Terminal East

3030 NOTIFIER

FIRE DEPARTMENT CONNECTIONS

WEST RAMP

7700 AIRPORT
BOULEVARD

MAIN PUMP - 75 HP, 1775 RPM,
460/3/60

JOCKEY PUMP

15000 GALLON HOLDING TANK

Control Tower

640 NOTIFIER

Admin Building

GARAGE LOCATION

7700 AIRPORT
| BOULEVARD

B T e T O 'y

640 NOTIFIER

GARAGE PUMP-25 HP, 3520 RPM,
460/3/60 ‘ -

5000 GALLON HOLDING TANK

CENTRAL CONCOURSE
EXPANSION

7700 AIRPORT
BOULEVARD

Jockey Pump

3030 NOTIFIER

300

DEVICES - STROBES, DETECTORS,
PULL STATIONS, FLOW SWITCHES
(IN CURRENT CONSTR. PHASE)

South Vault

—

640 NOTIFIER

(=]

DRY PIPE SYSTEM

SPRINKLER SYSTEMS (WET
SYSTEMS)

FIRE DEPARTMENT CONNECTIONS

PIV

PRE ACTION SYSTEMS

Public Safety Bid.

Firelite MS 9200

C3

— = O (O

3030 NOTIFIER

NORTH ELECTRICAL
VAULT

7700 AIRPORT
BOULEVARD

SIMPLEX 4005 CONTROL PANEL W/
AUTO DIALER

ELLINGTON AIRPORT

EFD ADMIN BLDG

BLDG 510,
ELLINGTON
FIELD

3030 Notifier

—
(&)

HEAT DETEC

PULL STATIONS

STROBES

(>R {erRTe)]

HORNS
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EXHIBIT Xll - LOCATIONS/INVENTORY

FOR IAH AND HOU
SOLICITATION NO.: S33-T23910

NO FACILITY ADDRESS EST QTY DESCRIPTION
EFD MAINTENANCE ELLINGTON
2 | BUILDING FIELD 1 3030 NOTIFIER
6 HEAT DETEC
5 PULL STATIONS
3 STROBES
3 HORNS
ELLINGTON
3 | CONTROL TOWER FIELD 1 640 NOTIFIER
6 HEAT DETEC
3 PULL STATIONS
3 STROBES
3 HORNS
ELLINGTON , ’
Generator Vault FIELD " ' ARF 200 NOTIFIER
South Vault 1 640 NOTIFIER
North Vauit 1 AFR 200 NOTIFIER
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EXHIBIT Xlll - SYSTEM TESTING AND/OR INSPECTION

FOR IAH AND HOU
SOLICITATION NO.: $33-T23910

FIRE ALARM INSPECTIONS

5-YR INSPECTIONS
Water Storage Tanks
Fire Pumps
Tank Coding
Stand Pipes
Riser Pipes
Pressurize Dry Systems (Hydrostatic Test)
Fire Hoses (Test/Replacement)
PRD'’s (Pressure Reduce Devices)
PIV's (Post Indicator Valves)
PRV's (Pressure Regulating Valve)
FDC's (Fire Department Connection Pressure Test and
11 | Visual Sighage and Gaskets)
12 | Pre-Actioh Systems
13 | Pressure Gauges
" | Battery Backup Replacements
14 | Fire Pump Controller Report

QOO IN[O LA IW{IN| =

- 3-YR INSPECTIONS
Fire Hoses/Hydrostatic Test
2 | Audio/Visual Circuits (Above Ambient Noise Levels)

—_

ANNUAL INSPECTIONS
SPRINKLER SYSTEM
Fire Pumps
Jockey Pumps
Stand Pipes
Riser Pipes
PRD's (Pressure Reduce Devices) Exercise
PIV's (Post Indicator Valves) Exercise
PRV's (Pressure Regulating Valve) Exercise
OS&Y Valves (Outside Screw & Yoke)
Trip Test (Maximum Time 90 seconds)
Pressure Switches
Flow Test
Pre-Action Systems
Drip Drums
Air Compressors

OIIN[®BI AW IN|—

"y
(e}

—h
b

—
N

e
w

—_
oy
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EXHIBIT XIll - SYSTEM TESTING AND/OR INSPECTION

FOR IAH AND HOU
SOLICITATION NO.: $33-T23910

FIRE ALARM
Smoke Detectors
Pull Stations
Duct Detectors
Heat Detectors
Audio/Visual Circuits
Elevator Main Recall
Elevator Alternate Recall
Shunt Trip
Communication Test (Onyx Computer, Voice, Data)
Fire Damper Fest
Smoke Detectors
Puli Stations
Duct Detectors
Heat Detectors

OO IN[(B O | |w|No]—

-t
o

—
—

ok
N

—
W

—
n

Six Month Inspections
FM200 Systems
Halon Systems
Ansul System Inspections/Check for Proper Monitoring
Door Mag Locks (City Code) v
Fire Doors (7)

G W (N —

Quarterly Inspections
Fire Pumps
Jockey Pumps
Stand Pipes
Riser Pipes
PRD's (Pressure Reduce Devices) Exercise
PIV's (Post Indicator Valves) Exercise
PRV's (Pressure Regulating Valve) Exercise
OS&Y Valves (Outside Screw & Yoke)
Trip Test (Maximum Time 90 seconds)
Pressure Switches
Flow Test
Pre-Action Systems
Sprinkler Head
Drip Drums
Air Compressors

—b,
QlojwiNiem || As|w[n] =

—
—

—_
N

gy
w

—
N

—
(&3]

Weekly Inspections
1 | Fire Pump Run Test
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EXHIBIT Xill - SYSTEM TESTING AND/OR INSPECTION

FOR VARIOUS DEPARTMENTS
SOLICITATION NO.: S33-T23910

DESCRIPTION APPARATUS AND/OR SERVICE TYPE FREQUENCY
Cooking Vent Hood Systems Cleaned Quarterly
Fire Pump Flow Test Annually
Pressure Reducing Devices Flow Test Every 3 yrs
Standpipe Systems — Wet Flow Test Every 3yrs
Fire Department Standpipe and Sprinkler System Flow Test —~ all connections, piping and check valve | Every 5 yrs
Connections assemblies
Pressure Regulating Values Flow Test - fire hose connections pressure regulating | Every 3 yrs
valves (PRV).
Fully sprinkled bldgs: test 10% of valves in the system.
Control Valves Full Trip Test Every 3 yrs
Standpipe System — Dry Hydrostatic Test Every 3yrs
200 PSI for 2 hours or 50 PS| over max. working
pressure
Cooking Vent Hood Fire Suppression Systems Inspected Every 6
months
Smoke Control Systems Inspected and tested Every 3 yrs
Fire and Smoke Dampers Inspection Every 6
: ] : months
Pressure Reducing Devices Inspection . Annually
Water Storage Tanks Inspection - Every 3 yrs
Radiant Type Fire Dampers — Multi-floor Bidg. Maintenance on 25% of units per floor Annually
Control Valves Partial Trip Test Annually
Fire Alarm Systems Test, not limited to:
Smoke Detectors Visibie alarm devices
Pull Stations Electronic locking devices Annually
Annunciators Automatic door hold-open devices
Control Units Smoke dampers
Voice/alarm Communication Systems Elevator recall
Heat Detectors Stair pressurization and
HVAC shutdown
Fire and Smoke Dampers (excluding radiant type) Test and Maintenance Every 3 yrs
Radiant Type Fire Dampers — Single Story Bldg. Test and Maintenance per zone Annually
Dry Pipe Sprinkler Systems Test Quarterly
Water-flow Alarm
Low Pressure Alarm
Priming Water Level
Wet Pipe Sprinkler Systems Test Quarterly

Water-fiow Alarm
Supervisory Devices
Main Drain
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