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August 27, 2008

Hope Evans, President

EMR Elevator, Inc.

2805 W. Arkansas Rd # 101
Arlington, Texas 76016

Subject: Notice to Proceed

Re: 1) Contract No. 4600008922 for Elevators, Escalators, Booklifts and
Manlifts for Various Departments

2) Bid No. $33-L22747
Dear Ms. Evans:
This will serve as your Notice-to-Proceed on Contract No. 4600008922 passed by the Houston
City Council on August 12, 2008, Ordinance Number 2008-0719. The Contractor shall begin
work on this contract at 12:01 a.m. on September 3, 2008 and shall continue to provide the
services specified therein until expiration of the initial contract term on September 2, 2011.
This contract was awarded for an amount not to exceed $4,440,382.30.
Attached is your copy of the signed contract. You will find therein the contract and ordinance
numbers. The contract (4600008922) and ordinance (2008-0719) numbers must be used on all
invoices and correspondence relating to this contract or work accomplished under this contract.

If you have any questions regarding this contract, please contact Conley Jackson at (832) 393-
8733.

Sincerely,

City Purchasing Agent

Attachment:  Contract Number 4600008922

cc: DPU Representative

Council Members: Toni Lawrence Jarvis Johnson Anne Clutterbuck Wanda Adams Mike Sullivan M.J. Khan. P.E. Pam Holm Adrian Garcia
James Rodriguez Peter Brown Sue Lovell Melissa Noriega Ronald C. Green Jolanda “Jo” Jones Controller: Annise D. Parker



THE STATE OF TEXAS BID # S33-L22747

ORDINANCE #___0&-07/9
COUNTY OF HARRIS CONTRACT# %6 00008922

I. PARTIES

1.0 ADDRESS:
THIS AGREEMENT FOR ELEVATORS, ESCALATORS, BOOKLIFTS & MANLIFTS MAINTENANCE AND

REPAIR SERVICES, ESCALATORS, BOOKLIFTS & MANLIFTS MAINTENANCE SERVICES ("Agreement")

is made on the Countersignature Date between the CITY OF HOUSTON, TEXAS ("City"), a municipal

corporation and EMR Elevator, Inc. (“Contractor or Vendor"), a corporation doing business in Texas.

The initial addresses of the parties, which one party may change by giving written notice to the other party, are

as follows:

City Contractor

City Purchasing Agent for Director(s) EMR Elevator, Inc.

of Various Department(s) 2805 W. Arkansas, Ste 101
City of Houston Arlington, Texas 76016
P.O. Box 1562 Phone: 817-701-2400
Houston, Texas 77251 Fax: 817-701-2404

The Parties agree as follows:

2.0 TABLE OF CONTENTS:

2.1 This Agreement consists of the following sections:
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PARTS INCORPORATED:
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The above described sections and exhibits are incorporated into this Agreement.

CONTROLLING PARTS:

4.1

If a conflict among the sections or exhibits arise the Exhibits control over the Sections.

DEFINITIONS:

5.1

Certain terms used in this Agreement are defined in Exhibit "A".

Page 3 of 90



6.0 SIGNATURES:

6.1 The Parties have executed this Agreement in muiltiple copies, each of which is an original.

ATTEST/SEAL (if a corporation): EMR Elevator, Inc.

WITNESS (if not a corporation):

gy%ﬂ /éw By: &g&\r@j@ﬁf ﬁf EQQW

¢ — \.) i i i
‘Ngne: L/ﬁ, thfﬁr»{f Name: [fpe C. &EVAUS
Title: %&7 Z/L/ﬂ‘/rﬂow” Title:  Pr2ES/ DEwST

Federal Tax ID Number: 76 Al ]4o=3

CITY OF HOUSTON, TEXAS
Signed by:

Bt = ...,
City Secretary Mayor
APPROVED: COUNTERSIGNED BY:

/C%Agent City Contrm /0 W

DATE COUNTERSIGNED:
g -2r-0d

This Contract has been reviewed as to form by the undersigned legal assistant and has been found to meet
established Legal Department criteria. The Legal Department has not reviewed the content of these
documents.

S -b-08 AMK [/L/\WQ/W

Date Legal Assistant
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1.0

2.0

Il. DUTIES OF CONTRACTOR

SCOPE OF SERVICES:

1.1

In consideration of the payments specified in this Agreement, Contractor shall provide all labor,
material, equipment, transportation and supervision necessary to perform the services
described in Exhibit "B.” & “BB”

INDEMNITY AND RELEASE:

2.1

2.2

RELEASE

PRIME CONTRACTOR/SUPPLIER AGREES TO AND SHALL RELEASE THE CITY, ITS
AGENTS, EMPLOYEES, OFFICERS, AND LEGAL REPRESENTATIVES (COLLECTIVELY
THE CITY) FROM ALL LIABILITY FOR INJURY, DEATH, DAMAGE, OR LOSS TO
PERSONS OR PROPERTY SUSTAINED IN CONNECTION WITH OR INCIDENTAL TO
PERFORMANCE UNDER THIS AGREEMENT, EVEN IF THE INJURY, DEATH, DAMAGE,
OR LOSS IS CAUSED BY THE CITY’S SOLE OR CONCURRENT NEGLIGENCE AND/OR
THE CITY’S STRICT PRODUCTS LIABILITY OR STRICT STATUTORY LIABILITY.

INDEMNIFICATION:

PRIME CONTRACTOR/SUPPLIER AGREES TO AND SHALL DEFEND, INDEMNIFY, AND
HOLD THE CITY, ITS AGENTS, EMPLOYEES, OFFICERS, AND LEGAL
REPRESENTATIVES (COLLECTIVELY "THE CITY") HARMLESS FOR ALL CLAIMS,
CAUSES OF ACTION, LIABILITIES, FINES, AND EXPENSES (INCLUDING, WITHOUT
LIMITATION, ATTORNEY’S FEES, COURT COSTS, AND ALL OTHER DEFENSE COSTS
AND INTEREST) FOR INJURY, DEATH, DAMAGE, OR LOSS TO PERSONS OR PROPERTY
SUSTAINED IN CONNECTION WITH OR INCIDENTAL TO PERFORMANCE UNDER THIS
AGREEMENT INCLUDING, WITHOUT LIMITATION, THOSE CAUSED BY:

2.2.1 PRIME CONTRACTOR/SUPPLIERS AND/OR ITS AGENTS’, EMPLOYEES’,
OFFICERS’, DIRECTORS’, CONTRACTORS’, OR SUBCONTRACTORS’
(COLLECTIVELY IN NUMBERED PARAGRAPHS 2.1-2.3, “PRIME
CONTRACTOR/SUPPLIER") ACTUAL OR ALLEGED NEGLIGENCE OR
INTENTIONAL ACTS OR OMISSIONS;

2.2.2 THE CITY’S AND PRIME CONTRACTOR/SUPPLIER’'S ACTUAL OR ALLEGED
CONCURRENT NEGLIGENCE, WHETHER PRIME CONTRACTOR/SUPPLIER IS
IMMUNE FROM LIABILITY OR NOT; AND

223 THE CITY'S AND PRIME CONTRACTOR/SUPPLIER’'S ACTUAL OR ALLEGED
STRICT PRODUCTS LIABILITY OR STRICT STATUTORY LIABILITY, WHETHER
PRIME CONTRACTOR/SUPPLIER IS IMMUNE FROM LIABILITY OR NOT.

2.2.4 PRIME CONTRACTOR/SUPPLIER SHALL DEFEND, INDEMNIFY, AND HOLD THE
CITY HARMLESS DURING THE TERM OF THIS AGREEMENT AND FOR FOUR
YEARS AFTER THE AGREEMENT TERMINATES. PRIME
CONTRACTOR/SUPPLIER’S INDEMNIFICATION IS LIMITED TO $500,000.00 PER
OCCURRENCE. PRIME CONTRACTOR/SUPPLIER SHALL NOT INDEMNIFY THE
CITY FOR THE CITY’S SOLE NEGLIGENCE.
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3.0

2.3 INDEMNIFICATION:

CONTRACTOR SHALL REQUIRE ALL OF ITS SUBCONTRACTORS (AND THEIR
SUBCONTRACTORS) TO RELEASE AND INDEMNIFY THE CITY TO THE SAME EXTENT
AND IN SUBSTANTIALLY THE SAME FORM AS ITS RELEASE AND INDEMNITY TO THE

ciTYy

INDEMNIFICATION PROCEDURES:

3.1

3.2

3.3

Notice of Claims. If the City or Prime Contractor/Supplier receives notice of any claim or
circumstances which could give rise to an indemnified loss, the receiving party shall give written
notice to the other party within 10 days. The notice must include the following:

3.1.1 adescription of the indemnification event in reasonable detail,

3.1.2 the basis on which indemnification may be due, and

3.1.3 the anticipated amount of the indemnified loss.

This notice does not stop or prevent the City from later asserting a different basis for
indemnification or a different amount of indemnified loss than that indicated in the initial notice.
If the City does not provide this notice within the 10 day period, it does not waive any right to
indemnification except to the extent that Prime Contractor/Supplier is prejudiced, suffers loss, or
incurs expense because of the delay.

Defense of Claims

3.3.1  Assumption of Defense. Prime Contractor/Supplier may assume the defense of the
claim at its own expense with counsel chosen by it that is reasonably satisfactory to the
City. Prime Contractor/Supplier shall then control the defense and any negotiations to
settle the claim. Within 10 days after receiving written notice of the indemnification
request, Prime Contractor/Supplier must advise the City as to whether or not it will
defend the claim. If Prime Contractor/Supplier does not assume the defense, the City
shall assume and control the defense, and all defense expenses constitute an
indemnification loss.

3.3.2 Continued Participation. If Prime Contractor/Supplier elects to defend the claim, the City
may retain separate counsel to participate in (but not control) the defense and to
participate in (but not control) any settlement negotiations. Prime Contractor/Supplier
may settle the claim without the consent or agreement of the City, unless it (i) would
result in injunctive relief or other equitable remedies or otherwise require the City to
comply with restrictions or limitations that adversely affect the City, (i) would require the
City to pay amounts that Prime Contractor/Supplier does not fund in full, (iii) would not
result in the City’s full and complete release from all liability to the plaintiffs or claimants
who are parties to or otherwise bound by the settlement.
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4.0 INSURANCE:

4.1

4.2

Contractor shall maintain in effect certain insurance coverage and shall furnish certificates of
insurance, in duplicate form, before beginning its performance under this Agreement. All
policies except Professional Liability and Workers’ Compensation must name the City as an
additional insured. The issuer of any policy (1) shall have a Certificate of Authority to transact
insurance business in Texas or (2) shall be an eligible non-admitted insurer in the State of
Texas and have a Best's rating of at least B+ and a Best's Financial Size Category of Class VI
or better, according to the most current edition Best's Key Rating Guide. Contractor shall
maintain the following insurance coverage’s in the following amounts:

4.1.1  Commercial General Liability insurance including Contractual Liability insurance:
$500,000 per occurrence; $1,000,000 aggregate

4.1.2 Workers’ Compensation including Broad Form All States endorsement:
Statutory amount

4.1.3 Automobile Liability insurance
$1,000,000 combined single limit per occurrence
Defense costs are excluded from the face amount of the policy.
Aggregate Limits are per 12-month policy period unless otherwise indicated.

4.1.4 Employer's Liability
Bodily injury by accident $100,000 (each accident)
Bodily injury by disease $100,000 (policy limit)
Bodily injury by disease $100,000 (each employee)

All insurance polices must require on their face, or by endorsement, that the insurance carrier
waives any rights of subrogation against the City, and that it shall give 30 days written notice to
the City before they may be canceled. Within the 30 day period, Contractor shall provide other
suitable policies in lieu of those about to be canceled, materially changed, or non-renewed so as
to maintain in effect the required coverage. If Contractor does not comply with this requirement,
the Director, at his or sole discretion, may:

4.2.1 immediately suspend Contractor from any further performance under this Agreement
and begin procedures to terminate for default, or

4.2.2 purchase the required insurance with City funds and deduct the cost of the premiums
from amounts due to Contractor under this Agreement.

5.0 WARRANTIES:

5.1

5.2

Contractor represents and warrants that it shall perform all work in a good and workmanlike

manner, meeting the standards of quality prevailing in Harris County, Texas for work of this

kind. Contractor shall perform all work using trained and skilled persons having substantial

experience performing the work required under this Agreement.

With respect to any parts and goods furnished by it, Contractor warrants:

5.2.1 thatall items are free of defects in title, material, and workmanship,

5.2.2 that each item meets or exceeds the manufacturer’s specifications and requirements for
the equipment, structure, or other improvement in which the item is installed,
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6.0

7.0

8.0

9.0

5.2.3 that each replacement item is new in accordance with original equipment manufacturer's
specifications, and of a quality at least as good as the quality of the item which it
replaces (when the replaced item was new), and

5.2.4 thatno item or its use infringes any patent, copyright, or proprietary right.

LICENSES AND PERMITS:

6.1

Contractor shall obtain and pay for all licenses, permits, and certificates required by any statute,
ordinance, rule, or regulation.

COMPLIANCE WITH EQUAL OPPORTUNITY ORDINANCE:

71

Contractor shall comply with the City's Equal Employment Opportunity Ordinance as set out in
Exhibit "C."

MWBE COMPLIANCE:

8.1

8.2

Contractor shall comply with the City's Minority and Women Business Enterprise ("MWBE")
programs as set out in Chapter 15, Article V of the City of Houston Code of Ordinances.
Contractor shall make good faith efforts to award subcontracts or supply agreements in at least
0% of the value of this Agreement to MWBESs. Contractor acknowledges that it has reviewed
the requirements for good faith efforts on file with the City’s Affirmative Action Division and will
comply with them.

Contractor shall require written subcontracts with all MWBE subcontractors and shall submit all
disputes with MWBESs to binding arbitration in Houston, Texas if directed to do so by the
Affirmative Action Division Director. MWBE subcontracts must contain the terms set out in
Exhibit "D." If Contractor is an individual person (as distinguished from a corporation,
partnership, or other legal entity), and the amount of the subcontract is $50,000 or less, the
subcontract must also be signed by the attorneys of the respective parties.

DRUG ABUSE DETECTION AND DETERRENCE:

9.1

9.2

It is the policy of the City to achieve a drug-free workforce and workplace. The manufacture,
distribution, dispensation, possession, sale, or use of illegal drugs or alcohol by contractors
while on City Premises is prohibited. Contractor shall comply with all the requirements and
procedures set forth in the Mayor's Drug Abuse Detection and Deterrence Procedures for
Contractors, Executive Order No. 1-31 ("Executive Order"), which is incorporated into this
Agreement and is on file in the City Secretary’s Office.

Before the City signs this Agreement, Contractor shall file with the Contract Compliance Officer
for Drug Testing ("CCODT"):

9.2.1 acopy of its drug-free workplace policy,

9.2.2 the Drug Policy Compliance Agreement substantially in the form set forth in Exhibit "E,"
together with a written designation of all safety impact positions and,

9.2.3 if applicable (e.g. no safety impact positions), the Certification of No Safety Impact
Positions, substantially in the form set forth in Exhibit "F."

Page 8 of 90



10.0

11.0

12.0

9.3

9.4

9.5

If Contractor files a written designation of safety impact positions with its Drug Policy
Compliance Agreement, it also shall file every 6 months during the performance of this
Agreement or on completion of this Agreement if performance is less than 6 months, a Drug
Policy Compliance Declaration in a form substantially similar to Exhibit "G.” Contractor shall
submit the Drug Policy Compliance Declaration to the CCODT within 30 days of the expiration
of each 6-month period of performance and within 30 days of completion of this Agreement.
The first 8-month period begins to run on the date the City issues its Notice to Proceed or if no
Notice to Proceed is issued, on the first day Contractor begins work under this Agreement.

Contractor also shall file updated designations of safety impact positions with the CCODT if
additional safety impact positions are added to Contractor's employee work force.

Contractor shall require that its subcontractors comply with the Executive Order, and Contractor
shall secure and maintain the required documents for City inspection.

ENVIRONMENTAL LAWS:

10.1

10.2

Contractor shall comply with all rules, regulations, statutes, or orders of the Environmental
Protection Agency ("EPA"), the Texas Commission on Environmental Quality ("TCEQ"), and any
other governmental agency with the authority to promulgate environmental rules and regulations
(“Environmental Laws”). Contractor shall promptly reimburse the City for any fines or penalties
levied against the City because of Contractor’s failure to comply.

Contractor shall not possess, use, generate, release, discharge, store, dispose of, or transport
any Hazardous Materials on, under, in, above, to, or from the site except in strict compliance
with the Environmental Regulations. "Hazardous Materials" means any substances, materials,
or wastes that are or become regulated as hazardous or toxic substances under any applicable
federal, state, or local laws, regulations, ordinances, or orders. Contractor shall not deposit oil,
gasoline, grease, lubricants or any ignitable or hazardous liquids, materials, or substances in
the City's storm sewer system or sanitary sewer system or elsewhere on City Property in
violation of the Environmental Laws.

CONTRACTOR'’'S PERFORMANCE:

11.1

Contractor shall make citizen satisfaction a priority in providing services under this Agreement.
Contractor shall train its employees to be customer service-oriented and to positively and
politely interact with citizens when performing contract services. Contractor's employees shall
be clean, courteous, efficient, and neat in appearance and committed to offering the highest
quality of service to the public. If, in the Director's opinion, Contractor is not interacting in a
positive and polite manner with citizens, he or she shall direct Contractor to take all remedial
steps to conform to these standards.

PAYMENT OF EMPLOYEES AND SUBCONTRACTORS:

121

12.2

Contractor shall make timely payments in accordance with applicable state and federal law to all
persons and entities supplying labor, materials or equipment for the performance of this
Agreement including Contractor’s employees.

Failure of Contractor to pay it's employees as required by law shall constitute a default under

this contract for which the Contractor and it's surety shall be liable on Contractor’s performance
bond if Contractor fails to cure the default as provided under this Agreement.
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12.3  Contractor shall defend and indemnify the City from any claims or liability arising out of
Contractors failure to pay its subcontractors as required by law. Contractor shall submit
disputes relating to payment of MMWBE subcontractors to arbitration in the same manner as any
other disputes under the M/WBE subcontract.

13.0 CONTRACTOR PAY OR PLAY PROGRAM:

13.1  The requirement and terms of the City of Houston Pay or Play Policy, as set out in Executive
Order 1-7, are incorporated into this Agreement for all purposes. Contractor has reviewed
Executive Order 1-7 and shall comply with its terms and conditions as they are set out at the
time of City Council approval of this Agreement. Exhibit “/”.
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1.0

2.0

3.0

4.0

5.0

lil. DUTIES OF CITY

PAYMENT TERMS:

1.1 The City shall pay and Contractor shall accept fees at the unit prices provided in Exhibit H for all
services rendered and the Deliverables furnished by Contractor. The fees must only be paid
from Allocated Funds, as provided below.

1.2 Any quantities of services or Deliverables shown in any part of this contract or its exhibits are
estimated only and are not any guarantee that the City will not purchase more or less of those
services or Deliverables. The City will pay only for the services or Deliverables actually ordered
and only at the unit prices set out.

TAXES:

2.1 The City is exempt from payment of Federal Excise and Transportation Tax and Texas Limited
Sales and Use Tax. Contractor's invoices to the City must not contain assessments of any of
these taxes. The Director will furnish the City’'s exemption certificate and federal tax
identification number to Contractor if requested.

METHOD OF PAYMENT:

3.1 The City shall pay Contractor on the basis of invoices submitted by Contractor and approved by
the Director, showing the specific tasks completed in the preceding month and the
corresponding prices. The City shall make payments to Contractor at its address for notices
within 30 days of receipt of an approved invoice.

METHOD OF PAYMENT - DISPUTED PAYMENTS:

41 If the City disputes any items in an invoice Contractor submits for any reason, including lack of
supporting documentation, the Director shall temporarily delete the disputed item and pay the
remainder of the invoice. The Director shall promptly notify Contractor of the dispute and
request remedial action. After the dispute is settled, Contractor shall include the disputed
amount on a subsequent regularly scheduled invoice or on a special invoice for the disputed
item only.

LIMIT OF APPROPRIATION:

5.1 The City's duty to pay money to Contractor under this Agreement is limited in its entirety by the
provisions of this Section.

52 In order to comply with Article Ii, Sections 19 and 19a of the City's Charter and Article XI,
Section 5 of the Texas Constitution, the City has appropriated and allocated the sum of
$623,211.80 to pay money due under this Agreement (the "Original Allocation"). The executive
and legislative officers of the City, in their discretion, may allocate supplemental funds for this
Agreement, but they are not obligated to do so. Therefore, the parties have agreed to the
following procedures and remedies:

5.3  The City makes a Supplemental Allocation by issuing to Contractor a Service Release Order, or
similar form approved by the City Controller, containing the language set out below. When
necessary, the Supplemental Allocation shall be approved by motion or ordinance of City
Council.
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6.0

‘NOTICE OF SUPPLEMENTAL ALLOCATION OF FUNDS”

By the signature below, the City Controller certifies that, upon the request of the responsible
director, the supplemental sum set out below has been allocated for the purposes of the
Agreement out of funds appropriated for this purpose by the City Council of the City of Houston.
This supplemental allocation has been charged to such appropriation.

5.4 The Original Allocation plus all supplemental allocations are the Allocated Funds. The City shall
never be obligated to pay any money under this Agreement in excess of the Allocated Funds.
Contractor must assure itself that sufficient allocations have been made to pay for services it
provides. If Allocated Funds are exhausted, Contractor's only remedy is suspension or
termination of its performance under this Agreement and it has no other remedy in law or in
equity against the City and no right to damages of any kind.

CHANGES:

6.1 At any time during the Agreement Term, the City Purchasing Agent or Director may issue a
Change Order to increase or decrease the scope of services or change plans and
specifications, as he or she may find necessary to accomplish the general purposes of this
Agreement. Contractor shall furnish the services or deliverables in the Change Order in
accordance with the requirements of this Agreement plus any special provisions, specifications,
or special instructions issued to execute the extra work.

6.2  The City Purchasing Agent or Director will issue the Change Order in substantially the following
form:

CHANGE ORDER

TO: [Name of Contractor]

FROM: City of Houston, Texas (the "City")

DATE: [Date of Notice]

SUBJECT: Change Order under the Agreement between the City and [Name of
Contractor] countersigned by the City Controller on [Date of
countersignature of the Agreement]

Subject to all terms and conditions of the Agreement, the City requests that Contractor provide

the following:

[Here describe the additions to or changes to the equipment or services and the Change Order

Charges applicable to each.]

Signed:

[Signature of City Purchasing Agent or Director]

6.3  The City Purchasing Agent or Director may issue more than one Change Order, subject to the

following limitations:

6.3.1 Council expressly authorizes the City Purchasing Agent or Director to approve a Change
Order of up to $50,000. A Change Order of more than $50,000 over the approved
contract amount must be approved by the City Council.

6.3.2 If a Change Order describes items that Contractor is otherwise required to provide under
this Agreement, the City is not obligated to pay any additional money to Contractor.

Page 12 of 90



6.4

6.5

6.6

1

6.3.3 The Total of all Change Orders issued under this section may not increase the Original
Agreement amount by more than 25%.

Whenever Contractor receives a Change Order, Contractor shall furnish all material, equipment,
and personnel necessary to perform the work described in the Change Order. Contractor shall
complete the work within the time prescribed. If no time for completion is prescribed, Contractor
shall complete the work within a reasonable time. [If the work described in any Change Order
causes an unavoidable delay in any other work Contractor is required to perform under this
Agreement, Contractor may request a time extension for the completion of the work. The City
Purchasing Agent’s or Director’'s decision regarding a time extension is final.

A product or service provided under a Change Order is subject to inspection, acceptance, or
rejection in the same manner as the work described in the Original Agreement, and is subject to

the terms and conditions of the Original Agreement as if it had originally been a part of the
Agreement.

Change Orders are subject to the Allocated Funds provisions of this Agreement.
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1.0

2.0

3.0

4.0

5.0

IV. TERM AND TERMINATION

CONTRACT TERM:

1.1 This Agreement is effective on the Countersignature Date and expires three (3) years after the
date specified in the Notice to Proceed unless sooner terminated according to the terms of this
Agreement.

NOTICE TO PROCEED:

2.1 Contractor shall begin performance under this Agreement on the date specified in a Notice to
Proceed from the City Purchasing Agent.

RENEWALS:

3.1 Upon expiration of the Initial Term, and so long as the City makes sufficient supplemental
allocations, this Agreement will be automatically renewed for two successive one-year terms on
the same terms and conditions. If the Director of the City Department elects not to renew this
Agreement, the City Purchasing shall notify Contractor in writing of non-renewal at least 30 days
before the expiration of the then-current term.

TIME EXTENSIONS:

4.1 If the Department requests an extension of time to complete its performance, then the City
Purchasing Agent may, in his or her sole discretion, extend the time so long as the extension
does not exceed 90 days. The extension must be in writing but does not require amendment of
this Agreement. Contractor is not entitled to damages for delay(s) regardless of the cause of

the delay(s).
TERMINATION FOR CONVENIENCE BY THE CITY:

5.1 The City Purchasing Agent or Director may terminate this Agreement at any time by giving 30
days written notice to Contractor. The City's right to terminate this Agreement for convenience
is cumulative of all rights and remedies which exist now or in the future.

52  On receiving the notice, Contractor shall, unless the notice directs otherwise, immediately
discontinue all services under this Agreement and cancel all existing orders and subcontracts
that are chargeable to this Agreement. As soon as practicable after receiving the termination
notice, Contractor shall submit an invoice showing in detail the services performed under this
Agreement up to the termination date. The City shall then pay the fees to Contractor for
services actually performed, but not already paid for, in the same manner as prescribed in
Section Il unless the fees exceed the allocated funds remaining under this Agreement.

5.3  TERMINATION OF THIS AGREEMENT AND RECEIPT OF PAYMENT FOR SERVICES
RENDERED ARE CONTRACTOR'S ONLY REMEDIES FOR THE CITY’S TERMINATION FOR
CONVENIENCE, WHICH DOES NOT CONSTITUTE A DEFAULT OR BREACH OF THIS
AGREEMENT. CONTRACTOR WAIVES ANY CLAIM (OTHER THAN ITS CLAIM FOR
PAYMENT AS SPECIFIED IN THIS SECTION), IT MAY HAVE NOW OR IN THE FUTURE
FOR FINANCIAL LOSSES OR OTHER DAMAGES RESULTING FROM THE CITY'S
TERMINATION FOR CONVENIENCE.
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6.0 TERMINATION FOR CAUSE BY CITY:

7.0

8.0

6.1

6.2

6.3

71

7.2

8.1

If Contractor defaults under this Agreement, the City Purchasing Agent or Director may either
terminate this Agreement or allow Contractor to cure the default as provided below. The City's
right to terminate this Agreement for Contractor's default is cumulative of all rights and remedies
which exist now or in the future. Default by Contractor occurs if:

6.1.1  Contractor fails to perform any of its duties under this Agreement;
6.1.2 Contractor becomes insolvent;

6.1.3 all or a substantial part of Contractor's assets are assigned for the benefit of its creditors;
or

6.1.4 areceiver or trustee is appointed for Contractor.

If a default occurs, the City Purchasing Agent or Director may, but is not obligated to, deliver a
written notice to Contractor describing the default and the termination date. The City
Purchasing Agent or Director at his or her sole option, may extend the termination date to a later
date. If the City Purchasing Agent or Director allows Contractor to cure the default and
Contractor does so to the City Purchasing Agent's or Director's satisfaction before the
termination date, then the termination is ineffective. If Contractor does not cure the default
before the termination date, then the City Purchasing Agent or Director may terminate this
Agreement on the termination date, at no further obligation of the City.

To effect final termination, the City Purchasing Agent or Director must notify Contractor in
writing.  After receiving the notice, Contractor shall, unless the notice directs otherwise,
immediately discontinue all services under this Agreement, and promptly cancel all orders or
subcontracts chargeable to this Agreement.

. TERMINATION FOR CAUSE BY CONTRACTOR:

Contractor may terminate its performance under this Agreement only if the City defaults and
fails to cure the default after receiving written notice of it. Default by the City occurs if the City
fails to perform one or more of its material duties under this Agreement. If a default occurs and
Contractor wishes to terminate the Agreement, then Contractor must deliver a written notice to
the Director describing the default and the proposed termination date.

The date must be at least 30 days after the Director receives notice. Contractor, at its sole
option, may extend the proposed termination date to a later date. If the City cures the default
before the proposed termination date, then the proposed termination is ineffective. If the City
does not cure the default before the proposed termination date, then Contractor may terminate
its performance under this Agreement on the termination date.

REMOVAL OF CONTRACTOR OWNED EQUIPMENT AND MATERIALS:

Upon expiration, or termination of this Agreement, Contractor is permitted ten (10) days within
which to remove contractor-owned material and equipment from the City’s premises. The City
shall make such material and equipment readily available to Contractor. The time period may
be extended upon approval by the Director. The City reserves the right to deny any extension
of time.
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1.0

2.0

3.0

4.0

5.0

V. MISCELLANEOUS

INDEPENDENT CONTRACTOR:

1.1 Contractor shall perform its obligations under this Agreement as an independent contractor and
not as an employee of the City.

FORCE MAJEURE:

2.1 Timely performance by both parties is essential to this Agreement. However, neither party is
liable for delays or other failures to perform its obligations under this Agreement to the extent
the delay or failure is caused by Force Majeure. Force Majeure means fires, floods, explosions,
and other acts of God, war, terrorist acts, riots, court orders, and the acts of superior
governmental or military authority.

2.2 This relief is not applicable unless the affected party does the following:
2.2.1 uses due diligence to remove the Force Majeure as quickly as possible; and
2.2.2 provides the other party with prompt written notice of the cause and its anticipated effect.

2.3 The City may perform contract functions itself or contract them out during periods of Force
Majeure. Such performance does not constitute a default or breach of this Agreement by the
City.

24 If the Force Majeure continues for more than 30 days, the City Purchasing Agent or Director
may terminate this Agreement by giving 30 days' written notice to Contractor. This termination
is not a default or breach of this Agreement. CONTRACTOR WAIVES ANY CLAIM IT MAY
HAVE FOR FINANCIAL LOSSES OR OTHER DAMAGES RESULTING FROM THE
TERMINATION EXCEPT FOR AMOUNTS DUE UNDER THE AGREEMENT AT THE TIME OF
THE TERMINATION.

SEVERABILITY:

3.1 If any part of this Agreement is for any reason found to be unenforceable, all other parts remain
enforceable unless the result materially prejudices either party.

ENTIRE AGREEMENT:

41 This Agreement merges the prior negotiations and understandings of the Parties and embodies
the entire agreement of the Parties. No other agreements, assurances, conditions, covenants
(express or implied), or other terms of any kind exist between the Parties regarding this
Agreement.

WRITTEN AMENDMENT:

5.1 Unless otherwise specified elsewhere in this Agreement, this Agreement may be amended only
by written instrument executed on behalf of the City (by authority of an ordinance duly adopted
by the City Council) and Contractor. The Director is only authorized to perform the functions
specifically delegated to him or her in this Agreement.
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6.0

7.0

8.0

9.0

10.0

11.0

12.0

APPLICABLE LAWS:

6.1 This Agreement is subject to the laws of the State of Texas, the City Charter and Ordinances,
the laws of the federal government of the United States, and all rules and regulations of any
regulatory body or officer having jurisdiction.

6.2  Venue for any litigation relating to this Agreement is Harris County, Texas.

NOTICES:

7.1 All notices required or permitted by this Agreement must be in writing and are deemed delivered
on the earlier of the date actually received or the third day following: (1) deposit in a United
States Postal Service post office or receptacle; (2) with proper postage (certified mail, return
receipt requested); and (3) addressed to the other party at the address set out in the preamble
of this Agreement or at such other address as the receiving party designates by proper notice to
the sending party.

NON-WAIVER:

8.1 If either party fails to require the other to perform a term of this Agreement, that failure does not
prevent the party from later enforcing that term and all other terms. If either party waives the
other’s breach of a term, that waiver does not waive a later breach of this Agreement.

8.2 An approval by the Director, or by any other employee or agent of the City, of any part of
Contractor's performance does not waive compliance with this Agreement or establish a
standard of performance other than that required by this Agreement and by law. The Director is
not authorized to vary the terms of this Agreement.

INSPECTIONS AND AUDITS:

9.1 City representatives may perform, or have performed, (1) audits of Contractor's books and
records, and (2) inspections of all places where work is undertaken in connection with this
Agreement. Contractor shall keep its books and records available for this purpose for at least 3
years after this Agreement terminates. This provision does not affect the applicable statute of
limitations.

ENFORCEMENT:

10.1  The City Attorney or his or her designee may enforce all legal rights and obligations under this
Agreement without further authorization. Contractor shall provide to the City Attorney all
documents and records that the City Attorney requests to assist in determining Contractor's
compliance with this Agreement, with the exception of those documents made confidential by
federal or State law or regulation.

AMBIGUITIES:

11.1 If any term of this Agreement is ambiguous, it shall not be construed for or against any party on
the basis that the party did or did not write it.

SURVIVAL:

12.1  Contractor shall remain obligated to the City under all clauses of this Agreement that expressly
or by their nature extend beyond the expiration or termination of this Agreement, including but
not limited to, the indemnity provisions.
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13.0

14.0

15.0

16.0

17.0

PARTIES IN INTEREST:

13.1  This Agreement does not bestow any rights upon any third party, but binds and benefits the City
and Contractor only.

SUCCESSORS AND ASSIGNS:

14.1  This Agreement binds and benefits the Parties and their legal successors and permitted
assigns; however, this provision does not alter the restrictions on assignment and disposal of
assets set out in the following paragraph. This Agreement does not create any personal liability
on the part of any officer or agent of the City.

BUSINESS STRUCTURE AND ASSIGNMENTS:

15.1  Contractor shall not assign this Agreement at law or otherwise or dispose of all or substantially
all of its assets without the City Purchasing Agent’s or Director’s prior written consent. Nothing
in this clause, however, prevents the assignment of accounts receivable or the creation of a
security interest under Section 9.406 (c) of the Texas Business & Commerce Code. In the case
of such an assignment, Contractor shall immediately furnish the City with proof of the
assignment and the name, telephone number, and address of the Assignee and a clear
identification of the fees to be paid to the Assignee.

15.2  Contractor shall not delegate any portion of its performance under this Agreement without the
City Purchasing Agent’s or Director’s prior written consent.

REMEDIES CUMULATIVE:

16.1  Unless otherwise specified elsewhere in this Agreement, the rights and remedies contained in
this Agreement are not exclusive, but are cumulative of all rights and remedies which exist now
or in the future. Neither party may terminate its duties under this Agreement except in
accordance with its provisions.

CONTRACTOR DEBT:

——

7.1 If Contractor, at any time during the term of this agreement, incurs a debt, as the word is defined
in Section 15-122 of the Houston City Code of Ordinances, it shall immediately notify the City
Controller in writing. If the City Controller becomes aware that Contractor has incurred a debt,
she shall immediately notify contractor in writing. 1f Contractor does not pay the debt within 30
days of either such notification, the City Controller may deduct funds in an amount equal to the
debt from any payments owed to Contractor under this agreement, and Contractor waives any
recourse therefore.

—
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EXHIBIT "A"
DEFINITIONS

As used in this Agreement, the following terms have the meanings set out below:

"Agreement" means this contract between the Parties, including all exhibits, change orders, and any written
amendments authorized by City Council and Contractor.

"City" is defined in the preamble of this Agreement and includes its successors and assigns.

“City Purchasing Agent” is defined as the person or duly authorized successor, authorized in writing to act for
the City. The term includes, except as otherwise provided in this Contract, the authorized representative of the
City Purchasing Agent acting within the limits of delegated authority.

“Contractor Administrator” means the representative of the Department who is responsible for the
administration for the Contract.

“Contract Award Notice” means the official notification substantiated by the Notice to Proceed issued by the
City Purchasing Agent to the Contractor.

“Contract Charges” means charges that accrue during a given month as defined in Article IIl.
“Contract Term” is defined in Article IV.

"Contractor" is defined in the preamble of this Agreement and includes its successors and assigns.
“Countersignature Date" means the date this agreement is countersigned by the City Controller.

“Director" mean the Directors/Chiefs of each of the Departments or the City Purchasing Agent for the City, or
the person he or she designates.

“Effective Date” is defined as date contract is countersigned by the City Controller.
“Governing Body” means the Mayor and City Council of the City of Houston.
“Hazardous Materials” is defined in Article Il (Environmental Laws).

“Notice to Proceed” means a written communication from the City Purchasing Agent to Contractor instructing
Contractor to begin performance.

“Parties” mean all the entities set out in the Preamble who is bound by this Agreement.
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1.0

2.0

1.1

GENERAL:

EXHIBIT "B"
SCOPE OF WORK/SPECIFICATIONS

The Contractor shall provide all supervision, labor, replacement parts, equipment, materials, tools,
expendable items, supplies, transportation and training required for the scheduled preventative,
maintenance and inspection services as well as un-scheduled repair services of the elevators,
escalators, booklifts, manlifts and related equipment at various City of Houston locations either
existing in the City of Houston elevator fleet permitted by the City’s Building Inspection Mechanical
Section-Elevator Group or added under the terms of this contract. All work performed shall be in
compliance with current or future ANSI A17.1 Elevator Code, current and future City Building and
Elevator Codes, and OEM recommendations.

SCOPE OF WORK:

2.1

Scope of Work requires the Contractor to perform complete preventive maintenance and repair of
the elevators, escalators, booklifts, manlifts and related equipment at the locations listed in
(Exhibit “BB”), including but not necessarily limited to the following:

2.1.2 All related mechanical, electrical and electronic systems associated with the equipment

2.1.3

2.1.7

defined, including cables, motors, fans, alarms, buzzers, belts, indicator lights, hallway
lanterns, gongs, emergency lights and batteries, computers and accessories, etc. The
Contractor will re-lamp all elevator machine rooms and call buttons inside and out to
equipment defined as necessary.

Major Equipment Failure Replacement due to normal or catastrophic causes. All related
costs including removal of failed equipment, the new item of equipment and installation
thereof, with the exceptions of Force Majeure conditions which are specifically beyond the
Contractor’s control.

Replacement, repair, etc., of ail equipment and systems components, parts, and
appurtenances as required to keep any existing equipment and systems maintained and in

full operation.

Any work required to eliminate problems to improve passenger convenience or reduce
energy consumption. This work includes troubleshooting and adjustments but excludes
engineering analysis.

Normal and routine coordination of operations as expected with any work required and
approved by the Director or designee, including special maintenance work, special
projects, or work related to conditions beyond the Contractor's control, whether such work
is accomplished by Contractor or some other Contractor. Such work shall include limited
inspection of drawings and construction for compatibility with existing systems,
coordination of operations during construction, test and adjustment of systems identified to
meet requirements of the modifications, and final inspection for acceptance into and as
part of the maintenance services Contract.

Repair or replacement of miscellaneous equipment, components or parts resulting from
vandalism.

Any emergency work which may be required to resolve problems associated with any task
described in these specifications.
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219

2.1.10

2.1.11

2.1.12

2.1.13

2.1.14

2.1.15

2.1.16

2.1.17

2.1.18

2.1.19

2.1.20

2.1.21

2.1.22

2.1.23

Provide maintenance performance analysis as may be required to assure continuity of
economical and efficient operation in accordance with the equipment’s designed
performance standards and code requirements.

All Equipment shall be visually checked at each visit, routine or emergency and the results
recorded.

Follow procedures in the Original Equipment Manufacturer's manuals and update as
required.

Repair and replacement of all components, parts and appurtenances which have been
worn or damaged due to normal wear and tear including but not limited to, escalator step
treads, escalator comb teeth, dislodged handrails on escalators, elevator door gibs,
dislodged elevator doors, damaged elevator safety edges, damaged elevator door
sensors, door astrigals, missing hall lantern covers, damaged stop and push buttons, etc.

Replacement, repair, and cleaning, of entire escalator and components including comb
teeth, step treads, balustrades, and handrails. Comb segments shall be replaced if any
teeth are broken.

Contractor will be responsible for inspecting and testing, on each maintenance visit, all
existing elevator alarms and telephones provided for passengers in the event of an
emergency. Contractor shall record these inspections and tests in a log and report the
results in the monthly maintenance report.

Telephones installed in elevators requiring service will be reported to the City’s Contract
Representative immediately. Contract representative will notify the appropriate vendor for
repair and provide further instructions to the Contractor. The Contractor will not attempt to
repair telephones.

Replacement of any pitted or burned contacts within any elevator system.

Cleaning and/or painting of all elevator equipment including the machine room floors and
elevator car tops as needed.

Replacement and/or repair of elevator door motion sensors to keep them from false firing.
Contractor shall complete any repairs due to vandalism under Additional Works and
Materials section.

Replacement and/or repair of elevator components which cause more than one elevator to
answer the same hall call.

Cleaning of all Escalator drip pans in their entirety once a year during its annual shutdown.

Fire service will be checked monthly as per city codes. Results shall be recorded in a log
and reported in the monthly maintenance report.

Elevator emergency light power packs shall be inspected and tested once a month.,
Results shall be recorded in a log and reported in the monthly maintenance report.

The emergency battery back-up system in the Elevators shall be tested once per month

through a simulated power outage. The results shall be recorded in a log and reported in
the monthly maintenance report.
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3.0

2.2

2.3

2.4

25

2.6

2.7

2.1.24 Emergency batteries in the Elevators shall be checked once a month for proper charging
and water level. Contractor shall replace batteries if needed.

2.1.25 Contractor will add deodorant in all hydraulic elevators as necessary, to prevent smell of
hydraulic oil. Deodorant used shall be supreme nutra-gamma oil red odorant or
equivalent.

2.1.26 Contractor shall reinstall at his expense, any dislodged escalator handrail.

2.1.27 All covers or guards on all elevators, escalators and related equipment will be put back in
place once work has been completed.

2.1.28 The Contractor shall maintain parts of all panel boards which have any device serving the
Elevators and Escalators, insofar as those parts affect service to the system.

2.1.29 Contractor is responsible for all elevator wiring and electrical components attached to the
110 power line from the circuit breaker.

2.1.30 All motor and generator brushes shall be monitored and replaced when length is less than
the manufacturer's recommended minimum for efficient operation or code requirements,
whichever length is greater.

The Contractor's performance shall be in accordance with the highest standards prevailing in the
industry, as well as all present and future rules, regulations, and laws of any regulatory or
legislative body having jurisdiction over City Elevators, Escalators, Manlifts and Booklifts.

Where it is evident that safety, reliability, or efficiency can be improved through capital investment
in equipment, the Contractor shall call such matters to the attention of the Director or designee, in
writing, for his/her consideration and action. The Director or designee's decision in the matter
shall be final.

The Contractor shall provide maintenance of all equipment directly related to the Elevators and
Escalators, whether or not specifically included herein.

The Departments will be responsible for maintaining fire extinguishers in the machine rooms.
Maintenance shall mean the Contractor will be responsible for ensuring the systems are
maintained in a first-class operating condition in accordance with these specifications and that the
systems perform to the specified requirements for which it is designed.

The Contractor shall not modify any equipment or related component without the prior approval of
the Director or designee.

SERVICES IN GENERAL:

3.1

3.2

It is specifically understood and agreed that the Contractor’s obligations to perform under this
Contract and all of the City's obligations to pay money under this contract are limited by, and
shall be subject to, Article 5, and for certain Charges, as may be required.

The Contractor shall coordinate all of its performance with the Director or designee or such
other person. Director or designee’s designee, as the Director or designee may specify. The
Contractor shall keep said person currently advised of any developments relating to the scope
of this Contract, and the Contractor shall at all appropriate times advise and consult with the
Director or designee’s designee.
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4.0

3.3

3.4

3.5

3.6

The Contractor warrants that all Maintenance Services shall be performed in a good and
workmanlike manner meeting the highest standards for services of like kind. The Contractor
further warrants that all of its services shall be performed by trained and skilled persons having
substantial experience in the maintenance of equipment such as the Units. Due to the
Contractor’s high visibility while performing its services, the Director or designee has the option
of requesting the dismissal of a Contractor's employee from its facility for improper of
unsatisfactory performance. Such request shall be verbal or written notice from the Director or
designee to the Contractor with explanation for cause. The Contractor shall comply with the
City’s request.

The Contractor further warrants with respect to any spare parts furnished by it as follows:
3.4.1 Parts shall be free of defects in title, material and workmanship;

3.4.2 Parts meet or exceed the specifications and requirements of the manufacturer of the
Unit in which the part is installed;

3.4.3 Each replacement part is new, and:;
3.4.4  No such part or use thereof infringes any patent, copyright or proprietary right.

The Contractor shall perform all Maintenance Services diligently and without unnecessary
interruption or delays. Any Maintenance Services required to be performed during the Service
Term of this Contract shall be pursued to completion, notwithstanding the expiration of the
Business Hours and/or Service Term.

Contractor's employee (s) performing services in accordance with the terms and conditions of
this Contact shall have their arrival and departure times recorded by a responsible City
employee of authority, assigned to the site where such Contractors services are to be
performed.

SECURITY:

4.1

4.2

4.3

The Contractor agrees it shall comply with City security provisions in whole and security
provisions of the Department or facility in particular. Therefore, prior to the Contractor’s
performance under this Contract, the Contractor shall be required to perform a five (5) year
security background check on each employee, subject to performing services under this
Contract. Such security check shall be the Contractor’'s responsibility.

The Contractor shall provide the City, at Contract execution by the Contractor, a copy of its
employee’s security check report. The Director or designee has the option of dismissing an
employee’s security check report. The Director or designee has the option of dismissing a
Contractor’'s employee from its facility as a result of the employee’s security check report. The
Contractor may perform such employee background security check. Such check shall include a
criminal history check, prior employment history check, inclusive of any dismissal with reason,
and level of education.

A City of Houston department may at its discretion conduct a criminal background check on all
contract, subcontractor employees assigned to work at and City of Houston (COH) facilities.
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5.0

6.0

4.4

4.5

4.6

4.7

4.8

4.9

All contractor employees and subcontractors must be a U.S. Citizen or have a legal work permit.
Each person must also present a valid unexpired U.S. state driver’s license or photo
identification card to apply for a COH contractor badge. A U.S. issued resident alien card, with
photo, passport, or other U.S. state or U.S. federal photo documentation is acceptable to
present for verification of citizenship or work eligibility. It is the responsibility of the Contractor to
immediately inform the COH of any personnel changes.

The Contractor shall contact the appropriate COH department security liaison during normal
business hours (8:00 am to 5:00 pm, M-F) to coordinate completion of criminal background
checks.

The Contractor shall agree to completion of the City’s Disclosure and Consent for Release of
Information and any other documentation necessary to complete criminal background checks.

If necessary, each employee of the Contractor and its subcontractors will be required to apply
for, and receive, a COH identification card/access badge (at no cost to the Contractor) before
being granted access to any work site. The COH photo identification office is located at 611
Walker Street in Houston, Texas on the 3rd floor of the annex (713-837-7593 phone 713-837-
0735 fax). ldentification cards / access badges will only be issued by the City once a
background check has been completed for the Contractor or subcontractor employee, and
clearance has been granted by the City.

PHOTO ID OFFICE HOURS:

Mon. & Wed. 8am to 12noon
Tues. & Thurs. 12 noon to 4pm
Fri. Closed

All Contractor employees without COH issued contractor badges will be stopped by COH
employees and/or security personnel and will not be given access to any COH facility. All
construction employees must show a valid identification card at the entrance gate and upon
request while working on any COH site.

Contractor and subcontractor employees must present their card to enter and exit the site at the
guard check point. Lost cards are disabled and replacement cost is $50.00.

VEHICLES BELONGING TO CONTRACT EMPLOYEES AND THEIR SUBS:

5.1

Vehicles that are required in the performance of a contractor's job duties (welding truck, flat bed,
etc.) will be allowed to operate freely on the plant site, but with the following conditions: (1) they
must have identification with the company’s name and a phone number, along with the
company’s insignia, so that the operator’s identity may be verified. The sign must be no smaller
than 12 inches tall by 12 inches wide placed on the driver and passenger side doors: (2) the
employee agrees to adhere to all of the posted speed limits and parking restrictions, which
include but are not limited to parking on the grass or on curbs, or leaving vehicles unattended in
heavily trafficked areas.

CONTRACT EMPLOYEES AND THEIR SUBS:

6.1

Contractors and/or Subs that will be working on any COH site for less than 60 days will not be
issued a City of Houston Contractor badge. However, they must still pass a criminal check and
wear a Photo ID issued by their company (A picture ID displaying their name, the company’s
name, logo, and the position they hold within the organization) along with having their state
issued unexpired driver’s license or ID.

Page 24 of 90



7.0

8.0

9.0

6.2

6.3

6.4

6.5

Contractors and/or Subs that will be working on any PUD site for over 60 days will be issued a
City of Houston Contractor badge with their picture after they pass a criminal check. They must
also have in their possession their unexpired state issued driver's license or ID.

[n addition, they must have readily available a valid Texas Driver’s License. (A valid US
driver’s license will be accepted only if the employee does not reside in Texas).

Badges shall be worn in a clearly visible area on the employee’s person. Badges may not be
kept in a wallet or pocket of any sort.

Construction/Contract Management is responsible for providing security a monthly updated list
of all employees (contractors and subs).

All visitors, and vendors meeting with a contractor or sub on a Public Works & Engineering site
shall submit a Disclosure and Consent (attachment A) for Release of Information for to the PUD
Security Group at least 48 hours in advance.

ENFORCEMENT:

71

7.2

No contract employee will be allowed to enter the facility without having a COH contractor
badge or company issued badge along with a valid state issued 1.D. or driver’s license. Any
contract employee found on the plant site without proper identification will be immediately
escorted off the property. In addition, construction management will issue a non-compliance
letter to the contractor responsible. Furthermore, the City will not allow contract employees
conditional access pending the arrival of requested badges. If an employee does not have
proper identification, he/she will not be allowed to report to duty.

All General Contractors/Sub Contractors and their employees will be held accountable for the
return of ALL City issued badges of their employees and sub contractor employees.

MAINTENANCE PHILOSOPHY:

8.1

8.2

8.3

Safety and reliability within the bounds of sound economics are very important in the preventive
maintenance and repair of the Elevators, Escalators, Manlifts and Booklifts. This is particularly
true in as much as the facilities are a vital City installation serving the public. Anything less than
close, efficient operation can result in undue maintenance expense, interrupted operations with
severe criticism from an inconvenienced public, possible damage to equipment, waste of costly
energy and, most importantly, possible injury to operating personnel and the general public
utilizing these facilities. Therefore, the Contractor shall establish and maintain detailed, planned,
and efficient routine maintenance duties and procedures.

The maintenance procedures which are to be used and continuously developed by the Contractor
shall be in strict accordance with information contained in the manufacturers' manuals. The
procedures shall further cover overall operation of the Elevators, Escalators, Manlifts and Booklifts
taking into account the interrelationships of the various equipment so that the proper sequences
are followed in startup, shutdown or in making operating adjustments.

All written instructions and procedures shall be readily available to Contractor's personnel at all
times for reference.

BASIC SERVICES: PREVENTIVE MAINTENANCE:

9.1

The basic services; i.e., preventive maintenance, (PM) shall be performed diligently and without
unnecessary interruption or delays during periods scheduled for service. The basic services
intervals will be determined by original equipment manufacturer requirements and Contractor's
experience and knowledge of similar or like equipment/systems.
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10.0

9.2

9.3

9.4

9.5

9.6

9.7

The PM program shall be instituted within thirty (30) days of contract award. The Contractor shall
perform regularly scheduled PM on the Elevators, Escalators, Manlifts and Booklifts. PM will be in
strict compliance with the original equipment manufacturer's specifications and recommendations
and other provisions as may be provided for in these specifications.

Contractor shall be continuously responsive to utility cost avoidance as it relates to equipment
fouling and inefficiencies, and shall account for this factor in the PM requirements. The PM
Program shall assure high system reliability and energy efficient operation.

The Contractor will be paid for the ACTUAL work performed which must be supported by
documentation. The monthly invoice shall include documentation for every PM performed during
that month. This cost shall be the cost shown on the Contract Fee Schedule.

Any additional work must have written pre-approval by the Director or designee in accordance
with Section 37.0, Additional Work/Repair Services.

The minimum preventative maintenance requirements shall include but are not limited to the
following tasks (see Sections 10, 11, 12, 13, 14 and 15) for each unit subject to this contract.

All preventative maintenance (excluding scheduled annual shutdowns) for equipment defined in
Sections 10-15 shall be performed during COH hours of operation or unless requested by the
Director or designee.

9.7.1 Hours of Operation (excluding the Library)

9.71.1 The Contractor shall be responsible for performing regular scheduled
preventive maintenance during the normal operating hours for equipment
located at all locations (except for the Library). The hours of operation are
Monday through Friday 8:00 a.m. until 5:00 p.m.

9.7.2 Library Hours of Operations

9.7.21.1  The Contractor shall be responsible for performing regular scheduled
maintenance during the normal operating hours of the Library. The
hours of operation are Monday through Friday 8:00 a.m. until 9:00
p.m.; Saturday 9:00 a.m. until 6:00 p.m. and Sunday 2:00 p.m. until
6:00 p.m.

ESCALATORS:

10.1
10.2
10.3
10.4

10.5

10.6

Inspect, lubricate, and clean the stop and start switches including the contacts, wiring, and springs
Remove the floor plate at lower end; inspect, clean, and lubricate the step chains.

Inspect, clean, and lubricate the step wheels.

Run escalator in reverse direction to check operation.

Inspect, clean and lubricate the machine, sprockets, worms, gears, motor, brake magnet coils,
brake linings, bearings, chains, main drive broken chain device, non-reversing switch, emergency

brake switch, governor switch, handrail tension device, and other mechanical parts.

Inspect and clean the handrails and splices, checking the handrails for adequate tension.
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10.7  Inspect, clean, and lubricate the contacts, connections, holders, brush rigging, commutations, and
undercutting.

10.8  Check the temperature rise of machine bearings, brake coils, controller coils, and contact.
10.9  Inspect the main drive brake and pawl brakes.

10.10 Inspect the step risers, balustrades, skirt and curtain guards, paying particular attention to
clearances, projections, shear and tripping hazards, balustrades lighting.

10.11 Inspect and clean the handrail brush.
10.12 Check comb plate lighting.
10.13 Check comb plates and floor plates for wear which might pose a tripping or slipping hazard.

10.14 Inspect, clean and lubricate all machine room equipment, including but not limited to; contacts,
connectors, reverse phase relay. Also check operating voltage.

10.15 Inspect and clean the controller fuses, holders and connections.
10.16 Inspect the motor and armature and clean with a blower or vacuum.
10.17 Inspect all motor connections.

10.18 Check the armature and rotor clearances.

10.19 Inspect and clean the comb teeth, paying particular attention to broken or bent comb teeth, and
clearances between teeth and step treads, loose screws, and lighting.

10.20 Inspect the machines for leaks.

10.21 Inspect, clean and lubricate the canvas tread step wheels.
10.22 Clean the controllers with a blower.

10.23 Check alignment of the controller switches.

10.24 Inspect, clean and lubricate the controller hinge pins.

10.25 Inspect, clean and lubricate all controller equipment, including but not limited to; resistor tubes and
grids.

10.26 Check the oil in the overload relays.

10.27 Inspect the overloads.

10.28 Inspect and clean the step risers and curtain board.
10.29 Inspect and clean main line switch fuses.

10.30 Inspect and clean the motor commutators.

10.31  Check clearances of the handrail to molding.
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10.32 Ride escalator and check the starting and stopping functions and check for unusual noise.
10.33 Clean machine room floor.

10.34 Clean spill pans.

10.35 Inspect and clean all pits and sumps to ensure debris, including cigarette butts and oil, are
removed, this will be performed no less than quarterly and more often as required.

10.36 |f repairs are needed, the repair and replacement of the defective parts and materials shall be
performed in accordance with Section 37.0, Additional Work/Repair Services.

11.0 TRACTION ELEVATORS:

11.1  Inspect and clean the car operation panel contacts and switches.

11.2  Inspect the gate closer.

11.3  Inspect and lubricate the door and gate operator's shaft bearings and chains.
11.4  Inspect and clean the brake plunger.

11.5  Check the oil level of the dash pot and brakes.

11.6  Inspect and clean the machines.

11.7  Check all machine fastenings, including the drive sheave.

11.8  Inspect and clean the generator armature clearances, brushes and connections.
11.9  Check the settings and operation of the controller's overloads.

11.10 Check all ropes, grooves, hitches, and cables.

11.11 Inspect changes.

11.12, Inspect compensating chain or ropes and hitches.

11.13 Inspect, clean and lubricate the tape, cable or chains.

11.14 Inspect the selector drive hitches and slack cable switch.

11.15 Inspect, clean and lubricate the hoist way sheave fastenings, grooves and grease-type bearings.
11.16 Inspect the hoist way limit switches (contacts, cam alignment).

11.17 Inspect the hoist way governor and tension weight sheave.

11.18 Inspect all buffers over travel.

11.19 Check oil level of buffers, car and pit.

11.20 Check adjustment of car shoes and/or roller guides.

11.21 Inspect and lubricate guide shoe stems.
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11.22

11.23

11.24

11.25

11.26

11.27

11.28

11.29

11.30

11.31

11.32

11.33

11.34

11.35

11.36

11.37

11.38

11.39

11.40

11.41

11.42

11.43

11.44

11.45

11.46

11.47

11.48

Inspect the stiles.

Inspect, clean and lubricate the car fan or blower.

Drain, flush and refill the generator (sleeve bearings jobs only).
Inspect and clean the controller fuses, holders, and connections.
Inspect the controller dampening motor; oil each bearing as needed.
Inspect the controller dampening motor brushes.

Check the controller voltages.

Inspect the traveling cable.

Inspect and clean the guide rails.

Inspect the hoist way sheaves for cracks.

Check the operation of the main disconnect switch. If fused, check for heating.

Make slow speed, no load, and safety test in accordance with the standards set forth in current
and future ANSI/ASME A17.1 Rule 1001.4

Inspect, clean and lubricate the machine room.
Clean the car top, pit, and machine room.

Inspect the car leveling units, the alarm bell, the retiring cam and fastenings, the emergency stop
switch, and the sensitive edge and photo cells.

Check the generator bearing oil level.

Inspect and clean the controllers' contacts.

Inspect, clean, lubricate and adjust, as necessary, the car and counterweight rail lubricators.
Inspect, clean and lubricate the machine worms and gears.

Inspect, clean and lubricate the sleeve bearings.

Check the oil governor cups.

Check the operation of the hoist way hall button operation.

Check all indicator lights, lanterns, lens, bells, and gongs.

Inspect, clean and lubricate the car door tracks, sheaves and chains.

Check door contact.

Inspect the emergency lighting system.

Inspect, clean and lubricate the hatch doors, the tracks, the sheaves, and the chains.
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12.0

11.49
11.50
11.51
11.52
11.53
11.54
11.55

11.56

11.57

Inspect the motor brushes and connections.

Inspect the brake lining and adjustment, key ways and keys.
Inspect the resistance tubes and grids in the controllers.
Check the alignment of the controller switches.

Inspect, clean and lubricate the contactor armature shafts.
Inspect and lubricate the selector cable sheaves.

Inspect and lubricate the hoist way sheave bearings.

Inspect and clean all pits and sumps to ensure debris, including cigarette butts and oil, are
removed, this will be performed no less than quarterly and more often as required.

If repairs are needed, the repair and replacement of the defective parts and materials shall be
performed in accordance with Section 37.0, Additional Work/Repair Services.

HYDRAULIC ELEVATORS:

12.1
12.2
12.3
12.4
125
12.6
12.7
12.8
12.9
12.10
12.11
12.12
12.13
12.14
12.15
12.16

12.17

Inspect the belts for tension and wear.
Inspect the valves and pumps.

Inspect the car door contact.

Inspect the leveling switches.

Inspect the alarm system.

Inspect, clean and lubricate the retiring cam device, chains, and fastenings.
Inspect the emergency switch.

Inspect the car shoes.

Inspect the selector drives.

Inspect, clean and lubricate the tape or cable.

Check the main line fuses for heating.

Inspect the controllers.

Clean the controllers with a blower.

Check the alignment of the controller switches.

Inspect, clean and lubricate the controller hinge pins.
Inspect the door gibs.

Inspect the door up-thrust.
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12.18
12.19
12.20
12.21
12.22
12.23

12.24

12.25
12.26
12.27
12.28
12.29
12.30
12.31
12.32
12.33
12.34
12.35
12.36
12.37
12.38
12.39

12.40

12.41

12.42

Inspect and lubricate the guide shoe stems.
Inspect, clean and lubricate and adjust the contacts and switches in the car operator panel.

Inspect the hitches and broken cable switch in the selector drives.

‘Inspect, clean and lubricate the door chains, tracks, and sheaves.

Inspect the door contacts.
Inspect the emergency car lighting system.

Inspect, clean and lubricate the machine room equipment; clean the machine room floor and the
spill pans.

Ride each car checking for unusual noises and deficiencies in operation.

Inspect and clean the car top and pit equipment.

Check the oil in the tanks.

Contractor to provide and maintain an “Qil Loss” log in each hydraulic elevator room.
Inspect the jack plunger.

Inspect and clean the car photo cell.

Inspect the car safety edge and retraction.

Test the alarm button.

Check the emergency switch.

Inspect, clean and lubricate the door tracks.

Inspect, clean and lubricate the motor bearings.

Inspect and clean the controller fuses and holders.

Inspect the door speeds, door relating cable tension, and the car steadying plates.
Check the stiles for cracks.

Inspect and lubricate the car fan or blower.

Inspect, lubricate, and clean the hall button contacts, the guide rails, the limit switches, the
traveling cable and the junction box cable.

Inspect and clean all pits and sumps to ensure debris, including cigarette butts and oil, are
removed, this will be performed no less than quarterly and more often as required.

It repairs are needed, the repair and replacement of the defective parts and materials shall be
performed in accordance with Section 37.0, Additional Work/Repair Services.
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13.0 DUMBWAITERS:
13.1 Inspect and lubricate the chains.
13.2 Inspect the Rope.
13.3  Check the limit switches
13.4 Check the hoist way door switches.
13.5 Check the gate switches.

13.6  If repairs are needed, the repair and replacement of the defective parts and materials shall be
performed in accordance with Section 37.0, Additional Work/Repair Services.

14.0 MANLIFTS:
14.1  Inspect the steps and steps fastenings.
14.2  Inspect the rails, rail supports and rail fastenings.
14.3 Inspect the rollers and slides.
14.4  Check the belt and belt tension.
14.5 Inspect the handholds and fastenings.
14.6  Inspect the floor landings.
14.7 Inspect the guardrails.
14.8 Inspect all parts requiring lubrication and lubricate as needed.
14.9 Inspect the limit switches.
14.10 Inspect the warning signs and lights.
14.11 Inspect the drive pulley, the bottom pulley and clearance.
14.12 Inspect the pulley supports.
14.13 Inspect the motor.
14.14 Inspect the driving mechanism.
14.15 Check the brake.
14.16 Check the electrical switches.
14.17 Check the vibration or misalignment.
14.18 Inspect gears for wear.

14.19 If repairs are needed, the repair and replacement of the defective parts and materials shall be
performed in accordance with Section 37.0, Additional Work/Repair Services.
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15.0 BOOKLIFTS: LIBRARY DEPARTMENT

16.0

15.4.1

15.4.2

15.4.3

15.4.4

15.4.5

15.4.6

156.4.7

15.4.8

156.4.9

Inspect and lubricate basket chain

Inspect and lubricate the basket carriage track.
Inspect and lubricate the drive machine.

Inspect and lubricate the lower chain tension devise.
Inspect the finger, dispatch devise.

Inspect the controller on each floor.

Check drive motor and gear box.

Adjust micro-switch devices at each floor.

Inspect and adjust hall-operating devices at each floor.

15.4.10 Check all indicator lights.

15.4.11

Inspect door tracks.

15.4.12 Inspect and clean all pits.

15.4.13 [f repairs are needed, the repair and replacement of the defective parts and materials shall be

16.1

16.2

16.3

16.4

performed in accordance with Section 37.0, Additional Work/Repair Services.

ANNUAL SHUTDOWNS:

The City of Houston may schedule an annual shutdown on each elevator and escalator, one at
a time, for preventative maintenance, repair or replacement of equipment which cannot be
serviced while system is in operation. Contractor shall provide all parts, labor, and planning
necessary to ensure efficient completion of the annual shutdown process.

Contractor shall prepare and present to the Director or designee prior to shutdown an Activity
Plan identifying the time schedule of the shutdown process. This time schedule shall include (1)
a job plan with a related critical path network; and (2) shutdown, work, and startup schedules.

At least four (4) weeks or as requested, prior to shutdown, Contractor shall deliver to Director or
designee, the shutdown, work, startup schedules. Following this activity, Contractor shall
schedule a mock shutdown with the shutdown team to include Job Control, for working out any
last minute problems and ensure smooth execution of the entire shutdown program. Work
assignments shall be made at this meeting. Any preliminary work which can be done prior to
shutdown shall be accomplished in order to expedite the shutdown work.

Contractor shall prepare a formal "Annual Shutdown Report" and present it to the Director or
designee within 30 days after the shutdown work has been completed. This report shall
summarize preplanning, execution, startup, debriefing activities, resulting recommendations,
and follow-up assignments.

Page 33 of 90



17.0

18.0

16.5

17.1

18.1

18.2

18.3

18.4

18.5

18.6

18.7
18.8
18.9
18.10
18.11
18.12

18.13

18.14
18.15

18.16

Contractor, by the end of the second full year of the Contract, shall present to the Director or
designee of each department, for first review, a complete operation and maintenance shutdown
procedures manual. This manual will serve as a road map for planning, systems shutdown, and
direction in execution of work, time  scheduling, startup, debriefing and preparation of "Annual
Shutdown Reports". Based upon comments provided by the Departments, Contractor shall
revise the manual and submit a final draft within 30 days from the date of written comments by
the Various Departments.

PERFORMANCE AND TECHNICAL SPECIFICATIONS:

Contractor shall be responsible to maintain all elevators and escalators within the performance
and technical specifications listed below. Replacement and/or repair necessary to meet these
specifications shall be performed at the minimum, during a unit's annual shutdown, or during
regular preventative maintenance work, or upon request by the Department.

TRACTION ELEVATORS:

lllumination of elevator cars shall be five (5) foot candles on passenger elevators and two and a
half (2 1/2) foot candies on freight elevators.

Light bulbs and tubes shall be externally guarded or coated to contain broken glass if the bulb or
tube breaks.

Belt driven motors and chain drive sets shall be pre-loaded and matched for length in size, rated
bearing strength, and a safety factor of ten.

Top of car operating device shall not operate at a speed exceeding 150 ft/min.

Elevator car doors and hoist ways with 1/8" of play in doors opposite of direction of travel will be
adjusted and/or door gibbs will be replaced.

Elevator machine and generator commutators with mica showing or bars exceeding 1/32” will be
turned and undercut.

Elevator door closing pressure will not exceed 30 LBF.

Elevator floor levels will maintain plus or minus 3/8" of each landing.

Hoist way door rollers that are cut or torn more than 1/8" will be replaced.

Roller guides that cut or torn more 1/8" will be replaced.

Hoist ropes 3/8" in diameter reduced to 11/32" shall be replaced.

Hoist ropes 7/16" in diameter reduced to 13/32" shall be replaced.

Hoist ropes 1/2" in diameter reduced to 15/32" shall be replaced. Specifications shall be
performed at the minimum, during a unit's annual shutdown, or during regular preventative
maintenance work, or upon request by the Department.

Hoist ropes 9/16" in diameter reduced to 17/32" shall be replaced.

Hoist ropes 5/8" in diameter reduced to 37/64" shall be replaced.

Hoist way and car junction boxes will be securely fastened with covers in place.
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19.0

18.17

18.18

191

19.2

19.3

19.4

19.5

19.6
19.7
19.8
19.9
19.10
19.11

19.12

19.13
19.14

19.15

19.16
19.17

19.18

Belts that are cut or torn more than 1/8" will be replaced.

If repairs are needed, the repair and replacement of the defective parts and materials shall be
performed in accordance with Section 37.0, Additional Work/Repair Services.

HYDRAULIC ELEVATORS:

llumination of elevator cars shall be five (5) foot candles on passenger elevators and two and a
half (2 1/2) foot candles on freight elevators.

Light bulbs and tubes shall be externally guarded or coated to contain broken glass if the bulb or
tube breaks.

Belt driven motors and chain drive sets shall be pre-loaded and matched for length in size, rated
bearing strength, and a safety factor of ten.

Top of car operating device speed shall not exceed 150 ft/minute.

Elevator car doors and hoist ways with 1/8" of play in doors opposite of direction of travel will be
adjusted and/or door gibbs will be replaced.

Elevator door closing pressure will not exceed 30 LBF.

Elevator floor levels will maintain plus or minus 3/8" of each landing.
Hoist way door rollers that are cut or torn more than 1/8" will be replaced.
Roller guides that cut or torn more 1/8" will be replaced.

Any elevator hydraulic line that is leaking oil will be repaired or replaced.
Pistons with visible oil running down jack will be replaced.

Anti-creep shall maintain elevator within 1" of floor level irrespective of the position of the hoist
way door.

Side guides with more than 1/8" play in any direction will be replaced.
The relief valve shall be preset to open at a pressure not greater than 125% of working pressure.

Flexible hydraulic connections shall have a bursting strength sufficient to withstand not less than
ten (10) times the working pressure of the elevator.

Hoist way and car junction boxes will be securely fastened with covers in place.
V-Belts that are cut or torn more than 1/8" will be replaced.

If repairs are needed, the repair and replacement of the defective parts and materials shall be
performed in accordance with Section 37.0, Additional Work/Repair Services.
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20.0 ESCALATORS:

21.0

20.1  Vertical cleats shall mesh with slots on the adjacent step tread wherever the steps are exposed.

20.2  Clearance on each side of the steps between the step tread and the adjacent skirt panel shall not
be more than 3/16" (4.8mm)

20.3  The tread surface of each step shall be slotted in the direction parallel to the travel of the steps.
Each slot shall not be more than 1/4" (6.3mm) wide and not less than 3/8" (9.5mm) deep and the
distance from the center to center of adjoining slots shall not be more than 3/8" (9.5mm).

20.4  Driving machine brakes shall stop down escalators at a rate no greater than 3 ft/sec.? (0.91 m/s?).

20.5 Al safety switches will stop unit from operation when tripped.

20.6  Step demarcation lights will be green and working continuously. Contractor will supply
replacement parts, fixtures, bulbs, etc

20.7  Handrails with tears that are 1/2" in length or more will be replaced.

20.8  Escalator step risers with more than 1/32" oil build-up will be cleaned.

20.9 Comb teeth segments will be replaced if any teeth are broken.

20.10 Comb teeth shall be meshed and set into slots in the tread surfaces so that the points of the teeth
are always below the upper surface of the treads.

20.11 If repairs are needed, the repair and replacement of the defective parts and materials shall be
performed in accordance with Section 37.0, Additional Work/Repair Services.

QUALITY:

21.1  Repair shall be performed and completed in an expeditious manner and the quality of the repair
shall be made in accordance with the highest industry standards to reduce downtime of the
equipment. Replacement and/or repair necessary to meet these specifications shall be
performed at the minimum, during regular preventative maintenance work, or upon request by
the Department.

21.2  The Contractor shall be deemed to receive actual notice of an Inexcusable Failure:

21.3  Whenever the Director or designee give verbal and/or written notice thereof to the Contractor at
its then — current address for notices.

21.4  Whenever the Director or designee gives verbal notice thereof the any maintenance employee
of the Contractor present at the City’s site, experiencing the Inexcusable Failure, or at the
Director or designee’s or designee’s office; or

21.5 Whenever the Director or designee gives verbal notice to the field service dispatcher who
answers a telephone call placed to the then - current telephone number of the Contractor's
Maintenance Center.

21.6 The Director or designee shall provide the Contractor a list of City personnel authorized to notify

the Contractor of an Inexcusable Failure.
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22.0

23.0

24.0

25.0

21.7

21.8

The Contractor shall be obligated to perform Remedial Maintenance outside of Business Hours
only if the Director or designee gives verbal or a written notice to the Contractor which:;
specifically requests that such maintenance be performed, and identifies the hours during which
such maintenance shall be performed.

If the Contractor is notified of an Inexcusable Failure which erroneous, that is, if no Unit is
actually affected by an Inexcusable Failure, the Contractor shall so notify the Director or
designee in writing within the time period otherwise required for the performance of Remedial
Maintenance.

REGULATORY INSPECTIONS, TESTS, AND OPERATING PERMITS:

221

222

22.3

The Contractor shall keep a log of all inspections and tests and report the results in the Monthly
Maintenance Report for the Various Director or designees. The Contractor shall also include in
this report the schedule of inspections and tests scheduled for the next two months on a rotating
basis. The Director or designee shall have the right to conduct inspections of the equipment,
records, and logs without prior notice to the Contractor. An outside Contractor may be utilized for
this service. A written report of the results of the inspection and recommendations will be
forwarded to the Contractor.

All deficiencies identified through an inspection or test shall require the Contractor to take action
immediately. Contractor shall correct the deficiency and respond in writing stipulating the
corrective action(s) taken within 10 days unless otherwise authorized by the Director or designee.

All deficiencies from a test or inspection that are not identified specifically as the Contractor's
responsibility will be corrected, as appropriate, at the expense of the City. All other discrepancies
will be corrected at the expense of the Contractor. The Director or designee will be the final
authority on the identification of responsibility for a deficiency.

Corrective action required under the responsibility of the City shail be completed within the same
time period stated above following the issue of a Change Order or other authorized document

from the Director or designee.

EMERGENCY SERVICE (APPLIES TO ALL EQUIPMENT):

23.1

The Contractor shall respond within one (1) hour to a request from the Director or designee for
emergency service to perform all steps reasonably necessary to protect persons and property
from risk of harm due to a problem with a unit. The Contractor shall respond to take unit or units
out of operation, placing warning signs and “out-of-order" signs on the premises, place barricades
on the premises, and rescue persons who may be trapped in a unit, etc. Priority shall be given to
requests for emergency service. Contractor shall also provide emergency service after hours as
may be required within the parameters of these specifications.

TOOLS, INSTRUMENTS, AND EQUIPMENT:

241

All tools, equipment, and instruments required for the proper maintenance of the systems
specified herein shall be provided by the Contractor at his expense and shall all be removed by
the Contractor at the termination of this Contract.

CONTRACTOR'S COMMUNICATION REQUIREMENTS:

25.1

The Contractor shall provide at its expense all communication equipment necessary to perform
the work called for in this contract.
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26.0

27.0

28.0

29.0

30.0

31.0

CONTROL AND INSTRUMENTATION EQUIPMENT REPLACEMENT:

s —

26.1  All control and instrumentation devices that are replaced shall be new and of original
Manufacturer or of equal or better quality and operating characteristics than the original.
Contractor shall not mix control and instrumentation devices from different manufacturers within a
specific control system without the prior approval by the Director or designee.

REPLACEMENT PARTS:

27.1  Replacement parts shall be new, from the original manufacturer and include the same warranty as
the original part(s). Where these parts are not available, the Contractor may provide rebuilt parts
of original manufacturer or use new parts of another manufacturer. In either case, parts shall be
equal in quality and operation, or better than original parts and free from all defects. Miniature
enclosed relays that require replacement shall always be replaced by new ones. Rebuilt
miniature enclosed relays shall not be used. Rebuilt parts must be inspected and approved by
department designee prior to installation.

27.2  The Contractor shall be responsible for the disposal of all worn/defective parts. Disposal will be
made at an off-site location of the Contractor's choice in accordance with all Federal, State,
County and City regulations. Worn or defective parts shall not be stored on City premises. The
Contractor shall notify the Director or designee when these parts are to be removed from City

property.
DIVISIONS OF RESPONSIBILITY:

28.1  Normally all routine maintenance decisions shall be made by the Contractor within guidelines
specified. Long range changes in maintenance philosophy, schedules, and the existing
preventive maintenance program shall be mutually agreed to by the Director or designee and the
Contractor.

28.2  The Director or designee reserves the right to make final decisions related to systems
maintenance. If the Director or designee chooses to override the Contractor's decisions, the
Director or designee shall inform the Contractor in writing and assume full responsibility for the
consequences of that decision.

PERSONNEL REQUIREMENTS:

29.1  Staffing

29.1.1 The Contractor shall provide the necessary number of personnel required to maintain
and/or repair the Elevators, Escalators, Booklifts and Manlifts.

PERSONNEL QUALIFICATIONS AND APPROVAL:

30.1 Al Contractor personnel shall have a minimum of 3 years experience in preventive/repair
maintenance of Elevators, Escalators Booklifts and Maniifts. Lead technician must possess a
journey-worker certificate and have minimum 5 years experience.

SAFETY:

31.1  Contractor shall not require any person employed in the performance of this Contract to work in
surroundings or under working conditions which are unsanitary, hazardous, or dangerous to their
health or safety, or contrary to any provision of the Occupational Safety and Health Act (OSHA) of
1970 (Public Law 91-596), as amended.
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32.0

31.2

31.3

314

31.5

31.6

31.7

31.8

The Contractor shall be completely familiar with, and shall enforce all City, State of Texas and
Federal OSHA regulations and requirements as applicable for services performed under this
Contract, including but not limited to the following:

Contractor personnel shall wear applicable personal protection equipment at all times.

Contractor personnel operating equipment and /or handling materials shall be fully trained in the
safe operation of the equipment or materials.

Contractor personnel shall follow and apply safety practices prevailing in their applicable industry.

The Contractor shall develop, implement and maintain an on-going safety program concerned
with equipment, maintenance work, and related procedures. Safety warnings shall be posted on
equipment as necessary to ensure safe operations. Equipment shall never be installed, tested or
operated in an unsafe condition.

Contractor shall be responsible for the proper operation and maintenance of all safety and fire
protection equipment associated with the System. All personnel shall be thoroughly familiar with
the identification and operation of available fire fighting equipment.

Contractor(s) shall be responsible for safety, in addition to maintenance work, shall include
general safety and system observation from an "as installed" viewpoint. Any unsafe condition
shall be immediately brought to the Director or designee's attention.

RECORDS AND REPORTS:

321

32.2

The Contractor shall develop and maintain daily log sheets and monthly reports for maintenance
of the Elevator and Escalator Systems. Logs shall provide a record of all pertinent operating data
and maintenance performed, including but not limited to date, time service performed, status or
results, person who performed service or inspection. All events or conditions not readily
discernible from the recorded data shall be described in a "Remarks" section. Monthly reports
shall include a summary of daily log information, status of systems and equipment, parts utilization
by unit, cycle analysis, an overall summary of maintenance work performed, the results of
inspections and tests conducted, general status of systems and equipment, list of equipment
breakdowns, repair time, schedule of upcoming inspections and tests, and schedule of major
equipment shutdowns required for maintenance. All reports shall be computer generated.

The Contractor will be responsible for providing maintenance history reports. The reports
developed will provide essentially the following information and will be submitted to the Director or
designee. Basic information required for each unit or piece of equipment identified in the Elevator
and Escalator Systems is as follows:

32.2.1  Serial Number

3222  Type (Elevator and Escalator Systems Equipment).

32.2.3 Date Maintenance Performed on Unit.

32.2.4  Time Contractor is notified of a Maintenance Problem. (not required for scheduled
preventive maintenance)

32.25 Time Maintenance or Repairs are started.

32.2.6 Time Maintenance or Repairs are completed.
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33.0

34.0

32.3

32.4

32.5

32.2.7  Man-hours Expended.

32.2.8  Parts Replaced (must be described, Micro-Switch, etc.)

32.2.9  Cause of Failure (brief description)

32.2.10 Year-to-Date Scheduled Preventive Maintenance Hours Expended.
32.2.11  Year-to-Date Unscheduled Maintenance Hours Expended.

32.2.12 Description of Service.

These records and reports, when properly analyzed, shall provide information regarding
deteriorating equipment conditions, thus forestalling unscheduled shutdowns and inefficient

performance.

The Contractor's recordkeeping system shall be subject to approval by the Director or designee,
and all records required hereunder may be inspected by the Director or designee at any time
during normal business hours.

At Contract termination, all automated (including software data) and manual records produced
and maintained on file shall become the property of the Director or designee of each department.
Contractor shall submit all maintenance records to the Director or designee of each department
on a CD or other approved media. The Contractor may retain all original employee and
accounting files, but shall furnish a copy of all such files for the Director or designee.

OPERATION AND MAINTENANCE MANUALS:

33.1

33.2

33.3

33.4

Contractor shall update City O & M manuals, drawings, and wiring control diagrams throughout
the Contract term to reflect manufacturer's updates and changes or additions to the system.

Contractor is responsible to obtain any other information/data required to perform required
maintenance.

Based on Contractors experience, he may recommend in writing, changes in the O & M manuals
to the Director or designee. These suggestions will be taken under advisement by the Various
Departments involved. As required, the suggestions will be reviewed by the Director or designee
with the Contractor. Resulting changes to the Manuals shall be the responsibility of the
Contractor.

The Contractor shall update the system documents including drawings and manuals.

CONTRACTOR WARRANTIES:

34.1

34.2

The Contractor warrants that all work performed under this Contract shall be performed in a good
and workmanlike manner meeting the standards of quality prevailing in the United States for
services of like kind. The Contractor further warrants that all work shall be performed by
certified/trained and skilled persons having substantial experience with O & M of equipment
specified herein. (See Section 30.0)

The Contractor warrants that all parts and goods furnished and installed are free of defects in title,
material, and workmanship; conform to drawings and specifications; meet or exceed requirements
of the equipment manufacturer; and their use does not infringe any patent, copyright or proprietary
right. Contractor shall enforce all warranties on behalf of the City.
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35.0

36.0

37.0

34.3

Contractor shall promptly repair or replace any part or equipment which, within one year after
being placed in service shall fail in the normal use and service. When the manufacturer's
warranty period for any part or equipment is greater than one (1) year, the longer period shall
prevail.

Contractor's services in regard to equipment wholly or partially under warranty shall be fully the
responsibility of the Contractor as if no warranty existed. All products repaired or reworked by
Contractor pursuant to this warranty, as well as all products furnished as replacements hereunder,
shall bear the same warranty as is applicable to the original products delivered to the City.

INCREASE OR DECREASE OF WORK:

35.1

The City has the right to increase or decrease the number and/or frequency of basic and
additional work; the unit costs from the Bid Worksheets shall be used to determine the increase or
decrease in cost. If unit costs are not provided, costs will be as mutually agreed upon between
City and Contractor.

UTILITY SERVICES:

36.1

36.2

The City will furnish all electrical power required for maintenance and repair of the Elevators and
Escalators. The Contractor shall be responsible for the efficient and safe use of all electricity.
The existing service and distribution facilities for electricity will be provided.

All telephone lines will be provided by the City but cost for use thereof will be at Contractor's
expense.

ADDITIONAL WORK/REPAIR SERVICES:

37.1

37.2

37.3

37.4

Within the general scope of this Contract, Additional Work/Repair Services may be required to
repair or replace equipment and/or systems associated with the elevators, escalators, booklifts,
manlifts and related equipment, not otherwise described in this specification, to' meet desired
conditions and/or repairs not covered in the Basic Services of the Contract and bring the
equipment to acceptable code and working conditions.

IF ANY ADDITIONAL WORK/REPAIR SERVICES IS REQUIRED AND THE CONTRACTOR CANNOT COMPLETE IT
DURING THE FIRST SITE VISIT OR THE WORK IS OUTSIDE THE SCOPE OF THE PREVENTIVE
MAINTENANCE, THE CONTRACTOR SHALL FOLLOW THE REQUIREMENTS OF THIS SECTION 37.0
(ADDITIONAL WORK/REPAIR SERVICES).

Contractor Response Time

37.3.1 Emergency - Within one (1) hour from the receipt a call for malifunctions which impact the
public, safety issues or render the system incapable of performing at an acceptable level.

37.3.2 Routine Service Repair Call - Within 2 hours from the receipt of the call for malfunctions
which do not impact the public or render the system incapable of performing at an
acceptable level.

Contractor personnel shall work continuously without regard for usual business hours, until the
critical malfunctions are corrected. After completion of the service work, the contractor shall
submit, for confirmation by the City representative at the location, the statement of the hours
worked and parts and materials used. All charges and rates shall be as specified in bid
documents.
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38.0

375

37.6

37.7

37.8

37.9

37.10

37. 11

Whenever hourly work is performed on behalf of the City, the Contractor (and subcontractors of
the contractor) shall fully document the start of the work, the time spent on the job, and the time of
completion of each job. The documentation shall be punch card/time-clock shop record or any
other manually agreed method.

The Director or designee shall be notified immediately of all critical equipment malfunctions, action
to be taken and the estimated time frame repairs will require. The Director or designee shall
again be notified when repairs are completed and the system returned to operational status.

Additional Work/Repair Services will be approved in writing by the Director or designee by means
of a written proposal and good faith estimate of the cost submitted by the Contractor. The
proposal shall describe the work to be performed, including parts and materials, any
subcontractor(s) service and schedule of time for the work/services.

The Additional Work/Services shall be performed in accordance with all requirements of the
original Contract specifications, including the unit prices of the Contract Fee Schedule where
applicable plus any special provisions issued by the Director or designee to execute the work.

Cost of parts and material and any subcontractor services shall be reimbursed at Contractor's cost
plus a standard mark-up in accordance with the Contract Fee Schedule.

If the Contract Fee Schedule does not cover the work, the Contractor shall be paid on a cost
reimbursable basis, based on the actual time, materials, parts, and subcontractor(s) labor required
to complete the work.

If during the execution of the Additional Work/Services the Contractor determines that the good
faith estimate will be exceeded, the Contractor must immediately stop work and discuss with and
receive written approval for additional costs from the Director or designee. When Additional
Work/Services have been accomplished, a copy of the Director or designee’s approved
proposal(s) and cost estimate(s) shall accompany the applicable invoice.

EQUIPMENT CONDITION AT EXPIRATION:

38.1

38.2

38.3

38.4

38.5

The Contractor shall turn over all equipment and systems in first-class operating and maintained
condition. Any item not operating in accordance with its required function shall be repaired or
replaced. Preventive maintenance work shall have been performed as required per the PM
schedule.

Six (6) Months prior to expiration of the contract, the Contractor shall inspect and test all
equipment in accordance with accepted Inspection and Test Procedures and repair or replace any
equipment or components in accordance with findings in the inspection and test.

Sixty (60) days prior to expiration of the contract, Contractor shall perform a complete inspection
of all controls and instrumentation. Any conditions outside of the first-class condition shall be
corrected.

Thirty (30) days prior to expiration of the contract, Contractor shall replace all lubricating oils and
lubricate and adjust all Elevators, Escalators, .

Thirty (30) days prior to expiration of the Contract, Contractor shall provide the Director or
designee a complete final report on the condition of all equipment, including inspection and test
reports, and certified statements signed by an agent of the Contractor testifying to the first-class
condition of all equipment and systems.
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39.0

40.0

41.0

42.0

43.0

44.0

38.6  The Department shall have the right of inspection during or after any of this work, and shall notify
Contractor, within seven (7) calendar days of receipt of Contractor's certified statement, of any
noted discrepancies. Contractor shall then proceed to correct any discrepancies within or after the
end of the Contract period as required to complete the work. Contractor shall notify the Director
or designee in writing upon completion of all work.

38.7  Should Contractor fail to perform or complete any required work prior to expiration of this Contract,
the Director or designee may have such work performed at Contractor's cost.

SCOPE OF WORK, GENERAL:

39.1  The City may, at its option, direct the Contractor to perform Upgrade/Modifications to equipment
which is maintained under this contract. The Contractor shall coordinate the performance of the
services hereunder with the Director or designee. The Contractor's performance hereunder shall
be in accordance with the highest standards prevailing in the industry.

39.2  The Contractor shall provide all supervision, labor, goods, material, parts, services, transportation
and other items necessary for the following upgrade/modifications. Contractor shall update
drawings, wiring control diagrams or manuals as appropriate.

39.3  All upgrades / modifications shall be performed in accordance with the Additional Works
and Materials section.

INSTALL ELEVATOR DOOR SENSORS:

40.1  Remove existing safety edges and upgrade all passenger elevators in to include infra-red
detection beam door sensors which automatically open elevator doors when an object ora
passenger is entering or exiting the elevator. Reference Adams Elevator Equipment Company
Gatekeeper System or equivalent.

AMERICAN DISABILITIES ACT COMPLIANCE UPGRADE:

41.1  Upgrade all applicable units and/or systems at locations listed herein to comply with the American
Disabilities Act.

SCHEDULE:

42.1  All upgrades/modifications shall be completed within 60 days following authorization by the
Director or designee to proceed. Within 5 days of authorization, the Contractor shall submit a
work schedule to the Job Control Section for approval. Extensions may be granted by the
Director or designee for reasonable cause.

DISPOSAL OF REPLACED PARTS:

43.1  Contractor is responsible for the disposal of replaced parts and surplus of used materials
generated by the Upgrade/Modification projects. Disposal shall be made at an off-site location of
the Contractor's choice in accordance with all Federal, State, County and City regulations. The
Contractor shall notify the Director or designee when these parts and material are to be moved

from City property.
INCREMENTAL PAYMENTS:

441 Upgrade/modifications described in sections 39.0 shall be invoiced by project as each is
completed and accepted by the Department.
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45.0

46.0

47.0

48.0

49.0

50.0

51.0

MISCELLANEQOUS OTHER REQUIREMENTS:
45.1  Other Contracts

45.1.1 The City reserves the right to let other contracts in connection with the Elevators and
Escalators, as may be deemed necessary. The Contractor will be informed of contracts
that may interfere with his work. The Contractor, in carrying out the performance of his
contract, shall avoid all unreasonable interferences with the work under these contracts,
and shall where required, make adjustments or changes in operations to facilitate or
permit the other contractors to accomplish their work.

TRANSPORTATION AND PARKING:

46.1  Contractor shall furnish necessary transportation required in the performance of this contract.

INSPECTION NOTIFICATION:

47.1  The Director or designee shall have the right to conduct inspections of the premises, equipment,
inventory, records, logs, and work performance without prior notice to the Contractor. A written
report of the results of the inspection and recommendations will be forwarded to the Contractor.
The Contractor shall respond in writing within ten (10) days stipulating the corrective action or
actions taken to remedy any deficiency noted during inspections. Rejections shall be corrected by
the Contractor.

PHASE-IN/PHASE-OUT SERVICES:

48.1  The Contractor recognizes that the services provided by this Contract are vital to the City's overall
effort; that continuity thereof must be maintained at a consistently high level without interruption;
that upon expiration of this Contract a successor may continue these services; and that the
successor will need phase-in training; and that the Contractor must give his best efforts and
cooperation in order to effect an orderly and efficient transition to a successor.

CONTRACTOR'S FINANCIAL OBLIGATION:

49.1  The Contractor shall make timely payments to all persons supplying labor and materials or
furnishing him any equipment in the execution of the Contract.

DISPUTES:

50.1  In all cases of misunderstanding and disputes, verbal arrangement will not be considered binding
and Contractor shall produce written documentation in support of his contentions. The decision of
the Director or designee shall be final.

SUBCONTRACTORS:
51.1  The Contractor may use only. subcontractors approved by the Director or designee in connection
with the performance of work under this Contract, and the Contractor shall be completely

responsible to the City for such subcontractors and their acts and omissions to the same extent as
if there were no subcontractors.
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52.0

53.0

54.0

55.0

56.0

57.0

PATENTS AND TRADE SECRETS:

52.1  The Contractor shall provide any license or permit required for the use of any patented invention,
article, process, software, means, method or instrumentality or in any manner connected with the
work. Contractor and the surety on his bond shall protect and hold harmless the City of Houston
and its officers and agents against any and all demands arising from the Contractor's failure to
comply with the foregoing.

52.2  Itis hereby expressly agreed that alleged ownership by the Contractor of trade secrets with
respect to his maintenance of the Elevator and Escalator Systems shall not be recognized by the
City of Houston in the performance of this Contract. The Director or designee shall at all times
have the right to demand and shall be furnished information concerning alleged ownership of
trade secrets with respect to the Contractor's work.

PERSONNEL DEEMED EMPLOYEES OF CONTRACTOR:

53.1  All personnel shall be employees of the Contractor and Contractor shall pay all salaries, social
security taxes, other federal and state taxes, unemployment insurance, and worker's
compensation/industrial accident insurance and any and all other costs associated with such
personnel and taxes relating to such employees.

MOOD ALTERING CHEMICALS:

54.1  Consumption of mood altering chemicals by Contractor's employees during the performance of
this Contract is prohibited and use of such chemicals will be sufficient cause for the Director or
designee to notify the Contractor to take appropriate action. Mood altering chemicals include
alcohol, barbiturates, narcotics, tranquilizers, amphetamines, hallucinogens, and marijuana. The
only exception to this policy shall be when taking a prescribed dosage of a chemical substance
while under the care of a physician.

MAINTENANCE AUDIT:

55.1  The Director or designee may have a maintenance audit conducted by a qualified third party. The
results will be provided to the Contractor. Any discrepancies identified and covered under the
terms of this Contract will be corrected by the Contractor within five (5) working days of receipt of
a written notice from the City to do so. The Contractor will provide the Director or designee a
written explanation for each discrepancy and corrective action taken within ten (10) days. Further,
the Contractor shall provide the Director or designee an inspection and maintenance plan to
prevent future occurrences as identified in above audit. Results of this audit may be used by the
Director or designee to terminate this Contract.

DAMAGE TO CITY PROPERTY:

56.1  The Contractor shall be responsible for the repair and cost thereof, of all damages to City property
caused by carelessness or neglect on the part of the Contractor, his agents or employees.

CONTRACT ADMINISTRATION:

57.1  Overall contract administration for this multi-department contract will be provided by the Contracts
Administration Section, of each participating department. The Job Control Section of each
location is responsible for day-to-day field compliance and will be the primary contact(s) for the
Contractor.
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58.0

59.0

60.0

61.0

62.0

58.1

PUBLIC RELATIONS:

Contractor agrees that neither it nor its agents, subcontractors or employees shall issue or make
any statements on behalf of the City with respect to any incident occurring at the various locations
except when requested to do so by the Director or designee(s) of participating departments.

HAZARDOUS CHEMICAL RECORDS:

59.1

Contractor shall provide a Material Safety Data Sheet (MSDS) for each and every hazardous
chemical used in performance of the work or stored on City property as required by applicable
laws.

PERSONNEL UNIFORMS:

60.1

All personnel assigned to this project will be required to wear a complete uniform: shirt, pants,
belt and safety shoes. When seasonal clothing is required, it shall be part of the uniform.
Uniforms must be all alike and have the Contractor name clearly displayed on the front of the shirt
and seasonal outerwear. Color and type must meet with the Director or designee's approval.

SPECIFICATIONS AND DRAWINGS:

61.1  Any drawings, documents, or plans referred to in the specifications shall be regarded as part
thereof and of the Contract. References mentioned in these specifications and not shown shall be
done as though shown. The Director or designee will furnish, as available, such detail drawings,
plans and information as he may consider necessary for the Contractor's performance.

61.2 The Contractor will not be allowed to take advantage of any error or omission in these
specifications. Suitable instructions will be given when such error or omission is discovered.

INVOICING:

62.1  Contractor shall submit invoices for payment in triplicate (one original and two copies) that are
on Contractor's company stationary with the original signed by an authorized agent of the
company. ALL SUPPORT DOCUMENTS SHALL BE ORIGINAL. All invoices shall be mailed
to the address listed on the Service Release Order. The invoice number shall not be
duplicated during the term of the contract periods. Each invoice shall include the following
information: «

62.2 City Contractor number, City Ordinance number, City Release number, and Contractor's Job
Number.

62.3 Contractor's name and address and where the contractor’s service was performed.

62.4 City equipment Serial Number and City Work Order Number.

62.5 City Facility Number and address where equipment had been prior to service.

62.6 Detailed description of services rendered.

62.7  Description of Parts or Components repaired or replaced. Provide Part Numbers, listing before
and after discount. If Parts are OEM reconditioned, the costs to recondition Parts must be listed
as well as the cost of new OEM replacement Parts.

62.8  Subcontractor's trip tickets and time sheets [showing personnel, hours worked, break(s) and

lunch time] where applicable, and cost.
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62.9

62.10

62.11
62.12

62.13

Progress and Status Report(s) of completed and open work orders shall be submitted.

All'unit prices for Labor and Parts and subcontractor services shall be easily identified against
the quoted contract or approved proposal pricing.

In order to expedite payment all invoices must be submitted in triplicate, itemized as to quantity,
part number, description, and applicable discount (if any) in the same order and form .
Variations will only delay payment. In addition, invoices must show the name of the
Department, Division or Section to which the merchandise was delivered.

All delivery tickets must have a description of the commodity delivered.

Delivery tickets and packing slips will contain the same information as the invoice.

All packing slips and delivery tickets must be signed by the receiving employee and must show
his/her City employee number.

63.0 MODIFICATIONS, NEW EQUIPMENT, AND EXPANSIONS:

63.1

63.2

Contractor understands that new equipment or system components may be installed to meet the
changing needs of the City. The system and new equipment or components installed as an
integral part of existing systems without increasing overall systems requirements and which meet
existing capacities, becomes the property of the City upon installation and acceptance. Therefore,
this Contractor shall be responsible for all maintenance services to equipment or system
components which become an integral part of existing systems.

The Contractor shall not make any modifications to existing equipment or components without the
authorization of the Director or designee.

64.0 ADDITIONS & DELETIONS:

64.1

The City, by written notice from the City Purchasing Agent to the Contractor, at any time during
the term of this contract, may add or delete like or similar equipment, locations and/or services
to the list of equipment, locations and/or services to be performed. Any such written notice shall
take effect on the date stated in the notice from the City. Equipment, locations and/or services
added will be subject to the contract services and charges or rates as an item already specified
in the fee schedule. In the event the additional equipment, locations and/or service is not
identical to any item already under contract, the Contractor will be requested to provide a
monthly fee equal to their normal and customary charges or rates for the equipment,
locations and/or services requested.

65.0 ESTIMATED QUANTITIES NOT GUARANTEED:

65.1

The estimated quantities specified herein are not a guarantee of actual quantities, as the City does
not guarantee any particular quantity of elevator, escalator, manlift and booklift repair services during
the term of this contract. The quantities may vary depending upon the actual needs of the user
Department. The quantities specified herein are good faith estimates of usage during the term of
this contract. Therefore, the City shall not be liable for any contractual agreements/obligations the
Contractor enters into based on the City purchasing/requiring all the quantities specified herein.
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66.0 WARRANTY OF SERVICES:

66.1

66.2

66.3

66.4

Definitions: ~ “Acceptance” as used in this clause, means the act of an authorized
representative of the City by which the City assumes for itself, approval of specific services as
partial or complete performance of the contract.

“Correction” as used in this clause, means the elimination of a defect.

Notwithstanding inspection and acceptance by the City or any provision concerning the
conclusiveness thereof, the Contractor warrants that all services performed under this contract
will, at the time of acceptance, be free from defects in workmanship and conform to the
requirements of this contract. The City shall give written notice of any defect or
nonconformance to the Contractor within a one-year period from the date of acceptance by the
City. This notice shall state either (1) that the Contractor shall correct or re-perform any
defective or non-conforming services at no additional cost to the City, or (2) that the City does
not require correction or re-performance.

If the Contractor is required to correct or re-perform, it shall be at no cost to the City, and any
services corrected or re-performed by the Contractor shall be subject to this clause to the same
extent as work initially performed. If the Contractor fails or refuses to correct or re-perform, the
City may, by contract or otherwise, correct or replace with similar services and charge to the
Contractor the cost occasioned to the City thereby, or make an equitable adjustment in the
contract price.

If the City does not require correction or re-performance, the City shall make an equitable
adjustment in the contract price.
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EXHIBIT “BB”

LOCATION LIST

SERIAL No. OR MODEL

* LOCATION MANUFACTURER TYPE No.
GENERAL SERVICES DEPARTMENT
NORTH DISTRICT
1. | 1205 Dart, Bldg “A” Montgomery Hydraulic Passenger | CP54995
2. | 1205 Dart, Bidg “B” Montgomery Hydraulic Freight CP54996
3. | 1400 Lubbock — Municipal Courts Dover Hydraulic Passenger | E-44642
4. | 1400 Lubbock — Municipat Courts Dover Hydrauiic Passenger | E-44643
5. | 1400 Lubbock — Municipal Courts Dover Hydraulic Passenger | E-44644
6. | 61 Riesner — Central Police Dover Traction Passenger BG0095
7. | 61 Riesner — Central Police Dover Traction Passenger BG0096
8. | 61 Riesner — Central Police Dover Traction Passenger BG0097
9. | 62 Riesner-Central Police Garage Montgomery Traction Passenger CT35991
10. | 62 Reisner, Central Police PCB Otis Traction Passenger 2458258P
11. | 33 Artesian — Gerson Bldg. Houston Hydraulic Passenger | M34CR50R
12. | 1700 Aldine Westfield — Police Houston Hydraulic Passenger | M26JG295
Academy
13. | 1103 Goliad - Volker Bldg. Otis Traction Freight 149100
14. | 1103 Goliad - Volker Bldg. Otis Traction Freight G9623
15. | 61 Riesner — Central Police Dumbwaiter Traction Freight 81227
16. | 9455 W. Montgomery Rd — North Schindler Hydraulic Passenger | 206-9357
Police Sta
17. | 9455 W. Montgomery Rd — North Schindler Hydraulic Passenger | 206-9520
Police Sta
18. | 9455 W. Montgomery Rd — North Schindler Hydraulic Passenger | 206-9564
Police Sta
19. | 5320 N. Shepherd - HEC Schindler Hydraulic Passenger | T2163-48
20. | 5320 N. Shepherd - HEC Schindler Hydraulic Passenger | T2163-47
21. | 901 Bagby — City Hall Swift Traction Passenger 22540-1
22. | 901 Bagby ~ City Hall Swift Traction Passenger 22540-1A
23. | 901 Bagby — City Hall Swift Traction Passenger 61778-3
24. | 901 Bagby — City Hall Otis Traction Passenger 225453
25. | 900 Bagby — City Hall Annex Schindler Micronic Passenger 5085123-1
26. | 900 Bagby - City Hall Annex Schindler Micronic Passenger 5085123-2
27. | 900 Bagby — City Hall Annex Schindler Micronic Passenger 5085123-3
28. | 900 Bagby — City Hall Annex Schindler Micronic Passenger 5085123-4
29. | 900 Bagby — City Hall Annex Westinghouse Escalator 712551
30. | 900 Bagby ~ City Hall Annex Westinghouse Escalator 71255-2
31. | 500 McKinney — JHJ Library Montgomery Traction Passenger CT32213
32. | 500 McKinney — JHJ Library Montgomery Traction Passenger CT32214
33. | 500 McKinney — JHJ Library Montgomery Traction Passenger CT32215
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SERIAL No. OR MODEL

* LOCATION MANUFACTURER TYPE No.

34. | 500 McKinney — JHJ Library - Montgomery Hydraulic Passenger | CT32216
Handicapped

35. | 500 McKinney — JHJ Library Lampson Booklift

36. | 500 McKinney — JHJ Library Lampson Booklift

37. | 400 McKinney - Julia ldeson Building | Westinghouse Traction Passenger

38. | 400 McKinney - Julia Ideson Building | Westinghouse Traction Passenger G017091-02

39. | 3102 Center - LRC Esco Hydraulic Passenger | FC4591

40. | 6719 West Montgomery — Acres U.S. Elevator No. 201 Series H-25 System
Homes HPD

41. | 1809 N. Main — La Nueva Health Schindler Hydraulic Passenger | 97846-01

42, | 1809 N. Main — La Nueva Health Schindler Hydraulic Passenger | 97846-02

43. | 1809 N. Main — La Nueva Health Schindler Hydraulic Freight 97846-03

44. | 6402 Market — Denver Harbor MSC Montgomery Kone Hydro 97 Passenger | Series HL

GENERAL SERVICES DEPARTMENT
SOUTH DISTRICT

45, | 8000 N. Stadium Drive — Health Dover Hydraulic Passenger | S-24141/E-77739
Admin

46. | 8000 N. Stadium Drive — Health Dover Traction Passenger 12917/C38246
Admin

47. | 8000 N. Stadium Drive — Health Dover Traction Passenger 12915/C38247
Admin

48. | 8000 N. Stadium Drive — Health Dover Traction Passenger 12915/C38248
Admin

49. | 8000 N. Stadium Drive8000 N. Otis Hydraulic Passenger | LVM-2510T
Stadium Drive — Health Admin

50. | 3203 S. Dairy Ashford Rd —~ West Houston Hydraulic Passenger | HE1699-1P
Police Sta.

51. | 3203 S. Dairy Ashford Rd — West Houston Hydraulic Passenger | HE1699-3P
Police Sta.

52. | 3203 S. Dairy Ashford Rd — West Houston Hydraulic Passenger | HE1699-4P
Police Sta.

53. | 3203 S. Dairy Ashford Rd —~ West Houston Hydraulic Passenger | HE1699-5P
Police Sta.

54. | 3203 S. Dairy Ashford Rd - West Houston Hydraulic Passenger | HE1699-6P
Police Sta.

55. | 8300 MyKawa Rd — SE Police Cmnd | Schindler Hydraulic Passenger | EZ-182;8131-01EZ-18

56. | 8300 MyKawa Rd - SE Police Schindler Hydraulic Passenger | EZ-182;8131-02EZ-18
Command.

57. | 8300 MyKawa Rd — SE Police Schindler Hydraulic Passenger | EZ-182;8131-03EZ-18
Command.

58. | 8300 MyKawa Rd —- SE Police Cmnd. | Schindler Hydraulic Passenger | EZ-182;8131-04E2-18

59. | 1200 Travis — Police Admin Otis Gearless (Hi-Rise) CP9092/318323

Passenger
60. | 1200 Travis — Police Admin Otis Gearless (Hi-Rise) CP9083/318329
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# SERIAL No. OR MODEL
LOCATION MANUFACTURER TYPE No.

Pass

61. | 1200 Travis — Police Admin Otis Gearless (Hi-Rise) €P9093/318330
Passenger

62. | 1200 Travis — Police Admin Otis Gearless (Hi-Rise) CP9094/318331
Passenger

63. | 1200 Travis — Police Admin Otis Gearless (Hi-Rise) CP9095/318346
Passenger

64. | 1200 Travis — Police Admin Otis Gearless (Lo-Rise) Inaccessible/318317
Passenger

65. | 1200 Travis ~ Police Admin Otis Gearless (l.o-Rise) CP9181/318318
Passenger

66. | 1200 Travis — Police Admin Otis Gearless (Lo-Rise) CP9177/318319
Passenger

67. | 1200 Travis — Police Admin Otis Gearless (Lo-Rise) CP9178/318320
Passenger

68. | 1200 Travis — Police Admin Otis Gearless (Lo-Rise) CP9179/318321
Passenger

69. | 1200 Travis — Police Admin Otis Gearless (L.o-Rise) CP9180/318322
Passenger

70. | 1200 Travis — Police Admin Otis Gearless (Hi-Rise) CP9402/318720
Freight

71. | 1200 Travis — Police Admin Otis Gearless Passenger | CP9300/700363

72. | 1200 Travis — Police Admin Otis Gearless Passenger | CP9301/700364

73. | 1200 Travis — Police Admin Otis Gearless Passenger | CP9302/700322

74. | 1200 Travis — Police Admin Otis Gearless Passenger | CP9303/700288

75. | 5300 Caroline — Clayton Branch Dover Hydraulic Passenger | FC5120

76. | 5300 Caroline — Ciayton Branch Dover Hydraulic Passenger | E95239

77. | 4100 Montrose — Monrose Branch Esco Hydraulic Passenger | FX8788262X

78. | 2510 Willowick — Looscan Branch Schindler Hydraulic Passenger | K04H12681-M

79. | 1115 8. Braeswood — Central Health | Dover Traction Passenger C20920

80. I1.z1al1)5 S. Braeswood — Central Health | Dover Traction Passenger C20920

81. I}%?W Capitol — Magnolia MSC GAL Hydraulic Passenger | No. 1727

82. | 2707 Dalton Westinghouse Hydraulic Passenger | D1-156

83. | 2700 Dalton Allen Bradley Hydraulic Freight 802TA

84. | 7101 Renwick US Elevator Hydraulic TC2000 / SN# 1499
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# SERIAL No. OR MODEL
LOCATION MANUFACTURER TYPE No.
PUBLIC WORKS &
ENGINEERING
85. | 4200 Leeland Baxco Hydraulic Passenger | 1706
86. | 4200 Leeland Motion Hydraulic Passenger | 200002476812
87. | 100A Japhet US Elevator Hydraulic TC2000
88. | 801 Gillette Giant Lift Hyraulic — Freight 3197
89. | 12319 2 Almeda Road Alimak 3 Manlift 2719 111388
90. | 12319 2 Aimeda Road Alimak 3 Manlift 2719 unknown
91. | 12319 % Almeda Road Montgomery Hydraulic Passenger | 40239
92. | 2525 S. Sgt Esco Hydraulic Freight FCB835966
Mario Garcia
93. | 2525 S. Sgt Esco Hydraulic Freight FC835967
Mario Garcia
94. | 2525 S. Sgt Houston Elevator Traction Passenger 112622
Mario Garcia
95, | 2525 S. Sgt Houston Elevator Traction Freight 112557
Mario Garcia
96. | 2525 S. Sgt Montgomery Hydraulic Passenger | CP3172
Mario Garcia
97. | 2525 S. Sgt Otis Traction Freight C263482
Mario Garcia
98. | 2606 Parker Road Alimak 3 Manlift 2633 unknown
99. | 4211 Beechnut US Elevator Hydraulic Passenger | unknown
100 4545 Groveway Houston Elevator Hydraulic Passenger | unknown
101, 5423 Magnum US Elevator Hydraulic Passenger | 13182072
102, 7410 Galveston Road Alimak 3 Manlift 2643 unknown
103] 9500 Lawndale Montgomery Passenger 62628
Traction
104/ 3502 Texas Alimak 3 Manlift/? unknown
105] 12815 Galveston Road Alimak 3 Manlift/? unknown
1064 9030 Clinton Drive Alimak 3 Manlift/? unknown
107 9610 Kingspoint Alimak 3 Manlift/? unknown
108{ 3100 Scott Dover Passenger unknown
109 319 St. Emanuel Esco Hydraulic 886 — SN# FK889803X
110] 105 Sabine Montgomery Hydraulic Passenger | CP41804
111 2300 Federal Road Dover Hydraulic Passenger | E76749
112] 7004 Ardmore US Elevator Hydraulic Passenger | 2000 /34200
113, 4501 Leeland Schindler Micronic Process 97942-01/38963020084
Hydraulic
114 3100 Genoa Red-Bluff - SEWPP Thyssen Krupp Hydraulic Freight TAC20
115 3300 Main Montgomery Traction V-900 C21496/14602
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# SERIAL No. OR MODEL
LOCATION MANUFACTURER TYPE No.
SOLID WASTE
116, 5617 Neches Houston Elevator Hydraulic Passenger | M34CR38656NEHPQ1
117, 1506 Central Montgomery Hydraulic Passenger | CP-HH-9277615CEHPO1
PARKS & RECREATION
118] 2020 Herman Hydraulic Passenger | D3STC-187
119! 2020 Herman Hydraulic Passenger | C3305/3000
120, 6600 Harbor Town Dr - Sharpstown Wheel Chair Lift 5587/CDE72
Rec. Center
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EXHIBIT "C"
EQUAL EMPLOYMENT OPPORTUNITY

1. The contractor, subcontractor, vendor, supplier, or lessee will not discriminate against any employee or
applicant for employment because of race, religion, color, sex, national origin, or age. The contractor,
subcontractor, vendor, supplier, or lessee will take affirmative action to ensure that applicants are employed and that
employees are treated during employment without regard to their race, religion, color, sex, national origin, or age.
Such action will include, but not be limited to, the following: employment; upgrading; demotion or transfer:
recruitment advertising; layoff or termination; rates of pay or other forms of compensation and selection for training,
including apprenticeship. The contractor, subcontractor, vendor, supplier or lessee agrees to post in conspicuous
places available to employees, and applicants for employment, notices to be provided by the City setting forth the
provisions of this Equal Employment Opportunity Clause.

2. The contractor, subcontractor, vendor, supplier, or lessee states that all qualified applicants will receive
consideration for employment without regard to race, religion, color, sex, national origin or age.

3. The contractor, subcontractor, vendor, supplier, or lessee will send to each labor union or representatives of
workers with which it has a collective bargaining agreement or other contract or understanding, a notice to be
provided by the agency contracting officer advising the said labor union or worker's representative of the contractor's
and subcontractor's commitments under Section 202 of Executive Order No. 11246, and shall post copies of the
notice in conspicuous places available to employees and applicants for employment.

4, The contractor, subcontractor, vendor, supplier, or lessee will comply with all provisions of Executive Order
No. 11246 and the rules, regulations, and relevant orders of the Secretary of Labor or other Federal Agency
responsible for enforcement of the equal employment opportunity and affirmative action provisions applicable and
will likewise furnish all information and reports required by the Mayor and/or Contractor Compliance Officer(s) for
purposes of investigation to ascertain and effect compliance with this program.

5. The contractor, subcontractor, vendor, supplier, or lessee will furnish all information and reports required by
Executive Order No. 11246, and by the rules, regulations, and orders of the Secretary of Labor, or pursuant thereto,
and will permit access to all books, records, and accounts by the appropriate City and Federal Officials for purposes
of investigations to ascertain compliance with such rules, regulations, and orders. Compliance reports filed at such
times as directed shall contain information as to the employment practice policies, program, and work force statistics
of the contractor, subcontractor, vendor, supplier, or lessee.

6. In the event of the contractor's, subcontractor's, vendor's, supplier's, or lessee's non-compliance with the
non-discrimination clause of this contract or with any of such rules, regulations, or orders, this contract may be
canceled, terminated, or suspended in whole or in part, and the contractor, subcontractor, vendor, supplier, or
lessee may be declared ineligible for further City contracts in accordance with procedures provided in Executive
Order No. 11246, and such other sanctions may be imposed and remedies invoked as provided in the said
Executive Order, or by rule, regulation, or order of the Secretary of Labor, or as may otherwise be provided by law.

7. The contractor shall include the provisions of paragraphs 1-8 of this Equal Employment Opportunity Clause
in every subcontract or purchase order unless exempted by rules, regulations, or orders of the Secretary of Labor
issued pursuant to Section 204 of Executive Order No. 11246 of September 24, 1965, so that such provisions will be
binding upon each subcontractor or vendor. The contractor will take such action with respect to any subcontractor
or purchase order as the contracting agency may direct as a means of enforcing such provisions including sanctions
for noncompliance; provided, however, that in the event the contractor becomes involved in, or is threatened with
litigation with a subcontractor or vendor as a result of such direction by the contracting agency, the contractor may
request the United States to enter into such litigation to protect the interests of the United States.

8. The contractor shall file and shall cause his or her subcontractors, if any, to file compliance reports with the
City in the form and to the extent as may be prescribed by the Mayor. Compliance reports filed at such times as
directed shall contain information as to the practices, policies, programs, and employment policies and employment
statistics of the contractor and each subcontractor.
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EXHIBIT "D"
MWBE REQUIREMENTS
(EXEMPT)
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ATTACHMENT “C”
CITY OF HOUSTON CERTIFIED M/WBE SUBCONTRACT TERMS

Contractor shall insure that all subcontracts with MAWBE subcontractors and suppliers are clearly labeled “THIS
CONTRACT IS SUBJECT TO BINDING ARBITRATION ACCORDING TO THE TEXAS GENERAL
ARBITRATION ACT” and contain the following terms:

1.

(M/WBE subcontractor) shall not delegate or subcontract more than
50% of the work under this subcontract to any other subcontractor or supplier without the express written
consent of the City of Houston's Affirmative Action Director (“the Director”)

(M/WBE subcontractor) shall permit representatives of the City of
Houston, at all reasonable times, to perform 1) audits of the books and records of the subcontractor, and
2) inspections of all places where work is to be undertaken in connection with this subcontract.
Subcontractor shall keep such books and records available for such purpose for at least four (4) years
after the end of its performance under this subcontract. Nothing in this provision shall affect the time for
bringing a cause of action nor the applicable statute of limitations.

Within five (5) business days of execution of this subcontract, Contractor (prime contractor) and
Subcontractor shall designate in writing to the Director an agent for receiving any notice required or
permitted to be given pursuant to Chapter 15 of the Houston City Code of Ordinances, along with the
street and mailing address and phone number of such agent.

As conclude by the parties to this subcontract, and as evidenced by their signatures hereto, any
controversy between the parties involving the construction or application of any of the terms, covenants or
conditions of this subcontract shall, on the written request of one party served upon the other or upon
notice by Director served on both parties, be submitted to binding arbitration, under the Texas General
Arbitration Act (Tex. Civ. Prac. & Rem. Code Ann., Ch. 171 — “the Act’). Arbitration shall be conducted
according to the following procedures:

a. Upon the decision of the Director or upon written notice to the Director form either party that a
dispute ahs arisen, the Director shall notify all parties that they must resolve the dispute within thirty
(30) days or the matter may be referred to arbitration.

b. If the dispute is not resolved within the time specified, any party or the Director may submit the
matter to arbitration conducted by the American Arbitration Association under the rules of the
American Arbitration Association, except as other wise required by the City’s contract with American
Arbitration Association on file in the Office of the City’s Affirmative Action Division.

c. Each party shall pay all fees required by the American Arbitration Association and sign a form
releasing the American Arbitration Association and its arbitrators from liability for decisions reached
in the arbitration.

d. In the event the American Arbitration Association no longer administers Affirmative Action arbitration
for the City, the Director shall prescribe alternate procedures as necessary to provide arbitration by
neutrals in accordance with the requirements of Chapter 15 of the Houston City Code of Ordinances.

These provisions apply to goal-oriented contracts. A goal oriented contract means any contract for the supply of

goods or non-personal or non-professional services in excess of $100,000.00 for which competitive bids are
required by law; not within the scope of the MBE/WBE program of the United States Environmental Protection

Agency on the United States Department of Transportation; and :, which the City Purchasing Agent has

determined to have significant MMWBE subcontracting potential in fields which there are an adequate number on
known MBEs and/or WBE's to compete for City contract.

The M/WBE policy of the City of Houston will be discussed during the pre-bid. For information assistance, and/or
to receive a copy of the City’s Affirmative action policy and/or ordinance contact the Affirmative Action Division at
(713) 837-9000, 611 Walker, 20" Floor, Houston, Texas.
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EXHIBIT “E”
DRUG POLICY COMPLIANCE AGREEMENT

L tieDe L. evans President as an owner or officer of
(Name)  (Print/Type) (Title)
EMR Elevatovr | Iine . (Contractor)

(Name of Company)

have authority to bind Contractor with respect to its bid, offer or performance of any and all contracts it may
enter into with the City of Houston; and that by making this Agreement, | affirm that the Contractor is aware of
and by the time the contract is awarded will be bound by and agree to designate appropriate safety impact
positions for company employee positions, and to comply with the following requirements before the City
issues a notice to proceed:

1. Develop and implement a written Drug Free Workplace Policy and related drug testing
procedures for the Contractor that meet the criteria and requirements established by the
Mayor's Amended Policy on Drug Detection and Deterrence (Mayor's Drug Policy) and the
Mayor's Drug Detection and Deterrence Procedures for Contractors (Executive Order No. 1-31).

2. Obtain a facility to collect urine samples consistent with Health and Human Services (HHS)
guidelines and a HHS certified drug testing laboratory to perform the drug tests.

3. Monitor and keep records of drug tests given and the results; and upon request from the City of
Houston, provide confirmation of such testing and results.

4, Submit semi-annual Drug Policy Compliance Declarations.

I affirm-on behalf of the Contractor that full compliance with the Mayor's Drug Policy and Executive Order No.
1-31 is a material condition of the contract with the City of Houston.

I further acknowledge that falsification, failure to comply with or failure to timely submit declarations and/or
documentation in compliance with the Mayor's Drug Policy and/or Executive Order No. 1-31 will be considered
a breach of the contract with the City and may result in non-award or termination of the contract by the City of
Houston.

Date __ 1 \5‘08) Contractor Name HDDC L _EVans

Signature™. KJ/L"{}‘N, % %Li)(ééuﬁj

Tite Ve SiAcint

Page 58 of 90



EXHIBIT "F"
CONTRACTOR'S CERTIFICATION OF NO SAFETY IMPACT POSITIONS
IN PERFORMANCE OF A CITY CONTRACT

(Name)(Print/Type) (Title)

as an owner or officer of (Contractor) have
authority to bind the Contractor with respect to its bid, and | hereby certify that Contractor has no employee
safety impact positions as defined in §5.18 of Executive Order No. 1-31 that will be involved in performing this
City Contract. Contractor agrees and covenants that it shall immediately notify the City's Director of Personnel
if any safety impact positions are established to provide services in performing this City Contract.

Date Contractor Name

Signature

Title

CONTRACTOR'S CERTIFICATION OF NON-APPLICATION OF
CITY OF HOUSTON DRUG DETECTION AND DETERRENCE PROCEDURES
FOR CONTRACTORS

(NAME) (PRINT/TYPE)

as an owner or officer of (Contractor)
have authority to bind the Contractor with respect to its bid, and | hereby certify that Contractor has fewer than
fifteen (15) employees during any 20-week period during a calendar year and also certify that Contractor has
no employee safety impact positions as defined in 5.18 of Executive Order No. 1-31 that will be involved in
performing this City Contract. Safety impact position means a Contractor's employment position involving job
duties that if performed with inattentiveness, errors in judgment, or diminished coordination, dexterity, or
composure may result in mistakes that could present a real and/or imminent threat to the personal health or
safety of the employee, co-workers, and/or the public.

DATE CONTRACTOR NAME

SIGNATURE

TITLE
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EXHIBIT "G"
DRUG POLICY COMPLIANCE DECLARATION

I, as an owner or officer of
(Name) (Print/Type) (Title)

(Contractor or Vendor)

(Name of Company)
have personal knowledge and full authority to make the following declarations:

This reporting period covers the preceding 6 months from to , 20

A written Drug Free Workplace Policy has been implemented and employees notified.
Initials The policy meets the criteria established by the Mayor's Amended Policy on Drug Detection and
Deterrence (Mayor's Policy).

Written drug testing procedures have been implemented in conformity with the Mayor's
Initials Drug Detection and Deterrence Procedures for Contractors, Executive Order No. 1-31.
Employees have been notified of such procedures.

Collection/testing has been conducted in compliance with federal Health and Human
Initials Services (HHS) guidelines.

Appropriate safety impact positions have been designated for employee positions
Initials performing on the City of Houston contract. The number of employees in safety impact
positions during this reporting period is .

From to the following test has occurred
Initials (Start date) (End date)

Reasonable | Post
Random | Suspicion Accident Total

Number Employees Tested

Number Employees Positive

Percent Employees Positive

Any employee who tested positive was immediately removed from the City worksite
Initials consistent with the Mayor's Policy and Executive Order No. 1-31.

I affirm that falsification or failure to submit this declaration timely in accordance with
Initials established guidelines will be considered a breach of contract.

I declare under penalty of perjury that the affirmations made herein and all information contained in this
declaration are within my personal knowledge and are true and correct.

(Date) (Typed or Printed Name)

(Signature)

(Title)
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EXHIBIT "H"
FEES AND COSTS

# | LOCATION MANUFACTURER TYPE UNIT PRICE
Yr 1 Monthly Preventive Maintenance Inclusive of all labor,
materials, and transportations
General Services Department
NORTH DISTRICT
1. | 1205 Dart, Bldg “A” Montgomery Hydraulic Passenger EA $95.00
2. | 1205 Dart, Bidg “B” Montgomery Hydraulic Freight EA $95.00
3. | 1400 Lubbock — Municipal Courts | Dover Hydraulic Passenger EA $95.00
4. | 1400 Lubbock — Municipai Courts | Dover Hydraulic Passenger EA $95.00
5. | 1400 Lubbock — Municipal Courts | Dover Hydraulic Passenger EA $95.00
6. | 61 Riesner — Central Police Dover Traction Passenger EA $200.00
7. | 61 Riesner — Central Police Dover Traction Passenger EA $200.00
8. | 61 Riesner - Central Police Dover Traction Passenger EA $200.00
9. | 62 Riesner-Central Police Garage | Montgomery Traction Passenger EA $200.00
10. | 62 Reisner, Central Police PCB Otis Traction Passenger EA $200.00
11. | 33 Artesian — Gerson Bldg. Houston Hydraulic Passenger EA $95.00
12. | 1700 Aldine Westfield — Police Houston Hydraulic Passenger EA $95.00
Academy
13. | 1103 Goliad — Voiker Bldg. Otis Traction Freight EA $210.00
14. | 1103 Goliad — Volker Bidg. Otis Traction Freight EA $100.00
15. | 61 Riesner — Central Police Dumbwaiter Traction Freight EA $225.00
16. | 9455 W. Montgomery Rd - North | Schindler Hydraulic Passenger EA $120.00
Poiice Sta
17. | 9455 W. Montgomery Rd - North | Schindler Hydraulic Passenger EA $95.00
Police Sta
18. | 9455 W. Montgomery Rd - North | Schindier Hydraulic Passenger EA $95.00
Police Sta
19. | 5320 N. Shepherd - HEC Schindier Hydraulic Passenger EA $125.00
20. | 5320 N. Shepherd - HEC Schindler Hydraulic Passenger EA $115.00
21. | 901 Bagby — City Hall Swift Traction Passenger EA $185.00
22. | 901 Bagby - City Hall Swift Traction Passenger EA $185.00
23. | 901 Bagby - City Hall Swift Traction Passenger EA $185.00
24. | 901 Bagby - City Hall Otis Traction Passenger EA $185.00
25. | 900 Bagby - City Hall Annex Schindler Micronic Passenger EA $185.00
26. | 900 Bagby - City Hall Annex Schindler Micronic Passenger EA $185.00
27. | 900 Bagby — City Hall Annex Schindler Micronic Passenger EA $185.00
28. | 900 Bagby - City Hall Annex Schindler Micronic Passenger EA $185.00
29. | 900 Bagby — City Hall Annex Westinghouse Escalator EA $250.00
30. | 900 Bagby - City Hall Annex Waestinghouse Escalator EA $250.00
31. | 500 McKinney — JHJ Library Montgomery Traction Passenger EA $185.00
32. | 500 McKinney — JHJ Library Montgomery Traction Passenger EA $185.00
33. | 500 McKinney — JHJ Library Montgomery Traction Passenger EA $185.00
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# | LOCATION MANUFACTURER TYPE UNIT PRICE

34. | 500 McKinney — JHJ Library - Montgomery Hydraulic Passenger | EA $110.00
Handicapped

35. | 500 McKinney — JHJ Library Lampson Booklift EA $200.00

36. | 500 McKinney — JHJ Library Lampson Booklift EA $200.00

37. | 400 McKinney - Julia Ideson Westinghouse Traction Passenger EA $185.00

38. ?g(l)'dl\'./?gKinney - Julia Ideson Westinghouse Traction Passenger EA $185.00

39. S;J gg"(}genter -LRC Esco Hydraulic Passenger | EA $95.00

40. | 6719 West Montgomery — Acres U.S. Elevator No. 201 EA $85.00
Homes HPD

41. | 1809 N. Main - La Nueva Health Schindler Hydraulic Passenger | EA $85.00

42. | 1809 N. Main — La Nueva Health Schindler Hydraulic Passenger | EA $85.00

43. | 1809 N. Main - La Nueva Health Schindler Hydraulic Freight EA $90.00

44. | 6402 Market — Denver Harbor Montgomery Kone Hydro 97 Passenger EA $90..00

G,\éfl(éRAL SERVICES DEPARTMEN':\'AX
SOUTH DISTRICT

45. | 8000 N. Stadium Drive — Health Dover Hydraulic Passenger | EA $85.00
Admin

46. | 8000 N. Stadium Drive — Health Dover Traction Passenger EA $175.00
Admin

47. | 8000 N. Stadium Drive — Health Dover Traction Passenger EA $175.00
Admin

48. | 8000 N. Stadium Drive — Health Dover Traction Passenger EA $175.00
Admin

49. | 8000 N. Stadium Drive8000 N. Otis Hydraulic Passenger | EA $85.00
Stadium Drive — Health Admin

50. | 3203 S. Dairy Ashford Rd — West | Houston Hydraulic Passenger | EA $98.00
Police Sta.

51. | 3203 S. Dairy Ashford Rd -~ West | Houston Hydraulic Passenger EA $98.00
Police Sta.

52. | 3203 S. Dairy Ashford Rd — West | Houston Hydraulic Passenger | EA $98.00
Police Sta.

53. | 3203 S. Dairy Ashford Rd — West | Houston Hydraulic Passenger | EA $98.00
Police Sta.

54. | 3203 S. Dairy Ashford Rd — West | Houston Hydraulic Passenger EA $98.00
Palice Sta.

55. | 8300 MyKawa Rd — SE Police Schindler Hydraulic Passenger | EA $98.00
Cmd

56. | 8300 MyKawa Rd — SE Police Schindler Hydraulic Passenger EA $98.00
Command.

57. | 8300 MyKawa Rd — SE Police Schindler Hydraulic Passenger | EA $98.00
Command.

58. | 8300 MyKawa Rd — SE Police Schindler Hydraulic Passenger | EA $98.00

Cmnd.
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# | LOCATION MANUFACTURER TYPE UNIT PRICE

59. | 1200 Travis — Police Admin Otis Gearless (Hi-Rise) EA $320.00
Passenger

60. | 1200 Travis — Police Admin Otis Gearless (Hi-Rise) EA $320.00
Pass

61. | 1200 Travis — Police Admin Otis Gearless (Hi-Rise) EA $320.00
Passenger

62. | 1200 Travis — Police Admin Otis Gearless (Hi-Rise) EA $320.00
Passenger

63. | 1200 Travis — Police Admin Otis Gearless (Hi-Rise) EA $320.00
Passenger

64. | 1200 Travis — Police Admin Otis Gearless (Lo-Rise) EA $320.00
Passenger

65. | 1200 Travis — Police Admin Otis Gearless (Lo-Rise) EA $320.00
Passenger

66. | 1200 Travis — Police Admin Otis Gearless (Lo-Rise) EA $320.00
Passenger

67. | 1200 Travis - Police Admin Otis Gearless (Lo-Rise) EA $320.00
Passenger

68. | 1200 Travis — Police Admin Otis Gearless (Lo-Rise) EA $320.00
Passenger

69. | 1200 Travis — Police Admin Otis Gearless (Lo-Rise) EA $320.00
Passenger

70. | 1200 Travis — Police Admin Otis Gearless (Hi-Rise) EA $320.00
Freight

71. | 1200 Travis — Police Admin Otis Gearless Passenger EA $320.00

72. | 1200 Travis — Police Admin Otis Gearless Passenger EA $320.00

73. | 1200 Travis — Police Admin Otis Gearless Passenger EA $320.00

74. | 1200 Travis — Police Admin Otis Gearless Passenger EA $320.00

75. | 5300 Caroline — Clayton Branch Dover Hydraulic Passenger | EA $85.00

76. | 5300 Caroline — Clayton Branch Dover Hydraulic Passenger | EA $85.00

77. | 4100 Montrose — Monrose Branch | Esco Hydraulic Passenger | EA $85.00

78. | 2510 Willowick — Looscan Branch | Schindler Hydraulic Passenger | EA $98.00

79. | 1115 S. Braeswood — Central Dover Traction Passenger EA $165.00

Health Lab
80. | 1115 S. Braeswood — Central Dover Traction Passenger EA $165.00
Health Lab

81. | 7037 Capitol ~ Magnolia MSC GAL Hydraulic Passenger | EA $95.00

82. | 2707 Dalton Westinghouse Hydraulic Passenger | EA $85.00

83. | 2700 Dalton Allen Bradley Hydraulic Freight EA $85.00

84. | 7101 Renwick US Elevator Hydraulic EA $85.00

PUBLIC WORKS &
ENGINEERING

85. | 4200 Leeland Baxco Hydraulic Passenger EA $85.00

86. | 4200 Leeland Motion Hydraulic Passenger EA $85.00

87. | 100A Japhet US Elevator Hydraulic EA $85.00
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# | LOCATION MANUFACTURER TYPE UNIT PRICE

88. | 801 Gillette Giant Lift Hyraulic — Freight EA $110.00

89. | 12319 2 Aimeda Road Alimak 3 Manlift 2719 EA $110.00

90. | 12319 2 Aimeda Road Alimak 3 Manlift 2719 EA $110.00

91. | 12319 2 Aimeda Road Montgomery Hydraulic Passenger EA $85.00

92. | 2525 S. Sgt Esco Hydraulic Freight EA $85.00 |
Mario Garcia

93. | 2525 S. Sgt Esco Hydraulic Freight EA $85.00
Mario Garcia

94. | 2525 S. Sgt Houston Elevator Traction Passenger EA $175.00
Mario Garcia

95, | 2525 S. Sgt Houston Elevator Traction Freight EA $175.00
Mario Garcia

96. | 2525 S. Sgt Montgomery Hydraulic Passenger EA $95.00
Mario Garcia

97. | 2525 S. Sgt Otis Traction Freight EA $180.00
Mario Garcia

98. | 2606 Parker Road Alimak 3 Manlift 2633 EA $100.00

99. | 4211 Beechnut US Elevator Hydraulic Passenger EA $85.00

100] 4545 Groveway Houston Elevator Hydraulic Passenger EA $85.00

101] 5423 Magnum US Elevator Hydraulic Passenger EA $85.00

102, 7410 Galveston Road Alimak 3 Manlift 2643 EA $105.00

103 9500 Lawndale Montgomery Passenger EA $175.00

Traction

104] 3502 Texas Alimak 3 Manlift EA $100.00

105 12815 Galveston Road Alimak 3 Manlift EA $100.00

106 9030 Clinton Drive Alimak 3 Manlift EA $100.00

107 9610 Kingspoint Alimak 3 Manlift EA $100.00

108, 3100 Scott Dover Passenger EA $98.00

109, 319 St. Emanuel Esco Hydraulic EA $85.00

110] 105 Sabine Montgomery Hydraulic Passenger EA $85.00

111, 2300 Federal Road Dover Hydraulic Passenger EA $85.00

112{ 7004 Ardmore US Elevator Hydraulic Passenger EA $85.00

113, 4501 Leeland Schindler Micronic Process EA $85.00

Hydraulic
114] 3100 Genoa Red-Bluff - SEWPP | Thyssen Krupp Hydraulic Freight EA $85.00
115 3300 Main Montgomery Traction EA $125.00
SOLID WASTE

116] 5617 Neches Houston Elevator Hydraulic Passenger EA $85.00

117 1506 Central Montgomery Hydraulic Passenger EA $85.00
PARKS & RECREATION

118, 2020 Herman Hydraulic Passenger EA $85.00

119) 2020 Herman Hydraulic Passenger EA $85.00

120) 6600 Harbor Town Dr - Wheel Chair Lift EA $78.00
Sharpstown Rec. Center
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YR 1 ESTIMATED HOURLY LABOR QUANTITIES FOR REPAIRS HOURLY RATE
121/ Standard Labor Rate for Certified/License Technician $98.00
122, Standard Labor Rate for Non-Certified/Non-License Helper $75.00
123 Overtime Labor Rate for Certified/License Technician $166.00
124, Overtime Labor Rate for Non-Certified/Non-License Helper $127.50
125, Emergency Labor Rate for Certified/License Technician $166.50
126{ Emergency Labor Rate for Non-Certified/Non-License Helper $127.50

YR 1 PARTS + MARKUP (cost = markup) Percentage
127 Parts + Materials 20%
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# | LOCATION MANUFACTURER TYPE UNIT PRICE
=Yr 2 Monthly Preventive Maintenance Inclusive of ali labor,
materials, and transportations
General Services Department
NORTH DISTRICT
1. | 1205 Dart, Bldg “A” Montgomery Hydraulic Passenger EA $100.00
2. | 1205 Dart, Bidg “B” Montgomery Hydraulic Freight EA $100.00
3. | 1400 Lubbock — Municipal Courts | Dover Hydraulic Passenger EA $100.00
4. | 1400 Lubbock — Municipal Courts | Dover Hydraulic Passenger EA $100.00
5. | 1400 Lubbock — Municipal Courts | Dover Hydraulic Passenger EA $100.00
6. | 61 Riesner - Central Police Dover Traction Passenger EA $205.00
7. | 61 Riesner — Central Police Dover Traction Passenger EA $205.00
8. | 61 Riesner — Central Police Dover Traction Passenger EA $205.00
9. | 62 Riesner-Central Police Garage | Montgomery Traction Passenger EA $205.00
10. | 62 Reisner, Central Police PCB Otis Traction Passenger EA $205.00
11. | 33 Artesian — Gerson Bldg. Houston Hydraulic Passenger EA $100.00
12. | 1700 Aldine Westfield — Police Houston Hydraulic Passenger EA $100.00
Academy
13. | 1103 Goliad — Volker Bidg. Otis Traction Freight EA $215.00
14. ] 1103 Goliad — Voiker Bidg. Otis Traction Freight EA $105.00
15. | 61 Riesner — Central Police Dumbwaiter Traction Freight EA $228.00
16. | 9455 W. Montgomery Rd — North | Schindler Hydraulic Passenger EA $123.00
Police Sta
17. | 9455 W. Montgomery Rd - North | Schindler Hydraulic Passenger EA $98.00
Police Sta
18. | 9455 W. Montgomery Rd - North | Schindler Hydraulic Passenger EA $98.00
Police Sta
19. | 5320 N. Shepherd - HEC Schindler Hydraulic Passenger EA $127.00
20. | 5320 N. Shepherd - HEC Schindler Hydraulic Passenger EA $118.00
21. | 901 Bagby — City Hall Swift Traction Passenger EA $189.00
22. | 901 Bagby - City Hall Swift Traction Passenger EA $189.00
23. | 901 Bagby - City Hall Swift Traction Passenger EA $189.00
24. | 901 Bagby — City Hall Otis Traction Passenger EA $189.00
25, | 900 Bagby — City Hall Annex Schindler Micronic Passenger EA $189.00
26. | 900 Bagby - City Hall Annex Schindler Micronic Passenger EA $189.00
27. | 900 Bagby - City Hall Annex Schindier Micronic Passenger EA $189.00
28, | 900 Bagby - City Hall Annex Schindler Micronic Passenger EA $189.00
29. | 900 Bagby — City Hall Annex Westinghouse Escalator EA $253.00
30. | 900 Bagby - City Hall Annex Westinghouse Escalator EA $253.00
31. | 500 McKinney - JHJ Library Montgomery Traction Passenger EA $188.00
32. | 500 McKinney — JHJ Library Montgomery Traction Passenger EA $188.00
33. | 500 McKinney — JHJ Library Montgomery Traction Passenger EA $188.00
34. | 500 McKinney — JHJ Library - Montgomery Hydraulic Passenger | EA $114.00
Handicapped
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# | LOCATION MANUFACTURER TYPE UNIT PRICE

35. | 500 McKinney — JHJ Library Lampson Booklift EA $205.00

36. | 500 McKinney — JHJ Library Lampson Booklift EA $205.00

37. | 400 McKinney - Julia Ideson Westinghouse Traction Passenger EA $188.00
Building

38. | 400 McKinney - Julia Ideson Westinghouse Traction Passenger EA $188.00

39. 2;] Cl)lglggenter -LRC Esco Hydraulic Passenger | EA $98.00

40. | 6719 West Montgomery — Acres U.S. Elevator No. 201 EA $89.00
Homes HPD

41. | 1809 N. Main - La Nueva Health Schindler Hydraulic Passenger | EA $89.00

42. | 1809 N. Main - La Nueva Heaith Schindler Hydraulic Passenger | EA $89.00

43. | 1809 N. Main — La Nueva Health Schindler Hydraulic Freight EA $94.00

44. | 6402 Market — Denver Harbor Montgomery Kone Hydro 97 Passenger EA $94.00
MSC MX

GENERAL SERVICES DEPARTMENT
SOUTH DISTRICT

45. | 8000 N. Stadium Drive — Health Dover Hydraulic Passenger EA $88.00
Admin

46. | 8000 N. Stadium Drive ~ Health Dover Traction Passenger EA $179.00
Admin

47. | 8000 N. Stadium Drive - Health Dover Traction Passenger EA $179.00
Admin

48. | 8000 N. Stadium Drive — Health Dover Traction Passenger EA $179.00
Admin

49. | 8000 N. Stadium Drive8000 N. Otis Hydraulic Passenger | EA $88.00
Stadium Drive — Health Admin

50. | 3203 S. Dairy Ashford Rd — West | Houston Hydraulic Passenger | EA $100.00
Police Sta.

51. | 3203 S. Dairy Ashford Rd — West | Houston Hydraulic Passenger | EA $102.00
Police Sta.

52. | 3203 S. Dairy Ashford Rd — West | Houston Hydraulic Passenger EA $102.00
Police Sta.

53. | 3203 S. Dairy Ashford Rd — West | Houston Hydraulic Passenger EA $102.00
Police Sta.

54. | 3203 S. Dairy Ashford Rd — West | Houston Hydraulic Passenger | EA $102.00
Police Sta.

55. | 8300 MyKawa Rd — SE Police Schindier Hydraulic Passenger | EA $102.00
Cmd

56. | 8300 MyKawa Rd - SE Police Schindler Hydraulic Passenger | EA $102.00
Command.

57. | 8300 MyKawa Rd — SE Police Schindler Hydraulic Passenger | EA $102.00
Command.

58. | 8300 MyKawa Rd — SE Police Schindler Hydraulic Passenger | EA $102.00
Cmnd.

59. | 1200 Travis — Police Admin Otis Gearless (Hi-Rise) EA $327.00

Passenger
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LOCATION

# MANUFACTURER TYPE UNIT PRICE

60. | 1200 Travis — Police Admin Otis Gearless (Hi-Rise) EA $327.00
Pass

61. | 1200 Travis — Police Admin Otis Gearless (Hi-Rise) EA $327.00
Passenger

62. | 1200 Travis — Police Admin Otis Gearless (Hi-Rise) EA $327.00
Passenger

63. | 1200 Travis — Police Admin Otis Gearless (Hi-Rise) EA $327.00
Passenger

64. | 1200 Travis — Police Admin Otis Gearless (Lo-Rise) EA $327.00
Passenger

65. | 1200 Travis — Police Admin Otis Gearless (Lo-Rise) EA $327.00
Passenger

66. | 1200 Travis — Police Admin Otis Gearless (L.o-Rise) EA $327.00
Passenger

67. | 1200 Travis — Police Admin Otis Gearless (Lo-Rise) EA $327.00
Passenger

68. | 1200 Travis — Police Admin Otis Gearless (Lo-Rise) EA $327.00
Passenger

69. | 1200 Travis — Police Admin Otis Gearless (Lo-Rise) EA $327.00
Passenger

70. | 1200 Travis — Police Admin Otis Gearless (Hi-Rise) EA $327.00
Freight

71. | 1200 Travis — Police Admin Otis Gearless Passenger EA $327.00

72. | 1200 Travis — Police Admin Otis Gearless Passenger EA $327.00

73. | 1200 Travis — Police Admin Otis Gearless Passenger EA $327.00

74. | 1200 Travis — Police Admin Otis Gearless Passenger EA $327.00

75. | 5300 Caroline — Clayton Branch Dover Hydraulic Passenger | EA $88.00

76. | 5300 Caroline — Clayton Branch Dover Hydraulic Passenger | EA $88.00

77. | 4100 Montrose — Monrose Branch | Esco Hydraulic Passenger | EA $88.00

78. | 2510 Willowick — Looscan Branch | Schindler Hydraulic Passenger EA $101.00

79. | 1115 S. Braeswood — Central Dover Traction Passenger EA $170.00

Health Lab
80. | 1115 S. Braeswood — Central Dover Traction Passenger EA $170.00
Health Lab

81. | 7037 Capitol — Magnolia MSC GAL Hydraulic Passenger EA $99.00

82. | 2707 Dalton Westinghouse Hydraulic Passenger | EA $88.00

83. | 2700 Daiton Allen Bradley Hydraulic Freight EA $88.00

84. | 7101 Renwick US Elevator Hydraulic EA $88.00

PUBLIC WORKS &
ENGINEERING

85. | 4200 Leeland Baxco Hydraulic Passenger EA $88.00

86. | 4200 Leeland Motion Hydraulic Passenger EA $88.00

87. | 100A Japhet US Elevator Hydraulic EA $88.00

88. | 801 Gillette Giant Lift Hyraulic — Freight EA $115.00
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# | LOCATION MANUFACTURER TYPE UNIT PRICE

89. | 12319 %4 Almeda Road Alimak 3 Manlift 2719 EA $115.00

90. | 12319 2 Almeda Road Alimak 3 Manlift 2719 EA $115.00

91. | 12319 2 Aimeda Road Montgomery Hydraulic Passenger EA $89.00

92, | 2525 S. Sgt Esco Hydraulic Freight EA $89.00
Mario Garcia

93. | 2525 S. Sgt Esco Hydraulic Freight EA $89.00
Mario Garcia

94. | 2525 S. Sgt Houston Elevator Traction Passenger EA $180.00
Mario Garcia

95. | 2525 S. Sgt Houston Elevator Traction Freight EA $180.00
Mario Garcia

96. | 2525 S. Sgt Montgomery Hydraulic Passenger EA $99.00
Mario Garcia

97. | 2525 S. Sgt Otis Traction Freight EA $185.00
Mario Garcia

98. | 2606 Parker Road Alimak 3 Manlift 2633 EA $113.00

99. | 4211 Beechnut US Elevator Hydraulic Passenger EA $89.00

100 4545 Groveway Houston Elevator Hydraulic Passenger EA $89.00

101] 5423 Magnum US Elevator Hydraulic Passenger EA $89.00

102, 7410 Galveston Road Alimak 3 Manlift 2643 EA $110.00

103, 9500 Lawndale Montgomery Passenger EA $180.00

Traction

104 3502 Texas Alimak 3 Manlift EA $105.00

105 12815 Galveston Road Alimak 3 Manlift EA $105.00

106 9030 Clinton Drive Alimak 3 Manlift EA $105.00

107] 9610 Kingspoint Alimak 3 Manlift EA $105.00

108 3100 Scott Dover Passenger EA $102.00

109, 319 St. Emanuel Esco Hydraulic EA $89.00

110, 105 Sabine Montgomery Hydraulic Passenger EA $89.00

111] 2300 Federal Road Dover Hydraulic Passenger EA $89.00

112] 7004 Ardmore US Elevator Hydraulic Passenger EA $89.00

113} 4501 Leeland Schindler Micronic Process EA $89.00

Hydraulic
114; 3100 Genoa Red-Bluff - SEWPP | Thyssen Krupp Hydraulic Freight EA $89.00
115, 3300 Main Montgomery Traction EA $130.00
SOLID WASTE

116, 5617 Neches Houston Elevator Hydraulic Passenger EA $89.00

117 1506 Central Montgomery Hydraulic Passenger EA $89.00
PARKS & RECREATION

118/ 2020 Herman Hydraulic Passenger EA $89.00

119 2020 Herman Hydraulic Passenger EA $89.00

120, 6600 Harbor Town Dr - Wheel Chair Lift EA $82.00
Sharpstown Rec. Center
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YR 1 ESTIMATED HOURLY LABOR QUANTITIES FOR REPAIRS

HOURLY RATE

121, Standard Labor Rate for Certified/License Technician $98.00
122] Standard Labor Rate for Non-Certified/Non-License Helper $75.00
123, Overtime Labor Rate for Certified/License Technician $166.60
124; Overtime Labor Rate for Non-Certified/Non-License Helper $127.50
125, Emergency Labor Rate for Certified/License Technician $166.60
126 Emergency Labor Rate for Non-Certified/Non-License Helper $127.50

YR 1 PARTS + MARKUP (cost = markup) PERCENTAGE

127

Parts + Materials

20%
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# | LOCATION MANUFACTURER TYPE UNIT PRICE
Yr 3 Monthly Preventive Maintenance Inclusive of all labor,
materials, and transportations
General Services Department
NORTH DISTRICT
1. | 1205 Dart, Bldg “A” Montgomery Hydraulic Passenger EA $97.00
2. | 1205 Dart, Bidg “B” Montgomery Hydraulic Freight EA $97.00
3. | 1400 Lubbock ~ Municipal Courts | Dover Hydraulic Passenger EA $97.00
4. | 1400 Lubbock — Municipal Courts | Dover Hydraulic Passenger EA $97.00
5. | 1400 Lubbock —~ Municipal Courts | Dover Hydraulic Passenger EA $97.00
6. | 61 Riesner — Central Police Dover Traction Passenger EA $200.00
7. | 61 Riesner — Central Police Dover Traction Passenger EA $200.00
8. | 61 Riesner - Central Police Dover Traction Passenger EA $200.00
9. | 62 Riesner-Central Police Garage | Montgomery Traction Passenger EA $200.00
10. | 62 Reisner, Central Police PCB Otis Traction Passenger EA $200.00
11. | 33 Artesian — Gerson Bldg. Houston Hydraulic Passenger EA $96.00
12. | 1700 Aldine Westfield — Police Houston Hydraulic Passenger EA $96.00
Academy
13. | 1103 Goliad — Volker Bldg. Otis Traction Freight EA $212.00
14. | 1103 Goliad - Volker Bldg. Otis Traction Freight EA $100.00
15. | 61 Riesner - Central Police Dumbwaiter Traction Freight EA $227.00
16. | 9455 W. Montgomery Rd — North | Schindler Hydraulic Passenger EA $122.00
Police Sta
17. | 9455 W. Montgomery Rd — North | Schindler Hydraulic Passenger EA $97.00
Police Sta
18. | 9455 W. Montgomery Rd — North | Schindier Hydraulic Passenger EA $97.00
Police Sta
19. | 5320 N. Shepherd - HEC Schindler Hydraulic Passenger EA $127.00
20. | 5320 N. Shepherd - HEC Schindler Hydraulic Passenger EA $115.00
21. | 901 Bagby - City Hall Swift Traction Passenger EA $185.00
22, | 901 Bagby — City Hall Swift Traction Passenger EA $185.00
23. | 901 Bagby — City Hall Swift Traction Passenger EA $185.00
24. | 901 Bagby — City Hall Otis Traction Passenger EA $185.00
25. | 900 Bagby ~ City Hall Annex Schindler Micronic Passenger EA $185.00
26. | 900 Bagby — City Hall Annex Schindler Micronic Passenger EA $185.00
27. | 900 Bagby — City Hall Annex Schindier Micronic Passenger EA $185.00
28. | 900 Bagby — City Hall Annex Schindler Micronic Passenger EA $185.00
29. | 900 Bagby — City Hall Annex Waestinghouse Escalator EA $255.00
30. | 900 Bagby — City Hall Annex Westinghouse Escalator EA $255.00
31. | 500 McKinney — JHJ Library Montgomery Traction Passenger EA $185.00
32. | 500 McKinney ~ JHJ Library Montgomery Traction Passenger EA $185.00
33. | 500 McKinney — JHJ Library Montgomery Traction Passenger EA $185.00
34. | 500 McKinney — JHJ Library - Montgomery Hydraulic Passenger | EA $112.00
Handicapped
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# | LOCATION MANUFACTURER TYPE UNIT PRICE

35. | 500 McKinney — JHJ Library Lampson Booklift EA $202.00

36. | 500 McKinney — JHJ Library Lampson Booklift EA $202.00

37. | 400 McKinney - Julia Ideson Westinghouse Traction Passenger EA $185.00

38. AB,ggd&gKinney - Julia Ideson Westinghouse Traction Passenger EA $185.00

39. g):] gg'%genter -LRC Esco Hydraulic Passenger | EA $98.00

40. | 6719 West Montgomery — Acres U.S. Elevator No. 201 EA $87.00
Homes HPD

41. | 1809 N. Main — La Nueva Heaith Schindler Hydraulic Passenger | EA $87.00

42. | 1809 N. Main — La Nueva Heaith Schindler Hydraulic Passenger | EA $87.00

43. | 1809 N. Main - La Nueva Health Schindler Hydraulic Freight EA $92.00

44. | 6402 Market — Denver Harbor Montgomery Kone Hydro 97 Passenger EA $92.00
MSC MX

GENERAL SERVICES DEPARTMENT
SOUTH DISTRICT

45. | 8000 N. Stadium Drive — Health Dover Hydraulic Passenger EA $90.00
Admin

46. | 8000 N. Stadium Drive — Health Dover Traction Passenger EA $90.00
Admin

47. | 8000 N. Stadium Drive — Health Dover Traction Passenger EA $175.00
Admin

48. | 8000 N. Stadium Drive ~ Health Dover Traction Passenger EA $175.00
Admin

49. | 8000 N. Stadium Drive8000 N. Otis Hydraulic Passenger | EA $87.00
Stadium Drive — Health Admin

50. | 3203 S. Dairy Ashford Rd — West | Houston Hydraulic Passenger | EA $98.00
Police Sta.

51. | 3203 S. Dairy Ashford Rd —West | Houston Hydraulic Passenger | EA $98.00
Police Sta.

52. | 3203 S. Dairy Ashford Rd - West | Houston Hydraulic Passenger | EA $100.00
Police Sta.

53. | 3203 S. Dairy Ashford Rd - West | Houston Hydraulic Passenger | EA $100.00
Police Sta.

54, | 3203 S. Dairy Ashford Rd -~ West | Houston Hydraulic Passenger | EA $100.00
Palice Sta.

55. | 8300 MyKawa Rd — SE Police Schindler Hydraulic Passenger | EA $100.00
Cmd

56. | 8300 MyKawa Rd — SE Palice Schindler Hydraulic Passenger EA $100.00
Command.

57. | 8300 MyKawa Rd — SE Police Schindler Hydraulic Passenger | EA $100.00
Command.

58. | 8300 MyKawa Rd — SE Police Schindler Hydraulic Passenger | EA $100.00
Cmnd.

59. | 1200 Travis - Police Admin Otis Gearless (Hi-Rise) EA $330.00

Passenger
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# | LOCATION MANUFACTURER TYPE UNIT PRICE

60. | 1200 Travis — Police Admin Otis Gearless (Hi-Rise) EA $330.00
Pass

61. | 1200 Travis — Police Admin Otis Gearless (Hi-Rise) EA $330.00
Passenger

62. | 1200 Travis — Police Admin Otis Gearless (Hi-Rise) EA $330.00
Passenger

63. | 1200 Travis — Police Admin Otis Gearless (Hi-Rise) EA $330.00
Passenger

64. | 1200 Travis — Police Admin Otis Gearless (Lo-Rise) EA $330.00
Passenger

65. | 1200 Travis — Police Admin Otis Gearless (Lo-Rise) EA $330.00
Passenger

66. | 1200 Travis — Police Admin Otis Gearless (Lo-Rise) EA $330.00
Passenger

67. | 1200 Travis — Police Admin Otis Gearless (Lo-Rise) EA $330.00
Passenger

68. | 1200 Travis — Police Admin Otis Gearless (Lo-Rise) EA $330.00
Passenger

69. | 1200 Travis — Police Admin Otis Gearless (Lo-Rise) EA $330.00
Passenger

70. | 1200 Travis — Police Admin Otis Gearless (Hi-Rise) EA $330.00
Freight

71. | 1200 Travis — Police Admin Otis Gearless Passenger EA $330.00

72. | 1200 Travis — Police Admin Otis Gearless Passenger EA $330.00

73. | 1200 Travis — Police Admin Otis Gearless Passenger EA $330.00

74. | 1200 Travis — Police Admin Otis Gearless Passenger EA $330.00

75. | 5300 Caroline ~ Clayton Branch Dover Hydraulic Passenger | EA $89.00

76. | 5300 Caroline — Clayton Branch Dover Hydraulic Passenger | EA $89.00

77. | 4100 Montrose — Monrose Branch | Esco Hydraulic Passenger | EA $89.00

78. | 2510 Willowick — Looscan Branch | Schindler Hydraulic Passenger | EA $100.00

79. | 1115 S. Braeswood — Central Dover Traction Passenger EA $170.00

Health Lab
80. | 1115 S. Braeswood — Central Dover Traction Passenger EA $170.00
Health Lab

81. | 7037 Capitol — Magnolia MSC GAL Hydraulic Passenger | EA $97.00

82. | 2707 Dalton Westinghouse Hydraulic Passenger | EA $88.00

83. | 2700 Dalton Allen Bradley Hydraulic Freight EA $88.00

84. | 7101 Renwick US Elevator Hydraulic EA $88.00

PUBLIC WORKS &
ENGINEERING

85. | 4200 Leeland Baxco Hydraulic Passenger EA $90.00

86. | 4200 Leeland Motion Hydraulic Passenger EA $90.00

87. | 100A Japhet US Elevator Hydraulic EA $90.00

88. | 801 Gillette Giant Lift Hyraulic — Freight EA $118.00
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# | LOCATION MANUFACTURER TYPE UNIT PRICE

89. | 12319 %2 Almeda Road Alimak 3 Manlift 2719 EA $118.00

90. | 12319 2 Aimeda Road Alimak 3 Manlift 2719 EA $118.00

91. | 12319 ¥2 Almeda Road Montgomery Hydraulic Passenger EA $92.00

92. | 2525 S. Sgt Esco Hydraulic Freight EA $92.00
Mario Garcia

93. | 2525 S. Sgt Esco Hydraulic Freight EA $92.00
Mario Garcia

94. | 2525 S. Sgt Houston Elevator Traction Passenger EA $184.00
Mario Garcia

95. | 2525 S. Sgt Houston Elevator Traction Freight EA $184.00
Mario Garcia

96. | 2525 S. Sgt Montgomery Hydraulic Passenger EA $103.00
Mario Garcia

97. | 2525 S. Sgt Otis Traction Freight EA $190.00
Mario Garcia

98. | 2606 Parker Road Alimak 3 Manlift 2633 EA $116.00

99. | 4211 Beechnut US Elevator Hydraulic Passenger EA $93.00

100 4545 Groveway Houston Elevator Hydraulic Passenger EA $93.00

101] 5423 Magnum US Elevator Hydraulic Passenger EA $93.00

102{ 7410 Galveston Road Alimak 3 Maniift 2643 EA $114.00

103; 9500 Lawndale Montgomery Passenger EA $184.00

Traction

104, 3502 Texas Alimak 3 Manlift EA $108.00

105 12815 Galveston Road Alimak 3 Manlift EA $108.00

106, 9030 Clinton Drive Alimak 3 Manlift EA $108.00

107 9610 Kingspoint Alimak 3 Manlift EA $108.00

108 3100 Scott Dover Passenger EA $104.00

109, 319 St. Emanuel Esco Hydraulic EA $91.00

110{ 105 Sabine Montgomery Hydraulic Passenger EA $91.00

111} 2300 Federal Road Dover Hydraulic Passenger EA $91.00

112] 7004 Ardmore US Elevator Hydraulic Passenger EA $91.00

1134 4501 Leeland Schindler Micronic Process EA $91.00

Hydraulic
114} 3100 Genoa Red-Bluff - SEWPP | Thyssen Krupp Hydraulic Freight EA $91.00
115] 3300 Main Montgomery Traction EA $135.00
SOLID WASTE

116 5617 Neches Houston Elevator Hydraulic Passenger EA $91.00

117] 1506 Central Montgomery Hydraulic Passenger EA $91.00
PARKS & RECREATION

118, 2020 Herman Hydraulic Passenger EA $93.00

1194 2020 Herman Hydraulic Passenger EA $93.00

120 6600 Harbor Town Dr - Wheel Chair Lift EA $93.00
Sharpstown Rec..Center
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YR 3 ESTIMATED HOURLY LABOR QUANTITIES FOR REPAIRS

HOURLY RATE

121, Standard Labor Rate for Certified/License Technician $98.00
122; Standard Labor Rate for Non-Certified/Non-License Helper $75.00
123/ Overtime Labor Rate for Certified/License Technician $166.60
124, Overtime Labor Rate for Non-Certified/Non-License Helper $127.50
125/ Emergency Labor Rate for Certified/License Technician $166.60
126] Emergency Labor Rate for Non-Certified/Non-License Helper $127.50

YR 1 PARTS + MARKUP (cost = markup) PERCENTAGE
127, Parts + Materials 20%
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# | LOCATION MANUFACTURER TYPE UNIT PRICE
Yr 4 Monthly Preventive Maintenance Inclusive of all tabor,
materials, and transportations
General Services Department
NORTH DISTRICT
1. | 1205 Dart, Bldg “A” Montgomery Hydraulic Passenger EA $101.00
2. | 1205 Dart, Bidg “B” Montgomery Hydraulic Freight EA $101.00
3. | 1400 Lubbock — Municipal Courts | Dover Hydraulic Passenger EA $101.00
4. | 1400 Lubbock — Municipal Courts | Dover Hydraulic Passenger EA $101.00
5. | 1400 Lubbock — Municipal Courts | Dover Hydraulic Passenger EA $101.00
6. | 61 Riesner — Central Police Dover Traction Passenger EA $206.00
7. | 61 Riesner — Central Police Dover Traction Passenger EA $206.00
8. | 61 Riesner — Central Police Dover Traction Passenger EA $206.00
9. | 62 Riesner-Central Police Garage | Montgomery Traction Passenger EA $206.00
10. | 62 Reisner, Central Police PCB Otis Traction Passenger EA $206.00
11. | 33 Artesian — Gerson Bidg. Houston Hydraulic Passenger EA $99.00
12. | 1700 Aldine Westfield — Police Houston Hydraulic Passenger EA $99.00
Academy
13. | 1103 Goliad — Volker Bidg. Otis Traction Freight EA $214.00
14. | 1103 Goliad — Volker Bidg. Otis Traction Freight EA $103.00
15. | 61 Riesner — Central Police Dumbwaiter Traction Freight EA $230.00
16. | 9455 W. Montgomery Rd — North | Schindler Hydraulic Passenger EA $125.00
Police Sta
17. | 9455 W. Montgomery Rd — North | Schindler Hydraulic Passenger EA $100.00
Police Sta
18. | 9455 W. Montgomery Rd — North | Schindler Hydraulic Passenger EA $100.00
Police Sta
19. | 5320 N. Shepherd - HEC Schindler Hydraulic Passenger EA $130.00
20. | 5320 N. Shepherd - HEC Schindler Hydraulic Passenger EA $118.00
21. | 901 Bagby — City Hall Swift Traction Passenger EA $190.00
22, | 901 Bagby - City Hall Swift Traction Passenger EA $190.00
23. | 901 Bagby — City Hall Swift Traction Passenger EA $190.00
24. | 901 Bagby — City Hall Otis Traction Passenger EA $190.00
25. | 900 Bagby - City Hail Annex Schindler Micronic Passenger EA $190.00
26. | 900 Bagby — City Hall Annex Schindler Micronic Passenger EA $190.00
27. | 900 Bagby — City Hall Annex Schindler Micronic Passenger EA $190.00
28. | 900 Bagby — City Hail Annex Schindler Micronic Passenger EA $190.00
29. | 900 Bagby - City Hall Annex Westinghouse Escalator EA $228.00
30. | 900 Bagby - City Hall Annex Westinghouse Escalator EA $228.00
31. | 500 McKinney — JHJ Library Montgomery Traction Passenger EA $190.00
32. | 500 McKinney — JHJ Library Montgomery Traction Passenger EA $190.00
33. | 500 McKinney — JHJ Library Montgomery Traction Passenger EA $190.00
34. | 500 McKinney — JHJ Library - Montgomery Hydraulic Passenger | EA $115.00
Handicapped
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# | LOCATION MANUFACTURER TYPE UNIT PRICE

35. | 500 McKinney — JHJ Library Lampson Booklift EA $205.00

36. | 500 McKinney — JHJ Library Lampson Booklift EA $205.00

37. | 400 McKinney - Julia /deson Westinghouse Traction Passenger EA $189.00

38. Eggdl\l/?gKinney - Julia Ideson Westinghouse Traction Passenger EA $189.00

39. E:J(l)lg"(])genter -LRC Esco Hydraulic Passenger | EA $100.00

40. | 6719 West Montgomery — Acres U.S. Elevator No. 201 EA $92.00
Homes HPD

41. | 1809 N. Main — La Nueva Health Schindler Hydraulic Passenger | EA $92.00

42. | 1809 N. Main — La Nueva Health Schindler Hydraulic Passenger EA $92.00

43. | 1809 N. Main — La Nueva Health Schindler Hydraulic Freight EA $92.00

44. | 6402 Market — Denver Harbor Montgomery Kone Hydro 97 Passenger EA $92.00

é:ﬁgﬁALSEHWCESDEPARTMEN?X
SOUTH DISTRICT

45. | 8000 N. Stadium Drive — Health Dover Hydraulic Passenger | EA $94.00
Admin

46. | 8000 N. Stadium Drive — Health Dover Traction Passenger EA $175.00
Admin

47. | 8000 N. Stadium Drive - Health Dover Traction Passenger EA $175.00
Admin

48. | 8000 N. Stadium Drive — Health Dover Traction Passenger EA $175.00
Admin

49. | 8000 N. Stadium Drive8000 N. Otis Hydraulic Passenger EA $92.00
Stadium Drive — Heaith Admin

50. | 3203 S. Dairy Ashford Rd - West | Houston Hydraulic Passenger EA $104.00
Police Sta.

51. | 3203 S. Dairy Ashford Rd - West | Houston Hydraulic Passenger EA $103.00
Police Sta.

52. | 3203 S. Dairy Ashford Rd — West | Houston Hydraulic Passenger EA $103.00
Police Sta.

53. | 3203 S. Dairy Ashford Rd — West | Houston Hydraulic Passenger | EA $103.00
Police Sta.

54. | 3203 S. Dairy Ashford Rd — West | Houston Hydraulic Passenger | EA $103.00
Police Sta.

55. | 8300 MyKawa Rd — SE Police Schindler Hydraulic Passenger | EA $103.00
Cmd

56. | 8300 MyKawa Rd - SE Police Schindler Hydraulic Passenger | EA $103.00
Command.

57. | 8300 MyKawa Rd - SE Police Schindler Hydraulic Passenger | EA $103.00
Command.

58. | 8300 MyKawa Rd -~ SE Police Schindler Hydraulic Passenger | EA $103.00
Cmnd.

59. | 1200 Travis — Police Admin Otis Gearless (Hi-Rise) EA $340.00

Passenger
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# | LOCATION MANUFACTURER TYPE UNIT PRICE

60. | 1200 Travis — Police Admin Otis Gearless (Hi-Rise) EA $340.00
Pass

61. | 1200 Travis — Police Admin Otis Gearless (Hi-Rise) EA $340.00
Passenger

62. | 1200 Travis — Police Admin Otis Gearless (Hi-Rise) EA $340.00
Passenger

63. | 1200 Travis — Police Admin Otis Gearless (Hi-Rise) EA $340.00
Passenger

64. | 1200 Travis — Police Admin Otis Gearless (Lo-Rise) EA $340.00
Passenger

65. | 1200 Travis — Police Admin Otis Gearless (Lo-Rise) EA $340.00
Passenger

66. | 1200 Travis — Police Admin Otis Gearless (Lo-Rise) EA $340.00
Passenger

67. | 1200 Travis — Police Admin Otis Gearless (Lo-Rise) EA $340.00
Passenger

68. | 1200 Travis — Police Admin Otis Gearless (Lo-Rise) EA $340.00
Passenger

69. | 1200 Travis ~ Palice Admin Otis Gearless (Lo-Rise) EA $340.00
Passenger

70. | 1200 Travis — Police Admin Otis Gearless (Hi-Rise) EA $340.00
Freight

71. | 1200 Travis — Police Admin Otis Gearless Passenger EA $340.00

72. | 1200 Travis — Police Admin Otis Gearless Passenger EA $340.00

73. | 1200 Travis — Police Admin Otis Gearless Passenger EA $340.00

74. | 1200 Travis — Police Admin Otis Gearless Passenger EA $340.00

75. | 5300 Caroline - Clayton Branch Dover Hydraulic Passenger | EA $89.00

76. | 5300 Caroline — Clayton Branch Dover Hydraulic Passenger | EA $89.00

77. | 4100 Montrose — Monrose Branch | Esco Hydraulic Passenger | EA $89.00

-78. | 2510 Willowick — Looscan Branch | Schindler Hydraulic Passenger | EA $102.00

79. | 1115 S. Braeswood — Central Dover Traction Passenger EA $170.00

Health Lab
80. | 1115 S. Braeswood — Central Dover Traction Passenger EA $170.00
Health Lab

81. | 7037 Capitol — Magnolia MSC GAL Hydraulic Passenger | EA $99.00

82. | 2707 Dalton Westinghouse Hydraulic Passenger EA $92.00

83. | 2700 Daiton Allen Bradley Hydraulic Freight EA $92.00

84. | 7101 Renwick US Elevator Hydraulic EA $92.00

PUBLIC WORKS &
ENGINEERING

85. | 4200 Leeland Baxco Hydrauiic Passenger EA $94.00

86. | 4200 Leeland Motion Hydraulic Passenger EA $94.00

87. | 100A Japhet US Elevator Hydraulic EA $94.00

88. | 801 Gillette Giant Lift Hyraulic — Freight EA $121.00
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# | LOCATION MANUFACTURER TYPE UNIT PRICE

89. | 12319 %2 Almeda Road Alimak 3 Manlift 2719 EA $121.00

90. | 12319 %2 Almeda Road Alimak 3 Manlift 2719 EA $121.00

91. | 12319 %2 Almeda Road Montgomery Hydraulic Passenger EA $100.00

92. | 2525 S. Sgt Esco Hydraulic Freight EA $95.00
Mario Garcia

93. | 2525 S. Sqt Esco Hydraulic Freight EA $95.00
Mario Garcia

94. | 2525 S. Sgt Houston Elevator Traction Passenger EA $188.00
Mario Garcia

95. | 2525 S. Sgt Houston Elevator Traction Freight EA $188.00
Mario Garcia

96. | 2525 S. Sgt Montgomery Hydraulic Passenger EA $107.00
Mario Garcia

97. | 2525 S. Sgt Otis Traction Freight EA $195.00
Mario Garcia

98. | 2606 Parker Road Alimak 3 Maniift 2633 EA $119.00

99. | 4211 Beechnut US Elevator Hydraulic Passenger EA $96.00

100 4545 Groveway Houston Elevator Hydraulic Passenger EA $96.00

101 5423 Magnum US Elevator Hydraulic Passenger EA $96.00

102{ 7410 Galveston Road Alimak 3 Manlift 2643 EA $117.00

103] 9500 Lawndale Montgomery Passenger EA $188.00

Traction

104, 3502 Texas Alimak 3 Manlift EA $112.00

105 12815 Galveston Road Alimak 3 Manlift EA $112.00

106] 9030 Clinton Drive Alimak 3 Manlift EA $112.00

107, 9610 Kingspoint Alimak 3 Manlift EA $112.00

108 3100 Scott Dover Passenger EA $108.00

109 319 St. Emanuel Esco Hydraulic EA $94.00

110 105 Sabine Montgomery Hydraulic Passenger EA $94.00

111} 2300 Federal Road Dover Hydraulic Passenger EA $94.00

112{ 7004 Ardmore US Elevator Hydraulic Passenger EA $94.00

113 4501 Leeland Schindler Micronic Process EA $94.00

Hydraulic
114] 3100 Genoa Red-Bluff - SEWPP | Thyssen Krupp Hydraulic Freight EA $94.00
115 3300 Main Montgomery Traction EA $139.00
SOLID WASTE

116, 5617 Neches Houston Elevator Hydraulic Passenger EA $95.00

117] 1506 Central Montgomery Hydraulic Passenger EA $95.00
PARKS & RECREATION

118, 2020 Herman Hydraulic Passenger EA $97.00

119 2020 Herman Hydraulic Passenger EA $97.00

120 6600 Harbor Town Dr - Wheel Chair Lift EA $97.00
Sharpstown Rec. Center
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YR 4 ESTIMATED HOURLY LABOR QUANTITIES FOR REPAIRS

HOURLY RATE

121, Standard Labor Rate for Certified/License Technician $98.00
122; Standard Labor Rate for Non-Certified/Non-License Helper $75.00
123 Overtime Labor Rate for Certified/License Technician $166.60
124] Overtime Labor Rate for Non-Certified/Non-License Helper $127.50
125] Emergency Labor Rate for Certified/License Technician $166.60
126, Emergency Labor Rate for Non-Certified/Non-License Helper $127.50

YR 4 PARTS + MARKUP (cost = markup) PERCENTAGE
127, Parts + Materials 20%
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# | LOCATION MANUFACTURER TYPE UNIT PRICE
Yr 5§ Monthly Preventive Maintenance Inclusive of all labor,
materials, and transportations
General Services Department
NORTH DISTRICT
1. | 1205 Dart, Bidg “A” Montgomery Hydraulic Passenger EA $103.00
2. | 1205 Dart, Bidg “B” Montgomery Hydraulic Freight EA $103.00
3. | 1400 Lubbock — Municipal Courts | Dover Hydraulic Passenger EA $103.00
4. | 1400 Lubbock — Municipal Courts | Dover Hydraulic Passenger EA $103.00
5. | 1400 Lubbock — Municipal Courts | Dover Hydraulic Passenger EA $103.00
6. | 61 Riesner — Central Police Dover Traction Passenger EA $209.00
7. | 61 Riesner — Central Police Dover Traction Passenger EA $209.00
8. | 61 Riesner - Central Police Dover Traction Passenger EA $209.00
9. | 62 Riesner-Central Police Garage | Montgomery Traction Passenger EA $209.00
10. | 62 Reisner, Central Police PCB Otis Traction Passenger EA $209.00
11. | 33 Artesian — Gerson Bldg. Houston Hydraulic Passenger EA $103.00
12. | 1700 Aldine Westfield — Police Houston Hydraulic Passenger EA $103.00
Academy
13. | 1103 Goliad — Volker Bldg. Otis Traction Freight EA $218.00
14. | 1103 Goliad - Volker Bldg. Otis Traction Freight EA $107.00
15. | 61 Riesner — Central Police Dumbwaiter Traction Freight EA $234.00
16. | 9455 W. Montgomery Rd — North | Schindler Hydraulic Passenger EA $127.00
Police Sta
17. | 9455 W. Montgomery Rd — North | Schindler Hydraulic Passenger EA $104.00
Police Sta
18. | 9455 W. Montgomery Rd — North | Schindler Hydraulic Passenger EA $104.00
Police Sta
19. | 5320 N. Shepherd - HEC Schindler Hydraulic Passenger EA $134.00
20. | 5320 N. Shepherd - HEC Schindier Hydraulic Passenger EA $122.00
21. | 901 Bagby ~ City Hall Swift Traction Passenger EA $194.00
22. | 901 Bagby - City Hall Swift Traction Passenger EA $194.00
23. | 901 Bagby - City Hall Swift Traction Passenger EA $194.00
24. | 901 Bagby - City Hall Otis Traction Passenger EA $194.00
25. | 900 Bagby - City Hall Annex Schindler Micronic Passenger EA $194.00
26. | 900 Bagby - City Hall Annex Schindler Micronic Passenger EA $194.00
27. | 900 Bagby — City Hall Annex Schindler Micronic Passenger EA $194.00
28. | 900 Bagby ~ City Hall Annex Schindler Micronic Passenger EA $194.00
29. | 900 Bagby - City Hall Annex Westinghouse Escalator EA $232.00
30. | 900 Bagby — City Hall Annex Westinghouse Escalator EA $232.00
31. | 500 McKinney — JHJ Library Montgomery Traction Passenger EA $194.00
32. | 500 McKinney - JHJ Library Montgomery Traction Passenger EA $194.00
33. | 500 McKinney — JHJ Library Montgomery Traction Passenger EA $194.00
34. | 500 McKinney — JHJ Library - Montgomery Hydraulic Passenger EA $119.00

Handicapped
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# | LOCATION MANUFACTURER TYPE UNIT PRICE

35. | 500 McKinney — JHJ Library Lampson Bookiift EA $209.00

36. | 500 McKinney — JHJ Library Lampson Booklift EA $209.00

37. | 400 McKinney - Julia {deson Westinghouse Traction Passenger EA $192.00

38. Egng\TSKinney - Julia Ideson Westinghouse Traction Passenger EA $192.00

39. g: gg‘%%nter -LRC Esco Hydraulic Passenger EA $103.00

40. | 6719 West Montgomery — Acres U.S. Elevator No. 201 EA $95.00
Homes HPD

41. | 1809 N. Main — La Nueva Health Schindler Hydraulic Passenger EA $95.00

42. | 1809 N. Main — La Nueva Health Schindler Hydraulic Passenger EA $95.00

43. | 1809 N. Main — La Nueva Heaith Schindler Hydraulic Freight EA $95.00

44. | 6402 Market — Denver Harbor Montgomery Kone Hydro 97 Passenger EA $95.00
MSC MX

GENERAL SERVICES DEPARTMENT
SOUTH DISTRICT

45. | 8000 N. Stadium Drive — Health Dover Hydraulic Passenger EA $98.00
Admin

46. | 8000 N. Stadium Drive — Health Dover Traction Passenger EA $98.00
Admin

47. | 8000 N. Stadium Drive — Health Dover Traction Passenger EA $180.00
Admin

48. | 8000 N. Stadium Drive — Health Dover Traction Passenger EA $180.00
Admin

49. | 8000 N. Stadium Drive8000 N. Otis Hydraulic Passenger EA $180.00
Stadium Drive — Health Admin

50. | 3203 S. Dairy Ashford Rd — West | Houston Hydraulic Passenger EA $103.00
Police Sta.

51. | 3203 S. Dairy Ashford Rd — West | Houston Hydraulic Passenger EA $103.00
Police Sta.

52. | 3203 S. Dairy Ashford Rd — West | Houston Hydraulic Passenger EA $103.00
Police Sta.

53. | 3203 S. Dairy Ashford Rd — West | Houston Hydraulic Passenger EA $103.00
Police Sta.

54. | 3203 S. Dairy Ashford Rd — West | Houston Hydraulic Passenger EA $103.00
Police Sta.

55. | 8300 MyKawa Rd — SE Police Schindler Hydraulic Passenger EA $103.00
Cmd

56. | 8300 MyKawa Rd — SE Police Schindler Hydraulic Passenger EA $103.00
Command.

57. | 8300 MyKawa Rd — SE Police Schindler Hydraulic Passenger EA $103.00
Command.

58. | 8300 MyKawa Rd — SE Police Schindler Hydraulic Passenger EA $103.00
Cmnd.

59. | 1200 Travis — Police Admin Otis Gearless (Hi-Rise) EA $347.00

Passenger
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# | LOCATION MANUFACTURER TYPE UNIT PRICE

60. | 1200 Travis — Police Admin Otis Gearless (Hi-Rise) EA $347.00
Pass

61. | 1200 Travis — Police Admin Otis Gearless (Hi-Rise) EA $347.00
Passenger

62. | 1200 Travis — Police Admin Otis Gearless (Hi-Rise) EA $347.00
Passenger

63. | 1200 Travis — Police Admin Otis Gearless (Hi-Rise) EA $347.00
Passenger

64. | 1200 Travis — Police Admin Otis Gearless (Lo-Rise) EA $347.00
Passenger

65. | 1200 Travis — Police Admin Otis Gearless (Lo-Rise) EA $347.00
Passenger

66. | 1200 Travis — Police Admin Otis Gearless (Lo-Rise) EA $347.00
Passenger

67. | 1200 Travis — Police Admin Otis Gearless (Lo-Rise) EA $347.00
Passenger

68. | 1200 Travis — Police Admin Otis Gearless (Lo-Rise) EA $347.00
Passenger

69. | 1200 Travis — Police Admin Otis Gearless (Lo-Rise) EA $347.00
Passenger

70. | 1200 Travis — Police Admin Otis Gearless (Hi-Rise) EA $347.00
Freight

71. | 1200 Travis — Police Admin Otis Gearless Passenger EA $347.00

72. | 1200 Travis — Police Admin Otis Gearless Passenger EA $347.00

73. | 1200 Travis - Police Admin Otis Gearless Passenger EA $347.00

74. | 1200 Travis — Police Admin Otis Gearless Passenger EA $347.00

75. | 5300 Caroline — Clayton Branch Dover Hydraulic Passenger EA $92.00

76. | 5300 Caroline — Clayton Branch Dover Hydraulic Passenger EA $92.00

77. | 4100 Montrose — Monrose Branch | Esco Hydraulic Passenger EA $92.00

78. | 2510 Willowick — Looscan Branch | Schindler Hydraulic Passenger EA $105.00

79. | 1115 S. Braeswood — Central Dover Traction Passenger EA $173.00

Health Lab
80. | 1115 S. Braeswood - Central Dover Traction Passenger EA $173.00
Health Lab

81. | 7037 Capitol — Magnolia MSC GAL Hydraulic Passenger EA $103.00

82. | 2707 Dalton Westinghouse Hydraulic Passenger EA $96.00

83. | 2700 Dalton Allen Bradley Hydraulic Freight EA $96.00

84. | 7101 Renwick US Elevator Hydraulic EA $96.00

PUBLIC WORKS &
ENGINEERING

85. | 4200 Leeland Baxco Hydraulic Passenger EA $94.00

86. | 4200 Leeland Motion Hydraulic Passenger EA $94.00

87. | 100A Japhet US Elevator Hydraulic EA $94.00

88. | 801 Gillette Giant Lift Hyraulic - Freight EA $119.00
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89. | 12319 -2 Almeda Road Alimak 3 Manlift 2719 EA $119.00

90. | 12319 %2 Almeda Road Alimak 3 Manlift 2719 EA $119.00

91. | 12319 ¥ Almeda Road Montgomery Hydraulic Passenger EA $96.00

92. | 2525 S. Sgt Esco Hydraulic Freight EA $96.00
Mario Garcia

93. | 2525 S. Sgt Esco Hydraulic Freight EA $96.00
Mario Garcia

94. | 2525 S. Sgt Houston Elevator Traction Passenger EA $187.00
Mario Garcia

95. | 2525 S. Sgt Houston Elevator Traction Freight EA $187.00
Mario Garcia

96. | 2525 S. Sgt Montgomery Hydraulic Passenger EA $105.00
Mario Garcia

97. | 2525 S. Sgt Otis Traction Freight EA $191.00
Mario Garcia

98. | 2606 Parker Road Alimak 3 Manlift 2633 EA $120.00

99. | 4211 Beechnut US Elevator Hydraulic Passenger EA $96.00

100, 4545 Groveway Houston Elevator Hydraulic Passenger EA $96.00

101) 5423 Magnum US Elevator Hydraulic Passenger EA $96.00

102 7410 Galveston Road Alimak 3 Manlift 2643 EA $119.00

103] 9500 Lawndale Montgomery Passenger EA $191.00

Traction

104] 3502 Texas Alimak 3 Manlift EA $116.00

105/ 12815 Galveston Road Alimak 3 Manlift EA $116.00

106, 9030 Clinton Drive Alimak 3 Manlift EA $116.00

107 9610 Kingspoint Alimak 3 Manlift EA $116.00

108, 3100 Scott Dover Passenger EA $112.00

109 319 St. Emanuel Esco Hydraulic EA $99.00

110 105 Sabine Montgomery Hydraulic Passenger EA $99.00

111] 2300 Federal Road Dover Hydraulic Passenger EA $99.00

112 7004 Ardmore US Elevator Hydraulic Passenger EA $99.00

113 4501 Leeland Schindler Micronic Process EA $99.00

Hydraulic
114} 3100 Genoa Red-Bluff - SEWPP | Thyssen Krupp Hydraulic Freight EA $99.00
115 3300 Main Montgomery Traction EA $130.00
SOLID WASTE

116/ 5617 Neches Houston Elevator Hydraulic Passenger EA $101.00

117] 1506 Central Montgomery Hydraulic Passenger EA $101.00
PARKS & RECREATION

118 2020 Herman Hydraulic Passenger EA $101.00

119] 2020 Herman Hydraulic Passenger EA $101.00

120; 6600 Harbor Town Dr - Wheel Chair Lift EA $101.00
Sharpstown Rec. Center
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YR 1 ESTIMATED HOURLY LABOR QUANTITIES FOR REPAIRS HOURLY RATE
121, Standard Labor Rate for Certified/License Technician $100.00
122, Standard Labor Rate for Non-Certified/Non-License Helper $78.00
123 Overtime Labor Rate for Certified/License Technician $170.00
124 Overtime Labor Rate for Non-Certified/Non-License Helper $132.60
125] Emergency Labor Rate for Certified/License Technician $170.00
126] Emergency Labor Rate for Non-Certified/Non-License Helper $132.60

YR 1 PARTS + MARKUP (cost = markup) PERCENTAGE
127, Parts + Materials 20%
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EXHIBIT “I”
PAY OR PLAY PROGRAM

Page 86 of 90



ATTACHMENT A

Y ) N CERTIFICATION OF AGREEMENT TO
2 35 COMPLY WITH PAY OR PLAY PROGRAM

Contractor Name:

EMe Elevator, \ne.

(Contractor/Subcontractor)

$_ 28592 30

(Amount of Contract)

2905 W. Arkansas Ln, Ste 1ol Aviinafon Tx woiy
)

Project No.: [GES/CIP/AIP/File No] 33 ~L 22147

Project Name: [Legal Project Name] S33 -L22 147 fur Elevaors Escalator s : ookl i1
and_ Manhf+s for var ious Depaviments

In accordance with the City of Houston Pay or Play Program authorized by Ordinance 2007-534, Contractor agrees to

abide by the terms of this Program. This certification is required of all contractors for contracts subject to the program.

You must agree EITHER to PAY or to PLAY for each covered employee, including those of subcontractors subject to the

Contractor Address:

program.

[ 1Yes p’w]\No
[;/I/Yes [ INo

[ ]Yes [—ﬂ No

fYes [ ]No

[‘/K(;S [ 1No

Contractor agrees to Pay $1.00 per hour for work performed by covered employees,
including covered subcontractors’ employees, under the contract with the City.

Contractor agrees to offer health benefits to each covered employee, including
covered subcontractors’ employees that meet or exceed the following criteria:
(1) the employer will contribute no less than $150 per employee per
month toward the total premium cost; and
(2) the employee contribution, if any amount, will be no greater than
50% of the total premium cost.

Contractor agrees to pay of behalf of some covered employees and play on behalf of
other covered employees, in accordance with program requirements, including  subcontractors’
employees, if applicable.

Contractor will comply with all provisions of the Pay or Play Program and will
furnish all information and reports requested to determine compliance with program provisions.

For Prime Contractors Only: Contractor will file compliance reports with the City, which
will include activity for subcontractors subject to the program, in the form and to the
extent requested by the administering department or the Affirmative Action and
Contract Compliance Office. Compliance reports shali contain information including, but
not limited to, documentation showing employee health coverage and employee work
records.

-, J

! heret:/y certify that the above inforgation}s true and correct.

Ao e ﬁ Cep Ceeg / / 2 / Ut
CONTRAGTOR (Signature) DATE / !
Hepe (0 Eu AN Pe< nersT

NAME AND TITLE (Print or type)

Page 87 of 90



06 3O 88 =beq

01020
£-d0d uuod

weifiold 4Od ayi w ajedioied of pasmbay sojoenu0sgns Yyaes Joj papiugns 20 1SNt 7-40d U0 4 - ajapy

SsaIppy buijiep)

ssaIppy jlewi]

auoyg

Hos1a g 1yeII07) VN

Aejd | Aed [ oenuodqng
16 Janouny

ENA
193pddng

LY 10T IIGIGNG

1911ddNs © 101 S| 10D NUOINS PUC *000°00Z§ P 1210310 51 eNJCA IDCHUOIqNS 1 SINNJ0D 2Sat] s1ajdmon

auQ yoay)

Buoyd
reuny

ssappy
ues1d g pesd dod

SYOLIVHINOOEANS ONILLYJIDILEYd 40 1SI1T

WYHO0dd AV1d 40 AVd
NOLSAOH 40 ALD
9 INIWHIVLLY

000°0074 15T 1T JO SIHTBUCD WM SIOILNU0IGNS [[E 3PHIN] :al0N

wondiasag eqing 1efory

HOIBe U0 BuNg




ATTACHMENT C
Pay or Play Program
Contractor/Subcontractor Waiver Request

2

i"”””

It a waiver of the Pay or Play Program requirements is requested, the City of Houston contracting department
shall submit this Waiver Request form to the City of Houston Affirmative Action and Contract Compliance
Division along with any supporting documentation. A waiver, if granted, shall be effective for the duration of the
contract. In the event of renewal or renegotiation of the contract, subsequent waivers may be requested and
either granted or denied.

Departrnent: Date Submitted:
Contact Name: Phone:
Contractor/Subcontractor Name: Vendor No.:

Contract No./Description:

Contract/Subcontract Amount: $

This contract or subcontract is appropriate for a waiver based on the following: (Check the appropriate box.)
U Sole Source. The contractor or subcontractor is the sole source of the service or material at issue.

a Emergency. The contract or subcontract is a response to an emergency that endangers public health
or safety.

Q) Essential. No other qualified responsive bidders comply with the requirements of the Pay or Play
Ordinance and the contract or subcontract is for a service or project that is essential to the City or
public.

(L Adverse Impact. Compliance with the Pay or Play Program would cause an unreasonably adverse
impact on the City's ability to obtain services or an unreasonably adverse financial impact on the City.

U Bulk Purchasing. The services to be purchased are available under a bulk purchasing agreement
with a federal, state, or local government entity.

O Intergovernmental/interlocal Agreement/Purchasing Cooperative

Department Signature:

Request submitted by department head or authorized representative:

Signature Print Name

City of Houston Affirmative Action and Contract Compliance Use Only

Action: [ ] Approved [ 1] Disapproved

Signature: Date:

Print Name:
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ATTACHMENT D
CITY OF HOUSTON
PAY OR PLAY PROGRAM

CONTRACTOR SUBCONTRACTOR REPORTING FORM (PAYMENT OPTION)
Reporting Period (Start Date to End Date):
Company Name:
Contract Number Description:

Contact Person:-Phone Email:

Total Hrs.
Worked
Employee Name SSN ‘Exempt? | During Month | Anit. Due

Total

"Mote - Must Include documentation supporting reason for exernption(s), including less than 13 years old,
has other coverage, or refusal of coverage. Refusals must be signed by employee.

Form POP -5
07.01.07
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