CITY OF HOUSTON
INVITATION TO BID

Issued: April 15, 2016

Sealed bids, in duplicate, will be received by the City Secretary of the City of Houston, in the City Hall Annex, Public
Level, 900 Bagby, Houston, Texas 77002, until 10:30 AM Thursday, May 12, 2016 and all bids will be opened and
publicly read in the City Council Chamber, City Hall Annex, Public Level, 900 Bagby at 11:00 AM on that date for the

purchase of:

CONCRETE PANEL REPLACEMENT FOR CITY STREETS
FOR THE DEPARTMENT OF PUBLIC WORKS AND ENGINEERING
BID INVITATION NO.: S63-C25769
BUYER NIGP CODE: 913-71

Questions regarding this solicitation document should be addressed to Yesenia Chuca, Senior Procurement Specialist, at (832)
393-8727, or e-mail to yesenia.chuca@houstontx.gov.

ELECTRONIC BIDDING
In order to submit a bid for the items associated with this procurement, you must fill in the pricing information on the “PLACE
BID” page.

PRE-BID CONFERENCE
A Pre-Bid Conference will be held for all Prospective Bidders at the City Hall, Strategic Purchasing Division, 901 Bagby,
Conference Rm. 2 (Basement), Houston, Texas 77002 at 2:30 PM on Tuesday, April 26, 2016.

All Prospective Bidders are urged to be present. It is the bidder’'s responsibility to ensure that they have secured and
thoroughly reviewed the solicitation documents prior to the Pre-Bid Conference. Any revisions to be incorporated into
this solicitation document arising from discussions before, during and subsequent to the Pre-Bid Conference will be
confirmed in writing by Letter(s) of Clarification prior to the bid due date. Verbal responses will not otherwise alter the
specifications, terms and conditions as stated herein.

Bidding forms, specifications, and all necessary information should be downloaded from the Internet at
https://purchasing.houstontx.gov/. By registering and downloading this solicitation document, all updates to this
solicitation document will be automatically forwarded via e-mail to all registered bidders. This information may also be
obtained from the Supplier Assistance Desk, Strategic Procurement Division, 901 Bagby, Concourse Level, Houston,
Texas 77002.

The place of the bid opening may be transferred in accordance with Paragraph (b), (5) of Section 15-3 of The Code of
Ordinances, Houston, Texas. The bid opening meeting may be rescheduled in accordance with Paragraph (b), (6) of
said Section 15-3.

The City reserves the right to reject any or all bids or to accept any bid or combination of bids deemed advantageous
to it.

City Employees are prohibited from bidding on this solicitation in accordance with the Code of Ordinances, Section 15-1.
*CONTENTS:

SECTION A: OFFER

SECTION B: SCOPE OF WORK/SPECIFICATIONS

SECTION C: GENERAL TERMS & CONDITIONS AND BOND FORMS
*NOTE 1: Actual page numbers for each Section may change when the solicitation document is downloaded from the
Internet or because of Letters of Clarification. Therefore, Bidders must read the bid document in its entirety and
comply with all the requirements set forth therein.
*NOTE 2: To be considered for award, please submit the electronic bid form and the forms listed in Section A,
including the Official Signature Page, which must be signed by a company official authorized to bind the company.
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SECTION A

CONCRETE PANEL REPLACEMENT FOR CITY STREETS
FOR THE DEPARTMENT OF PUBLIC WORKS AND ENGINEERING
BID INVITATION NO.: S63-C25769
NIGP CODE: 913-71

To The Honorable Mayor
Members of the City Council
the City of Houston (the “City”), Texas:

The undersigned Bidder hereby offers to contract with the City upon the terms and conditions stated in that
certain "Work Order Contract for Concrete Panel Replacement for City Streets for a four-year period
with (1) one-year option period to extend for the Department of Public Works and Engineering", which
was distributed by the City together with the "Notice to Bidders" and is hereby incorporated herein by
this reference (the "Contract”). This offer is made at the prices stated on the electronic Bid Form. When
issued by the City of Houston, Letters of Clarification shall automatically become part of this bid document and
shall supersede any previous specifications or provisions in conflict with the Letters of Clarification. It is the
responsibility of the bidder to ensure that it has obtained all such letters. By submitting a bid on this project,
bidder shall be deemed to have received all Letters of Clarification and to have incorporated them into its bid.

The City may accept this bid offer by issuance of a Contract covering award of said bid to this Bidder at any
time on or before the 180" day following the day this Official Bid Form is opened by the City. This offer shall
be irrevocable for 180 days, but shall expire on the 181% day unless the parties mutually agree to an extension
of time in writing.

The City of Houston reserves the option, after bids are opened, to increase or decrease the quantities listed,
subject to the availability of funds, and/or make award by line item.

If the City accepts the foregoing offer, this Bidder promises to deliver to the City Purchasing Agent of the City,
five (5) original counterparts of said Contract duly executed by this Bidder (as "Contractor") in accordance with
this paragraph, proof of insurance as outlined in Article Il of the Contract, all on or before the tenth (10™) day
following the day this Bidder receives from the City the unsigned counterparts shall be executed so as to make
it binding upon the Bidder, and all of the applicable requirements stated in the document entitled "Instructions
for Execution of Contract Documents,"” (which was distributed by the City) shall be complied with.

The City reserves the right to accept or reject, in whole or in part, any or all bids received and to make award
on the basis of individual items or combination of items, as it is deemed in the best interest of the City.

If the City accepts the foregoing offer, this bidder shall furnish all labor, supervision, materials, supplies,

equipment and tools necessary to provide Concrete Panel Replacement for City Streets for the City in
accordance with attached Specifications.
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Documents/forms must be downloaded from the City’s Website at https://jpurchasing.houstontx.gov/

Additional Required Forms to be included with this Bid:

In addition to the Electronic Bid Form and the Official Signature Page, the Forms listed in Table 1 must be
completed and submitted to the Office of the City Secretary on or before the date and time the bid is
due:

TABLE 1 - REQUIRED FORMS

Affidavit of Ownership.

Fair Campaign Ordinance

Statement of Residency

Conflict of Interest Questionnaire

Pay or Play Program Acknowledgement Form
Contractor’s Questionnaire

M/WBE Document Nos. 00470, 00471 & 00472
10% Bid Bond

Table 2 lists other documents and forms that should be viewed/downloaded from the City’s website, but are not
required to be submitted with the bid. The City will request these forms, as applicable, to be completed and
submitted to the City by the recommended/successful bidder:

TABLE 2 - DOCUMENTS & FORMS

Drug Forms

EEOC

Formal Instructions for Bid Terms.doc

M/WBE Subcontractor Letters of Intent

Sample Insurance Over $50,000 / Insurance Endorsements
Sample OCP Insurance Policy

Bonds for Construction (Performance, Maintenance and Statutory

Payment)
Pay or Play Form 2 / Certification of Compliance with the Program

Pay or Play Form 3/ List of Participating Subcontractors
2016 Engineering Wage Scale

Form 1295 — Certificate of Interested Parties

Early Payment Discount

Note:

1. Questions concerning the Bid should be submitted in writing to: City of Houston, Strategic
Procurement Division, 901 Bagby, Room B517, Houston, TX 77002, Attn: Yesenia Chuca or via fax:
832-393-8759 or via email (preferred method) toyesenia.chuca@houstontx.gov no later than 4:00 PM,
Friday April 29, 2016.

2. Although it is the intent of the City to award one contract as results of this invitation to bid, the City
reserves the right to award by line item/group.

3. All approvals and/or changes must be done in writing.
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PROJECT BUDGET:

Pursuant to City policy concerning the administration and control of project funds, the initial budget for this
Project is established at $32,000,000.00 is defined in the contract as “Agreed Estimate”. The Architect shall
therefore endeavor to plan and design this project in such manner that the Architect’s best professional estimate
of probable Construction Cost, as defined in the Contract, does not exceed this amount. If at any time during
the course of this Project, the Architect’'s estimate of Construction Cost, for all work designed and specified
exceeds this amount, the Architect shall immediately notify the Director, may by written notice increase the
Agreed Estimate up to an amount not to exceed the Maximum Total Construction Cost, or any revision thereof,
or obtain an agreed upon reduction in the Project scope. For any budget revision there shall be no increase in
the Architect’s fee.

PRICING ADJUSTMENTS:
The contract prices shall not be adjusted during the entire term of the contract. Therefore, bidders, when
preparing its bid, should take into account inflation and other market factors when pricing each contract year.

PERMITS:
Successful Contractor shall be responsible for securing any and all permits for proposed work. Any fee
charged for these permits should be the responsibility of the Contractor and not the City of Houston.

CITY BUILDING CODES:

All work performed or equipment installed shall be in strict accordance with the City of Houston Building
Codes. The Contractor will immediately correct any deficiencies discovered during work or after completion.
Failure to correct deficiencies will result in the City having corrections made at the Contractor’s expense.

BID BOND:

The Contractor shall be required to provide and submit with the bid a Bid Bond in the amount of 10% of the
Total Bid Amount. The Bid Bond shall be in the same form as that distributed by the City, and attached hereto,
all duly executed by this Bidder (as "Principal”) and by a corporate surety company licensed to do business
in the State of Texas, and if the amount of the bond is greater than $100,000.00 the surety must hold a
certificate of authority from the United States Secretary of the Treasury, or a Cashier's or a Certified check in a
like amount. Company or personal checks are not acceptable.

SITE INSPECTION:

The City of Houston reserves the right to inspect the bidder’s current place of business to evaluate equipment
condition and capabilities, staff experience, training and capabilities, and storage capabilities as they relate to
the performance of this contract.

QUALITY AND WORKMANSHIP:

The bidder must be able to demonstrate upon request that it has satisfactorily performed services similar to the
services specified herein. The bidder will provide records of warranty and repair services upon request by City.
The City of Houston shall be the sole judge as to whether the services performed are similar to the scope of
services contained herein and whether the bidder is capable of performing such services.

All workmanship shall be of the highest quality, and excess or spilled sealer shall be removed from the
pavement by approved methods and discarded. Any workmanship determined to be below the high standards
of the particular craft involved will not be accepted, and will be corrected and/or replaced as required by the
inspector in charge.
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PRE-AWARD REQUIREMENT:

If the City accepts the foregoing offer, the selected Bidder promises to deliver to the Purchasing Agent of the
City, five (5) original counterparts of said Contract duly executed by this Bidder (as “Contractor”) in accordance
with this paragraph, proof of insurance, as outlined in the Supplementary Conditions and Maintenance,
Payment and Performance Bonds on or before the fifth (5") workday following the day this Bidder receives
from the City the unsigned counterparts and shall be executed so as to make it binding upon the Bidder and all
of the applicable requirements stated in the document entitled “Instructions for Execution of Contract
Documents,” (which was distributed by the City) shall be complied with.

CONTRACT TYPE:

This is a Work Order Contract. The Contractor shall perform all work necessary for any required permits, pay
all fees, call for all inspections, and provide the City a Certificate of Compliance for work upon completion of the
project.

SUBMISSION OF QUOTATION FORMS:
Submission or attachment of Quotation Forms or any other extraneous information containing alternative

terms and/or conditions is not acceptable and can result in your bid being determined as non-responsive".

ETHICS LANGUAGE:

The respondent warrants that no person or selling agency has been employed or retained to solicit or secure
this contract upon agreement or understanding for a commission, percentage, brokerage, or contingent fee,
excepting bona fide employees. For breach or violation of this warranty, the City shall have the right to annul
this agreement without liability or, at its discretion, to deduct from the contract prices or consideration, or
otherwise recover the full amount of such commission, percentage, brokerage or contingent fee.

PROTEST:

A protest shall comply with and be resolved, according to the City of Houston Procurement Manual
http://purchasing.houstontx.gov/docs/Procurement Manual.pdf and rules adopted thereunder. Protests
shall be submitted in writing and filed with both, the City Attorney and the Solicitation contact person. A pre-
award protest of the ITB shall be received five (5) days prior to the solicitation due date and a post-award protest
shall be filed within five (5) days after City Council approval of the contract award.

A protest shall include the following:

. The name, address, e-mail, and telephone number of the protester;

. The signature of the protester or its representative who has the delegated authority to legally bind its
company;

. Identification of the ITB description and the ITB or contract number;

. A detailed written statement of the legal and factual grounds of the protest, including copies of relevant

documents, etc.; and
° The desired form of relief or outcome, which the protester is seeking

INTERLOCAL AGREEMENTS:

Under the same terms and conditions hereunder, the Contract may be expanded to other government entities
through inter-local agreements between the City of Houston and the respective government entity that
encompass all or part of the products/services provided under this contract. Separate contracts will be drawn to
reflect the needs of each participating entity.
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NO CONTACT PERIOD

Neither bidder(s) nor any person acting on bidder(s)'s behalf shall attempt to influence the outcome of the award
by the offer, presentation or promise of gratuities, favors, or anything of value to any appointed or elected official
or employee of the City of Houston, their families or staff members. All inquiries regarding the solicitation are to
be directed to the designated City Representative identified on the first page of the solicitation. Upon issuance of
the solicitation through the pre-award phase and up to the date the City Secretary publicly posts notice of any
City Council agenda containing the applicable award, aside from bidder's formal response to the solicitation,
through the pre-award phase, written requests for clarification during the period officially designated for such
purpose by the City Representative, neither bidder(s) nor persons acting on their behalf shall communicate with
any appointed or elected official or employee of the City of Houston, their families or staff through written or oral
means in an attempt to persuade or influence the outcome of the award or to obtain or deliver information
intended to or which could reasonably result in an advantage to any bidder. However, nothing in this paragraph
shall prevent a bidder from making public statements to the City Council convened for a regularly scheduled
session after the official selection has been made and placed on the City Council agenda for action, or to a City
Council committee convened to discuss a recommendation regarding the solicitation.

HIRE HOUSTON FIRST:

Designation as a City Business or Local Business

To be designated as a City or Local Business for the purposes of the Hire Houston First Program, as set out in
Article XI of Chapter 15 of the Houston City Code, a bidder or proposer must submit the Hire Houston First
Application and Affidavit (“HHF Affidavit”) to the Director of the Mayor’s Office of Business Opportunities and
receive notice that the submission has been approved prior to award of a contract. Bidders are encouraged to
secure a designation prior to submission of a bid or proposal if at all possible.

Download the HHF Affidavit from the Office of Business Opportunities Webpage at the City of Houston e-
Government Website at the following location:

http://www.houstontx.gov/hbsc/hirehoustonfirstaffidavit.pdf

Award of Procurement of $100,000 or More for Purchase of Non-Professional Services , Including
Construction Services:

THE CITY WILL AWARD THIS PROCUREMENT TO A ” CITY BUSINESS,” AS THAT TERM IS DEFINED IN
SECTION 15-176 OF THE CITY OF HOUSTON CODE OF ORDINANCES (“THE CODE”)

e |F THE BID OF THE LOCAL BUSINESS IS THE LOWEST RESPONSIBLE BID OR IS WITHIN 3% OF
THE LOWEST BID RECEIVED, AND
e UNLESS THE USER DEPARTMENT DETERMINES THAT SUCH AN AWARD WOULD UNDULY
INTERFERE WITH CONTRACT NEEDS, AS PROVIDED IN SECTION 15-181 OF THE CODE.
IF THERE IS NO BID OF A LOCAL BUSINESS THAT MEETS THESE CRITERIA, THE CITY WILL AWARD THE
PROCUREMENT TO THE LOWEST RESPONSIBLE BIDDER.
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M/WBE CONTRACT COMPLIANCE:

The Contractor shall comply with the City's Minority and Women Business Enterprise ("MWBE")
programs as set out in Chapter 15, Article V of the City of Houston Code of Ordinances. The
Contractor shall make good faith efforts to award subcontracts or supply agreements in at least 34%
MWBE of the value of this Agreement to MWBEs. The Contractor acknowledges that it has reviewed
the requirements for good faith efforts on file with the City’s Office of Business Opportunities (“OBO”),

and will comply with them.

The Contractor shall require written subcontracts with all MWBE subcontractors and shall submit all
disputes with MWBESs to binding arbitration to be conducted in Houston, Texas, if directed to do so by
the OBO Director.

Document 00200
M/WBE INSTRUCTIONS TO BIDDERS

A PDF version of Document 00200 — M/WBE INSTRUCTIONS TO BIDDERS
can be viewed on the following web link

http://purchasing.houstontx.gov/buyer/BidDocumentManager.aspx?id=C25769
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CONCRETE PANEL REPLACEMENT FOR CITY STREETS BIDDER’S
WBS NO. PARTICIPATION PLAN

Document 00470
BIDDER’'S MWSBE PARTICIPATION PLAN

The Bidder or Proposer shall submit this completed form with the bid, to demonstrate the Bidder/Proposer’s plan to meet the
contract-specific MWSBE goal (“contract goal”). If the Bidder or Proposer cannot meet the contract goal, the Bidder/Proposer
has the burden to demonstrate “Good Faith Efforts”, which shall include correctly and accurately preparing and submitting
this form, a Record of Good Faith Efforts (Document 00471), and a Request for Deviation from the Goal (Document 00472),
the documentation evidencing their “Good Faith Efforts”, as required by the City of Houston’s Good Faith Efforts Policy
(Document 00808). The City will review the Participation Plan and Good Faith Efforts at the time of bid opening. For more
information, visit https://houston.mwdbe.com/FrontEnd/VendorSearchPublic.asp.

Contract Goal MBE WBE Bidder’s Participation SBE MBE WBE Total
34% % % Goal
NAICS Plan Item Number (if applicable)/ % of Total Cert. Certified Firm Name
Code Description of Work Bid Price Type for Firm Address
(6 digit) (2 decimal Goal Contact Name
places) MBE, Phone No. and E-Mail (if
WBE, available)
SBE)
Signature for Company: * Date:
Print Name: Phone:

*| understand that supplying inaccurate information may violate Texas Penal Code Section 37.10 and lead to City sanctions.

00470-8 <<Bidder Name>>
07-01-2013
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CONCRETE PANEL REPLACEMENT FOR CITY STREETS BIDDER’S
WBS NO. PARTICIPATION PLAN

DOCUMENT 00470
CONITINUATION PAGE

NAICS Plan Item Number (if applicable)/ % of Total Cert. Certified Firm Name
Code Description of Work Bid Price Type for Firm Address
(6 digit) (2 decimal Goal Contact Name
places) MBE, Phone No. and E-Mail (if
WBE, available)
SBE)
Signature for Company: * Date:
Print Name: Phone:

*| understand that supplying inaccurate information may violate Texas Penal Code Section 37.10 and lead to City sanctions.

00470-2 <<Bidder Name>>
07-01-2013
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PRE-BID
GOOD FAITH EFFORTS

CONCRETE PANEL REPLACEMENT FOR CITY STREETS
WBS No.

Document 00471
PRE BID GOOD FAITH EFFORTS

Bidder or Proposer Name: Project Name & Bid/Contract #
A Bidder or Proposer that may be unable to complete or follow a Participation Plan (Document CCD-00470) to meet the
contract specific goal in the Supplemental Conditions (Document 00800), must submit this completed form as well as a
Goal Deviation Request Form (Document 00472), and any other documentation of “Good Faith Efforts” with the bid (see
Document 00808). The Bidder or Prime Contractor has the burden to demonstrate “Good Faith Efforts” to meet the
MWSBE goal, which includes correctly, and accurately preparing and submitting this form and other efforts described in
the City’s Good Faith Efforts Policy (Document 00808). The Office of Business Opportunity will review Good Faith Efforts
and Participation Plan after selection of an apparent low bidder.

UNLESS THE BIDDER’'S/PROPOSER’S PARTICIPATION PLAN MEETS THE CONTRACT GOAL, FAILURE TO
SUBMIT THIS FORM MAY RESULT IN THE BID BEING FOUND NON-RESPONSIVE.

NAICS
Code

Plan
Item
No.

MWSBE
Type for
Goal

Certified Firm Name
Address, Phone No.
and E-Mail

Certified
Firm
Contact

Method
of
Contact

Prime
Contact
Date

Certified
Firm
Response

Results of Contact
(why suitable or
not suitable for

Person work)

Phone [
E-mail O
Fax O

Phone [
E-mail O
Fax [J

Phone [
E-mail O
Fax O

Phone [
E-mail O
Fax [J

Authorized Signature: Date: Phone:

Print Name: Email Address:

00471-10
07-01-2013
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CONCRETE PANEL REPLACEMENT FOR CITY STREETS

PRE-BID

WBS No. GOOD FAITH EFFORTS
CONTINUATION PAGE
NAICS | Plan | MWSBE Certified Certified Method | Prime Certified Results
Code Iltem | Typefor | Firm Name Firm of Contact Firm of
No. Goal Address, Contact Contact | Date Response | Contact
Phone No. Person (why
and E-Mail suitable
or not
suitable
for work)
Phone [
E-mail [
Fax [
Phone [
E-mail [
Fax O
Phone [
E-mail [
Fax O
Phone [J
E-mail [
Fax [
Authorized Signature: Date: Phone:

Print Name:

Email Address:

00471-2
07-01-2013
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CONCRETE PANEL REPLACEMENT FOR CITY STREETS BIDDER’'S MWSBE GOAL
WBS No. DEVIATION REQUEST

Document 00472
BIDDER’'S MWSBE GOAL DEVIATION REQUEST

Bidder or Proposer Name:

Project Name & Bid/Contract #:

Department Approved SBE MBE WBE Total
MWSBE Goals % % % %

Bidder’s Proposed SBE MBE WBE Total
MWSBE Goals % % % %

Justification: Please provide the reason the Bidder is unable to meet the MWSBE goal in Form 00800.

Good Faith Efforts: Please list any efforts not listed in the Bidder's Good Faith Effort Report (Form 00471).

Date: Bidder:
Email: By:
Phone Number: Title:
FOR OFFICIAL USE ONLY: Approved L] Not Approved [ ]
OBO Representative Date:
Title:
00472-12
07-01-2013
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CONTRACTOR'S QUESTIONNAIRE:

In order to receive bid award consideration, the bidder must be able to demonstrate that they are currently
providing or have had at least one contract, providing concrete panel replacement for city streets
that are similar in size and scope to this contract. Bidder must have references documenting that it
has performed concrete panel replacement for city streets. The reference(s) should be included in the
space provided below. Please attach another piece of paper if necessary. If references are not included with
the bid, the bidder shall be required to provide such references to the City of Houston within five working days
from receipt of a written request from the City of Houston to do so. Bidder’'s capability and experience
shall be a factor in determining the Contractor’s responsibility.

1. Name:

Address:

City & State:

Name & Phone Number of Contact: Years of Services:

2. Name:

Address:

City & State:

Name & Phone Number of Contact: Years of Services:

3. Name:

Address:

City & State:

Name & Phone Number of Contact: Years of Services:

4, Name:

Address:

City & State:

Name & Phone Number of Contact: Years of Services:

5. Name:

Address:

City & State:

Name & Phone Number of Contact: Years of Services:
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SECTION B
SCOPE OF WORK/TECHNICAL SPECIFICATIONS

FOR
CONCRETE PANEL REPLACEMENT FOR CITY STREETS

PART ONE - GENERAL

1.0 PROJECT SUMMARY:

11

1.2

1.3

1.4

1.5

1.6

The Contractor shall be required to provide all labor, materials, equipment, safety, insurance,
transportation, and permits necessary for concrete panel replacement for city streets and shall be
required to comply with all the City of Houston Building Codes, City of Houston Construction
Standard Specifications and Construction Standard Details or their latest revision.

This solicitation and electronic bid forms will be broken down into four (4) projects identified by the
(4) quadrants listed below:

Northeast Quadrant — 145 on left boundary
I-10 on Bottom boundary

— Northwest Quadrant — 145 on right boundary
I-10 on Bottom boundary

— Southeast Quadrant — 288 on left boundary
I-10 on Top Boundary

— Southwest Quadrant — 288 on right boundary
I-10 on Top Boundary

The project shall include driveways, wheelchair ramps, sidewalks, and street paving.

1.2.1 The Contractor shall provide all Detectable Warning Devices during the construction of
wheel chair ramps.

The project shall be constructed in accordance with the Technical Specification and the referenced
Sections of the City of Houston Construction Standard Specifications and/or the referenced Details
of the City of Houston Construction Standard Construction Details.

The work will be completed at various locations throughout the city, spanning the term of this
contract. Contractor shall be required to perform single panel replacement at selected locations.

The User Department Representative will provide drawings and approximate measurements to the
Contractor.

The Contractor shall be responsible for the following:
1.6.1 Reviewing assigned proposed plans.
1.6.2 Verifying all measurements and quantities.

1.6.3 Notifying department of any discrepancy.
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2.0

3.0

1.6.4 Providing a written proposal utilizing all applicable bid items for the required work.

1.6.5 Providing a street surveyor, which would ensure locations are repaired adequately, allowing
water to properly flow to the existing inlet.

1.6.6 Field notes of each location should be made available to the User Department

Representative.

1.7 If there is a conflict or discrepancy between the proposed field measurements and the other data,
it is the Contractor’s responsibility to notify the User Department Representative of such conflict or
discrepancy with supporting calculation prior to commencing work on an assigned project. Any
additional cost incurred after work commenced shall be at the expense of the Contractor.

1.8 There will be no mobilization item for this project, which is incidental to each work order to be
issued at different site(s) upon the needs of the City maintenance requirement.

1.9 Projects undertaken under the scope of this contract will NOT require an Engineer’s seal.

1.10 City of Houston to provide personnel for water on/off services within a reasonable time frame from
receipt of request from contractor. Contractor shall call City of Houston Central Operation Section
(COS) at 832.395.4600 during emergency situation.

1.11 City of Houston will NOT provide inlets, manholes, and water valves as required by Contractor to
complete adjustments/repairs for Bid Item No. 1 of the Electronic Bid Form.

WORKSHOP:

2.1 All work shall be performed and completed in a thorough, workmanlike manner and in accordance
with the latest proven practices of the trade by thoroughly skilled and experienced workmen.

2.2 All work shall be performed and completed using the latest standard industrial practices,
notwithstanding any omissions from these specifications or drawings.

2.3 The concrete work shall conform to latest edition of ACI, ASTM Building Codes, City Ordinances,
and all other applicable construction codes, specifications and details.

2.4 All materials furnished and all work performed under this contract must be satisfactory to the User
Department Representative.

2.5 The Contractor shall be required to remove all materials from the work site that do not conform to
the applicable codes and shall replace them with materials that conform to the applicable codes.

2.6 The Contractor shall immediately correct any deficiencies discovered during work or after

completion.

SAFETY AND FACILITY SECURITY:

3.1

3.2

The Contractor shall be required to submit the Hazard Communication Program/Contract
Compliance form (ADDENDUM A) and all associated documentation to the User Department
Representative WITH EACH WORK ORDER.

All work shall be performed between the hours of 7:01 a.m. and 4:00 p.m., Monday through Friday,
unless otherwise authorized. (Holidays as prescribed by City Council not included.)
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4.0

5.0

6.0

3.2.1 Work shall not be performed in front or near schools during peak hours allowing a constant
flow of traffic to the area.

3.3 The Contractor shall be responsible for ensuring a safe work environment in accordance with rules
and regulations of O.S.H.A., TCEQ and other governmental agencies for all persons entering the
work area, i.e. traffic cones or traffic signs for street construction and others applicable.

34 If it is necessary, for whatever reason, to stop work and leave an open excavation, adequate
safety signs, barricades and/or steel plate shall be left in place.

3.5 All safety equipment used for the Project will be incidental to the unit price of the specified work.

3.6 Personnel utilized as Flaggers must be certified through a local or state agency.

PERMITS:

4.1 It is the Contractor’s responsibility to obtain all necessary permits and pay all associated fees.

COMPLETION OF WORK ORDERS:

5.1 The Contractor shall be required to notify the User Department Representative before the initiation

of the project.

5.1.1 City personnel shall be authorized to observe all materials and work performed.

5.1.2 Such observation will not relieve the Contractor from any obligation to perform the work in
accordance with the requirements of these specifications.

5.2 All concrete work shall be completed within the time and procedure schedule as specified in the
work order (generally twenty-one (21) days from issuance of the work order).

5.3 Any extension of the original completion date must be with the prior approval of the User
Department Representative.

54 Any deficiency listed by the City representative shall be corrected before final acceptance of the
work for each work order is granted and invoicing is approved for payment.

LIABILITY:

6.1 All work shall be accomplished in such a manner as to prevent damage to the City of Houston
facilities, equipment, roads, grounds, utilities, processes, etc., or to any other existing utilities.

6.2 The Contractor shall be liable for any damage to electrical, water, gas, etc. which occurs during
the performance of work under this contract.

6.3 When such damage is due to the failure of the Contractor to take precautionary actions, or to
exercise sound judgment, or fail to utilize proven construction practices, the Contractor shall
restore, repair, or replace equipment.

6.3.1 The restoration, repair or replacement shall be to a state that it had been before the
damage occurred without additional charge to the City of Houston.

6.4 No additional compensation for repairs will be allowed.
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7.0

8.0

9.0

6.5

If necessary, actual costs of repairs, or replacement, may be withheld from contract payment by
the City of Houston or the Contractor may issue a credit payment to the city.

SITE CLEAN UP/Refuse Disposal:

7.1

All rubbish and debris of every type, kind and nature resulting from the Contractor’s activities shall
be cleaned during the duration of the project/repair. Debris removed from the project/worksite shall
be delivered to a dumping location designated by the User Department Representative.

7.1.1 All ruts and depressions resulting from the Contractor's operations shall be filled in and
leveled off to facilitate mowing the site.

7.1.2 Upon completion of the Contractor’s work, including site cleanup, the area shall be returned
to the same or better condition.

7.1.3 No separate payment will be made for cleanup and debris removal as described above.

WARRANTY:

8.1

8.2

8.3

A warranty of one (1) year minimum shall be provided for both materials and workmanship.

The warranty period shall commence on the date the City of Houston officially accepts the
completed work at each site.

Any warranty work is to be completed without cost to the City within ten (10) calendar days after
written notification of a service problem.

TERMINATION OF CONTRACT:

9.1

This Contract may be terminated by the City at its option, upon thirty (30) days’ notice in writing, if
the materials, equipment / or services furnished do not conform to the standard(s) set forth herein;
or if the deliveries and servicing of this Contract do not conform with the requirements detailed.

PART TWO - TECHNICAL SPECIFICATIONS:

1.0

GENERAL CONDITIONS:

11

1.2

13

The Project’s specifications listed in the Technical Specification contains modifying criteria related
to working conditions, paid/unpaid items, etc. which supersede and/or represent an addendum to
the respective City of Houston Standard Construction Specifications/Details.  The most
restrictive/critical rule between the two specifications of Technical Specification and Standard
Construction Specifications will prevail for the construction requirement(s) of this project.

In addition to the Technical Specifications, the City of Houston Standard Construction
Specifications is attached, as well as the Construction Detail(s) is attached. It is the Contractor’s
responsibility to verify the correct dimensions, materials, construction methods and other items
referred in said Construction Specifications/Details for the specified bid items prior to bidding on
this Project regardless of whether the documents are attached or not.

All wheelchair ramps must comply with current American with Disabilities Act (ADA) requirements,
Standards for Accessible Design, Title 1l regulations 28 CRF Part 36, revised September 15,
2010, located at the following website. www.usdoj.gov/crt/stdspdf.htm.
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2.0

3.0

4.0

SEQUENCE OF WORK ORDER EXECUTION:

2.1

2.2

2.3

24

2.5

The User Department Representative will issue a drawing sketch and total cost estimation to the
Contractor for their estimation of the complete scope of work required for completion of the project.

The Contractor must respond with their construction cost quotation within three (3) working days
after receiving the drawing sketch and cost estimation from the department. The quotation must
include a breakdown by fee schedule line item of each service to be provided, the quantity, and
the total cost for that line.

2.2.1 The Contractor shall be required to submit a completed Hazard Communication
Program/Contractor Compliance Form with each cost quotation. (ADDENDUM A)

If the Contractor’s construction cost quotation is acceptable, the User Department Representative
will issue a Work Order authorizing the Contractor to perform work at the site.

2.3.1 The schedule of project will be coordinated with City of Houston User Department
Representative so as not to interfere with City of Houston Public Utilities Operations.

2.3.2 The Contractor will not commence work on the project until the User Department
Representative has approved the submitted schedule of work. Issuance of the Work Order
is not sufficient to begin work. The Contractor must also obtain approval of the schedule of
work prior to mobilization to the site.

The Contractor shall be required to start the construction within thirty (30) working days after the
Work Order is issued. The specified response time includes the time required for building
inspection, underground utility lines staking and material requisition. However, the Contractor
agrees to start a specified construction work within five (5) working days or less if an emergency
condition exists.

EXISTING UTILITIES:

2.5.1 It is the responsibility of the Contractor to contact all utility companies to field mark their
underground lines in the area of the proposed concrete work prior to construction.

2.5.2 If a utility in an existing building is to be interrupted due to alteration work, the scheduled
interruption must be coordinated with and be approved by the City of Houston User
Department Representative at least three (3) working days before the proposed
construction.

PRICING ADJUSTMENTS:

3.1

The contract prices shall not be adjusted during the entire term of the contract. Therefore, bidders,
when preparing its bid, should take into account inflation and other market factors when pricing
each contract year.

PERFORMANCE BOND AND PAYMENT BOND:

The Contractor(s) shall be required to provide a Performance and Payment Bond [n_the amount of
(100%) of the annual Contract amount if the award is in excess of $25,000.00. The Performance
and/or Payment Bond shall be in the same form as that distributed by the City, and attached hereto, all
duly executed by this bidder (as “Principal”) and by an incorporated surety company licensed to do
business in the State of Texas. If the amount of the bond is greater than $100,000.00 the surety must
hold a certificate of authority from the United States Secretary of the Treasury.
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5.0

6.0

7.0

8.0

9.0

The Contractor(s) shall be required to provide a Performance and/or Payment Bond as outlined above,
which will be delivered to the City Purchasing Agent of the City, on or before the tenth (10™) day
following the day the bidder receives notice from the City.

MAINTENANCE BOND:

The Contractor shall furnish a Maintenance Bond in_the amount of (100%) of the annual Contract
amount in the form required by the City (samples attached). One bond, also referred to as the One

Year Maintenance Bond, will be conditioned upon Contractor’s repair, replacement or restoration of any
work or any portion of the work which is found to be defective or fails in any way to comply strictly with
this contract or the plans and specifications for such work within a period of one (1) year from the date
of acceptance of such work by the City Council or after the date that the “CO”, or his designee in writing,
determines, in a written notice to the Contractor, to be the date upon which the project is both
substantially complete and available for the full and beneficial occupancy or use of the City.

MWBE COMPLIANCE.

The Contractor shall comply with the City's Minority and Women Business Enterprise ("MWBE")
programs as set out in Chapter 15, Article V of the City of Houston Code of Ordinances. The Contractor
shall make good faith efforts to award subcontracts or supply agreements in at least 34% MWBE of the
value of this Agreement to MWBEs. The Contractor acknowledges that it has reviewed the

requirements for good faith efforts on file with the City’s Office of Business Opportunities (“*OBQO”), and
will comply with them.

The Contractor shall require written subcontracts with all MWBE subcontractors and shall submit all
disputes with MWBESs to binding arbitration to be conducted in Houston, Texas, if directed to do so by
the OBO Director. MWBE subcontracts must contain the terms set out in Exhibit “D”.

CITY CONTRACTORS' PAY OR PLAY PROGRAM:

The purpose of this Executive Order 1-7 is to require certain contractors to offer to certain employees a
minimal level of health benefits or to contribute a designated amount to be used to offset the costs of
providing health care to uninsured people in the Houston/Harris County area. To that purpose, this
Executive Order establishes the Pay or Play Program and procedures for the effectiveness and impact
of the Program on contracting firms and the City of Houston.

GENERAL CONDITIONS:

8.1 The Project’'s specifications listed in the Technical Specification contains modifying criteria
related to working conditions, paid/unpaid items, etc. which supersede and/or represent an
addendum to the respective City of Houston Standard Construction Specifications / Details. The
most restrictive/critical rule between the two specifications of Technical Specification and
Standard Construction Specifications will prevail for the construction requirement(s) of this
project.

8.2 In addition to the Technical Specifications, the City of Houston Standard Construction
Specifications is attached, as well as the Construction Detail(s) is attached. It is the
Contractor’s responsibility to verify the correct dimensions, materials, construction methods and
other items referred in said Construction Specifications/Details for the specified bid items prior
to bidding on this Project regardless of whether the documents are attached or not.

POST AWARD MEETING:
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10.0

11.0

12.0

13.0

14.0

9.1 Once the contract has been approved by City Council, PW&E will schedule a Post Award Meeting with
the successful Contractor and PW&E End Users. The meeting will include procurement, PW&E
contacts, vendor invoicing, vendor payment, and all other matters related to contract administration.

CONTRACT COMPLIANCE:

101 The City of Houston reserves the right to monitor this contract for compliance to ensure legal
obligations are fulfilled and that acceptable level of service are provided.

10.2 Monitoring may take the form of, but not necessarily limited to:
10.2.1 Site visits
10.2.2 Review of deliveries received for accuracy and timeliness
10.2.3 Review of contractor's invoices for accuracy
10.3  The responsibility for monitoring compliance rests with the department Contract Compliance Section

ADDITIONS & DELETIONS:

11.1  The City, by written notice from the City Purchasing Agent to the Contractor, at any time during
the term of this contract, may add or delete like or similar equipment, supplies, locations and/or
services to the list of equipment, supplies, locations, and/or services to be provided. Any such
written notice shall take effect on the date stated in the notice from the City. Similar equipment,
supplies, services, or locations added to the contract shall be in accordance with the contract
specification/scope of services, and the charges or rates for items added shall be the same as
specified in the fee schedule. In the event that the additional equipment, supplies, locations
and/or services are not identical to the item(s) already under contract, the charges therefore, will
then be the Contractor's normal and customary charges or rates for the equipment, supplies,
locations and/or services classified in the fee schedule.

ESTIMATED OQUANTITIES NOT GUARANTEED:

12.1 The estimated quantities specified herein are not a guarantee of actual quantities, as the City
does not guarantee any particular quantity of services during the term of this Contract. The
guantities may vary depending upon the actual needs of the Department. The quantities
specified herein are good faith estimates of usage during the term of this Contract. Therefore,
the City shall not be liable for any contractual agreements/obligations the Contractor enters into
based on the City purchasing all the quantities specified herein.

INTERLOCAL AGREEMENT:

13.1 Under the same terms and conditions hereunder, the Contract may be expanded to other
government entities through inter-local agreements between the City of Houston and the
respective government entity that encompass all or part of the products/services provided under
this contract. Separate contracts will be drawn to reflect the needs of each participating entity.

WARRANTY OF SERVICES:

14.1 Definitions:  “Acceptance” as used in this clause, means the act of an authorized
representative of the Street and Drainage Division (SDD) Representative and/or CTR by which
the City assumes for itself, approval of specific services, as partial or complete performance of
the Contract must be in writing.
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14.2

14.3

14.4

14.5

“Correction” as used in this clause, means the elimination of a defect.

Notwithstanding inspection and acceptance by the City or any provision concerning the
conclusiveness thereof, the Contractor warrants that all services performed under this Contract
will, at the time of acceptance, be free from defects in workmanship and conform to the
requirements of this Contract. The City shall give written notice of any defect or nonconformance
to the Contractor within a one-year period from the date of acceptance by the City. This notice
shall state either (1) that the Contractor shall correct or re-perform any defective or non-
conforming services at no additional cost to the City, or (2) that the City does not require
correction or re-performance.

If the Contractor is required to correct or re-perform, it shall be at no cost to the City, and any
services corrected or re-performed by the Contractor shall be subject to this clause to the same
extent as work initially performed. If the Contractor fails or refuses to correct or re-perform, the
City may, by contract or otherwise correct or replace with similar services and charge to the
Contractor the cost occasioned to the City thereby, or make an equitable adjustment in the
Contract price.

If the City does not require correction or re-performance, the City shall make an equitable
adjustment in the contract price.

PW&E POLICY AND PROCEDURES FOR CONTRACTORS
A PDF version of the PW&E Policy & Procedures for Contractors
can be viewed on the following web link
http://purchasing.houstontx.gov/buyer/BidDocumentManager.aspx?id=C25769

END OF SECTION
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TECHNICAL SPECIFICATIONS

All Documents and Sections that are not visible in the Technical Specifications can be viewed from the
following Public Works and Engineering web link:

http://edocs.publicworks.houstontx.gov/engineering-and-construction/specifications.html

City of Houston Standard Specifications
For
WORK ORDER CONTRACT FOR CONCRETE PANEL REPLACEMENT FOR CITY STREETS

Table of Contents
Document Title: The following standard specifications are included in the bid package:
DIVISION 1 - GENERAL REQUIREMENTS

01110 Summary of Work

01145 Use of Premises

01255 Change Order Procedures
01270 Measurement and Payment
01312 Coordination and Meetings
01325 Construction Photographs
01330 Construction Schedule

01422 Submittal Procedures

01450 Reference Standards

01452 Inspection Services

01454 Testing Laboratory Services
01555 Traffic Control and Regulation
01576 Waste Material Disposal: See Part Three - Execution, below.
01610 Basic Product Requirement
01725 Field Surveying

01770 Closeout Procedures

01785 Project Record Documents
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Section 01576
Waste Material Disposal

Part Three — Execution:

3.1

Salvageable Material

3.1.1

3.1.2

3.1.3

Excavated Material: All load, haul and deposited excavated material at any location should be
taken to a disposal location designated by the Contract Technical Representative.

Base, Surface, and Bedding Material: Load shell, gravel, bituminous, or other base and surfacing
material designated for salvage should be loaded into Dump trucks able to haul a minimum
capacity of 12-14 Tons.

Pipe Culvert: Culverts designated for salvage should be loaded into Dump trucks able to haul a
minimum capacity of 12-14 Tons.

DIVISION 2 — SITE WORK

(PWE web link)

http://edocs.publicworks.houstontx.gov/engineering-and-construction/specifications.html

02086
02221
02317
02320
02632
02711
02712
02741
02743
02751
02752
02753
02754
02771
02775
02911
2922

2923

2924

Adjusting Manholes, Inlets, and Valve Boxes to Grade
Removing Existing Pavements and Structures
Backfill for Pavement Repair

Backfill

Cast-in-place Headwalls

Hot-mix Asphalt Base Course

Cement Stabilized Base Course

Hot-mix Asphalt Concrete Pavement

Tack Coat

Concrete Paving

Concrete Pavement Joints

Concrete Pavement Curing

Concrete Driveways

Curb, Curb and Gutter, and Headers

Concrete Sidewalks

Topsaoil

Sodding

02952 Mudjacking (Slabjacking) Rigid Pavement
02954 Sawed Joints

END OF SECTION
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STANDARD DRAWINGS FOR CONCRETE PANEL REPLACEMENT FOR CITY STREETS

Table of Contents

This is a Work Order contract. Additional drawings may be provided to the Contractor with each Work
Order, and at that time will become part of the Contract Documents.

Sheet Number Drawing Title

547-S Concrete Headwalls Details (Attachment A)
02751-01 Concrete Pavement Details

02754-01 Driveway Details (Streets with Curbs)
02754-02 Driveway Details (Open Ditches)

02775-02 Wheelchair Ramp Details

2902-01 Pavement Repair Detail

TXDOT PED-05 (1) Curb Ramps
TXDOT PED-05 (2) Detectable Warnings
TXDOT PED-05 (3) Sidewalks

TXDOT PED-05 (4) Intersection Layouts

A PDF version of the four TXDOT PED-05 Drawings can be viewed on line at the following web link:
http://purchasing.houstontx.gov/buyer/BidDocumentManager.aspx?id=C25769
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Drawing 547-S
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1.1 - Drawing 02751-01
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. CULVERT SIZE WiLL BE APPROVED BY CITY ENGINEER WATH 18 * DIAMETER MINIMUM.

7y

. SPACING OF TYPE "D " OR "D-1" INLETS SHALL BE DETERMINED BY CITY
ENGINEER. SEE DRAWING NO. 02632 - 07 FOR TYPE *D* OR DRAWING NO.
02632-08 FORTYPE “D-1"

4. DRIVEWAY MAY BE CONCRETE, ASPHALT OR ANY GTHER MATERIAL WHICH WILL
NOT PERMIT WIND OR WATERBCRNE EROSION.

5. A3-FOOT CONCRETE VALLEY GUTTER SECTION SHALL BE CONSTRUCTED
THROUGH THE PROPOSED DRIVEWAY WHERE THE CITY ENGINEER DETERMINES
THE INSTALLATION OF DITCH CULVERTS TO BE IMPRACTICAL DUE TO
INSUFFICIENT OEPTH. THE VALLEY GUTTER SECTION WILL BE
CONSTRUCTED OF 5-1 /2 SACK CEMENT PER CUBIC YARD GF CONCRETE.

- REINFORCED CONCRETE PIPE ( RCP j CULVERTS AND CONCRETE VALLEY GUTTER GRADES SHALL BE SET

CITY OF HOUSTON
DEPARTMENT OF PUBLIC WORKS AND ENGINEERING

DRIVEWAYS WITH CULVERTS OR
VALLEY GUTTERS ON
OPEN DITCH TYPE STREETS

" APPROVED BY: APPROVED BY, >/

CITY ENGINEER DIRECTOR OF PUBLIC
WORKS AND ENGINEERING

DATE: 05-23-03

DWGNO: (02754 - 02 | DWENO: 97201 -2

{ BUILEING CODE )
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SLOPE 1:15 Max I 507 MiH. SLOPE 1.3 MAX SLOPE !:15 MAX i

Fleg: %5‘_%" STAIN RAMP PER
1 vamc.chs
5{15 ro 1/1 uP

smmrgn cumrace | SO
Saw CUT
(s 0" - cezp). 1
& B N — o
- — . e s s
T S - £ 1,/7" CONCRETE
- #1727 Wi~
L 6 un. rawp

L F 4@ 1T, 1F LONG. SMBELCED
A WM OF & INTO OADWAY _SECTION :
EX/STING CONCRETE PAVEMENT CONSTRUCTION
50”7 MIN._ SLOFE 1:50 WAX | SLOPE 1:15 MAX |

] SLOPE 115 MAX
f
gwos:isc!}q_w" STAIN RAMP PER [
l’spmmamws ¢ |
316" T0 147 P
A et o s " I / GROGVED SURFACE EXPANSION JORT
| a | ] S L
— RN L
e . s ] T

4 1/27 WIH.

4 /2" CONCRETE
SIDEWALK,

‘n'_ a.‘a
PR

?_s' WM. RAME

PROPOSED,
RORDMY \_ §+® g *a’ mwc FMBEDDED SECTION ( j
A N OF & INTO ROADWAY

NEW COMNCRETE PAVEMENT CONSTRUCTION

&
AS REQ'D. | SLOPE | _AS REQ'D. 1} o FLARED SIDES TO
3z ACHIEVE 1:12 MAX
1:50 32
2 MAx Lt MON WALKING NON_WALKING
2 Q I SURFACE SURFACE
= ool
= g w
3% g - i %
=z EW == pp—
b £Q N NN N B
- = o L
I ZE s+ #
T w %3 L BT MIN. RAMP
o NE: &x ELEVATION
S
g Iy - LODKING UP RAMP
o 2
2 =z 1 9" OF BROOM -
2 / FINISH ONLY
M X . = y P i
LRz SLOPE 175 / E DOWEL INTO F_zc ROADWAY
#-= MAX BO°MIN, § / SEE SECTION
: SLOPE 1:50 STAIN RAMP PER
L2 SPECIFICATIONS
o d
& GROOVED SURFACE
_~ ~
@ SLORF 1:15 - FLARED SIDES TO
MAX P r——— ACHIEVE 1:1C Max
——— 7 =z 3 —
BAGK OF N ERODVED. SURFACE CITY OF HOUSTON
CURB NON WALKING STAIN RAMP PER DEPARTMENT OF PUBLIC WORKS AND EMSINEERING
SURFACE SPECIFICATIONS ENGINEERING, COMSTRUCTION ANMD REAL ESTATE DAASION
. DOWEL INTO E)( _ROADWaY
9" OF BROGOM - SEE SECTION "~ .
FINISH ONLY WHEEEL CHAIR RAMF DETAILS

CNOT TO SCACED

AP _EQ/J /B'( o
ﬁ r:b/

RESIDENTIAL & RURAL CONDITIONS - " DIRECTOR OF PUBLE
b bt | WORKS AND ENGINEERING

N.T.S. EFT DATEOCT~01—~2002 lowc NO: 0277502
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STMIN RAMP PER
1 §4>E(:m.:.«11uus
3/16° TD 1747 uP |
AT FACZ OF CURD Gﬁmﬂ SURFACE ! B EXPANSION JOINT

SAM CLT
{MI8 OF 7~ D:EF
BRY

] SLOPE 215 Max [l 507 MIN. SLOFE 1.50 WAx | £L0PE 1415 Max |
I l !
|
OF BROOM
gﬂ!sﬁ OHLY STAN RélP PER I
]’ SPECIFICANONS H |
316" T0 1747 P
AT FACE u;/cms a | / GROCVED SURFACE EXPANSION JOMT
| | —

SLOPE 1:15 MAX 07 MiN. SLOPE 1.30 MAX SLOPE 1:15 MAX j

& OF BROOM
RS Oy

L. 4 0@ 1§, 15 LONG. SWBELCER

A VN OF 6 INTO ROADMWAY SECTION :

T_»/ * ; £ 1/7° CONCRETE
- SIDEWRLK
41727 NN~

L 6" . Ramep

EXSTING CONCRETE PAVEMENT CONSTRUCTION

L%

voe ot EE - i L

b 4 %/2% CONCRETE

SIDEWALK

{ 4 1727 MK
87 MIN. RAME
FROPOSED
RORDAAT \, § 4 ® 18, 18" LONC, EWBEDDED SECTICN ( :
A MiN OF B INTO ROADWAY
NEW CONCRETE PAVEMENT CONSTRUCTION
AS REQ'D. | SLOPE | S REQD zm FLARED SIDES TO
%z ACHIEVE 1:12 MAX
1:50 a>
MAX @«o
g L1 MON. WALKING NON_WALKING
Eod—{x I SURFACE SURFACE
gy 7
= .
z£ ¢ ¥
8% < > ¥ %
=wn Fu b -
o £ R i,
_ 5 - zZE Lz-: 4‘
T w (Z:E'; 67 MIN. RAMR
g mE: Sx ELEVATION
g g CE LOOKING UP RAMP
3
w i / ) . R
2 9 OF BRODM
gﬂ. / ‘] FINIEH ONLY
N . \ E -
8% SLOPL,L'.'.‘E’/ B l/ I DOWEL INTO EX, ROADWAY
A= MAX 607 MIN, L ; / SEE SECTION "x"
. SLOPE 1:50 STAIN RAMP PER
= SPECIFICATICNS
S "
I GROOVED SURFACE
g 5
@ SLOPE 1:15 - FLARED SIDES TO
MAX 2= ACHIEVE 1:10 MAX
p— i i .2 '
Bk oF \ CROOVED SURFACE CITY OF HOUSTON
CURB NON WALKING STAIN RAMP PER DEPARTMENT GOF PUBLIC WORKS ANG ENGINEERING
SURFACE SFECIFICATIONS ENGINEERING, COMSTRUCTION AND REAL ESTATE DIviSION
. DOWEL INTO EX. ROADWAY
g OF BROOM SEE SECTIOW X" -
FINISH ONLY WEEEL CHAIR RAMP DETAILS
CHOT TU SCALE?
AE o BY; s AP_EQ r_,, ;/
RESIDENTIAL & RURAL CONDITIONS CITY ENGINGER : DiRECTOR AT
T | WORKS AND ENGNEERING
N.T.S. EFF DATEDCT~01~2002 [ch MO 02775-02
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LIMITS

OF PAVEMENT RESTORATION

_/—WNOTE 4

™~ EXISTING ASPHALT
SURFAGE
L
RS R TR, aheaate ‘},4 R A e A R it
18" EXISTING SUBGRADE
EXISTING

FLEXIBLE BASC

EDCE OF TRENCH

FIPE EMBEDMENT AND BACKFILL PER
COH STANDARD SPECIFICATIONS

WARIABLE

SECTION

REPAIR OF

FLEXIBLE BASE

BASE REPAIR SHALL BE MADE WITH
FLEXIELE BASE MATERIAL PER
SPECIFICATIONS

PAVEMENT

LIMITS OF PAVLMrNT RESTORATION
SEE NOTE

DOWEL {
(USE DOWEL:n FPER MOTE 1) ™,

zf,__,________,__.__,_

18”

VAWA ]
EXISTING SUBGRADE

d
SELECT BACKFILE MATERIAL/

EDGE OF TRENCH

PIPE EMBEDMENT AND BACKFILL FER
COH STANDARD SPECIFICATIONS

VARIABLE

SECTION
REPAIR OF REINEFGRCED

—r

REPLACED CONCRETE SHALE FE [NACCDRDANCE
wWiTH SPECIFICATIONS ¢ SEE NCTE 3 )

- FOR_SIZE AND SPACING
OF REINFORCIHI
(S5 COH SlANDﬁRD DETAIL)

CONCRETE PAVEMENT

NOTE:

1. EXPOSE 15" OF REINFORCING STEEL AT PRCPOSED
SAWED JOINT. IF NO REINFORCING STEEL EXISTS,
USE HORIZONTAL DOWELS.

HORIZONTAL DOWELS SHALL BE # 6 BARS, 24" LONG,

24" C—C, DRILLED AND EMBEDDED & INTG THE
CENTER CF THE EXISTING SLAB. WITH "PO RCCT
OR £OUAL

. IF REINFORCED CONCRETE IS OVERLAYED WITH
ASPHALT, REPLACEZ WITH 27 MIN HMAC SURFACING.

. REFER TO STANDARD DETAIL 02751-01 FOR
REINFORCING STEEL REQUIREMENTS

. REFER TO STANDARD DETAIL 02851-01
PAVEMENT RESTORATION LIMITS.

FOR

CITY OF HOUSTON

DEPARTMENT CF PUBLIC WORKS ANG ENG)NEERING
ENGINEERING, COMSTRUCTION AN

FPAVEMENT REPAIR DETAILS
FOR STREET CUTS

(NGT TO SCALE)

€0 ey, APPROVED Y 2l
- T A ——
CITY ENGI R DIRECTOR™QF PUBLIC

WORKS AND ENGINEERING

EFF DATE: 0CT—01-2062 |owe No: 0280201
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ADDENDUM “A”

[ City of Houston
Hazard Communication Program

CONTRACTOR COMPLIANCE FORM

DEPT:

LOCATION:

COMPLIANCE STEPS
Will contractor bring chemicals on City property?
Have the chemicals been assessed for hazards? (Attach HCP-1)
Has Safety/Risk Management approved usage?
Has MSDS/HazCom Program information been exchanged?
Have City employees been trained on hazards posed by the
contractor’s chemicals brought onto City property?

2
=3
9]
=
=
[:»
=

e e

il

RECEIPT OF INFORMATION

Exchange of HazCom Packets:

CITY REP (Name/Title): ) Date:

Has the CONTRACTOR documented HazCom training of their employees? If YES, sign below.

CITY REP (Name and Title): ) Date:

Hazard Communication Program Date Approved: Page 130l 13
Exhibit C: General Training Session

CONTRACTOR REP: Date:
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SECTION B-1
WAGE SCALE FOR ENGINEERING CONSTRUCTION

1.1 In accordance with the Prevailing Wage Law on Public Works (Article 5159-a of the
Revised Civil Statutes of Texas), the public body awarding the contract does hereby
specify the following to be the general prevailing rates in the locality in which the work is
being performed.

1.2 This prevailing wage rate does not prohibit the payment of more than the rates stated.

1.3 The wage scale for engineering construction is to be applied to all site work greater than
5 feet from an exterior wall of new building under construction or from an exterior wall of

an existing building.

2016 Labor Classifications and Prevailing Wage Rates
For
Engineering Construction
Refer to the following web link:

http://purchasing.houstontx.gov/forms/Construction Engineering Wage Scale.pdf
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SECTION C
AGREEMENT BETWEEN THE CITY OF HOUSTON AND CONTRACTOR

Owner: THE CITY OF HOUSTON, 901 Bagby Street, Houston, Texas 77002 (the City)

Contractor:

Address:

Project No.: S63-C25769

The Project Title: Work Order Contract for Concrete Panel Replacement for
City Streets for the Department of Public Works and
Engineering

The Project Location: Citywide

The City Engineer is:
(Address for Written Notice) 611 Walker, Houston, Texas 77002

The Architect/Engineer is:

(Address)
THE OWNER AND THE CONTRACTOR AGREE AS SET FORTH BELOW:
ARTICLE 1
WORK OF THIS CONTRACT
1.1 The Contractor shall execute the Work in accordance with the provisions of the Contract

2.1

2.2

2.3

2.4

Documents, except to the extent specifically indicated in the Contract Documents to be the
responsibility of others, or as otherwise provided herein. Work shall be described in the Work
Order. More than one Work Order may be issued at any time under the Contract or no Work
Orders may be issued under the Contract.

ARTICLE 2
CONTRACT TERM AND CONTRACT TIME

The effective date is the date of countersignature by the City Controller. The Contract Term
shall begin on the date specified in the Notice to Proceed issued by the City Purchasing Agent
and shall continue for four vears thereafter, with (1) one year option. Upon expiration of
the Initial Term, and so long as the City makes sufficient supplemental allocations, this
Agreement will be automatically renewed for two successive one-year terms on the same
terms and conditions. If the Director/Chief of the City Department elects not to renew this
Agreement, the City Purchasing Agent shall notify Contractor in written of non-renewal at least
30 days before the expiration of the then current term.

The Date of Commencement of the Work, as defined in General Conditions, is the date from
which the Contract Time is measured, which date is established by the Work Order.

The Contractor shall achieve substantial completion of the Work during the Contract Time,
subject to adjustments as provided in Contract Documents.

The Contract Term shall not exceed three years, except as otherwise provided herein. During
this time, City from time-to-time may issue Work Orders specifying the Work to be completed
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2.5

2.6

3.1

3.2

3.3

3.4

3.5

3.6

and Contract Time within which Contractor must achieve Substantial Completion.

Should Contractor fail to achieve substantial completion of the Work within that Contract Time,
the Contractor agrees to pay liquidated damages as stipulated in Supplementary Conditions.

Should the Department(s) requests an extension of time to complete its performance, then the
City Purchasing Agent may, in his or her sole discretion, extend the time so long as the
extension does not exceed 90 days. The extension must be in writing but does not require
amendment of this Agreement. The Contractor is not entitled to damages for delay(s)
regardless of the cause of the delay(s).

ARTICLE 3

The City's duty to pay money to the Contractor for any purpose under the Contract is limited in
its entirety by this Article 3.

The City's duty to pay money to Contractor under this Agreement is limited in its entirety by the
provisions of this Section.

In order to comply with Article I, Sections 19 and 19a of the City's Charter and Article XI,
Section 5 of the Texas Constitution, the City has appropriated and allocated the sum of
$ to pay money due under this Agreement (the "Original Allocation”). The
executive and legislative officers of the City, in their discretion, may allocate supplemental
funds for this Agreement, but they are not obligated to do so. Therefore, the parties have
agreed to the following procedures and remedies:

The City makes a Supplemental Allocation by issuing to Contractor a Service Release Order,
or similar form approved by the City Controller, containing the language set out below. When
necessary, the Supplemental Allocation shall be approved by motion or ordinance of City
Council.

NOTICE OF SUPPLEMENTAL ALLOCATION OF FUNDS
By the signature below, the City Controller certifies that, upon the request of
the responsible director, the supplemental sum set out below has been
allocated for the purposes of the Agreement out of funds appropriated for this
purpose by the City Council of the City of Houston. This supplemental
allocation has been charged to such appropriation.

$

The Original Allocation plus all supplemental allocations are the Allocated Funds. The City
shall never be obligated to pay any money under this Agreement in excess of the Allocated
Funds. Contractor must assure itself that sufficient allocations have been made to pay for
services it provides. If Allocated Funds are exhausted, Contractor's only remedy is
suspension or termination of its performance under this Agreement and it has no other
remedy in law or in equity against the City and no right to damages of any kind.

Subject to all the terms and conditions of the Contract Documents, the City shall pay the

Contract Price to the Contractor in current funds for the Contractor's performance of the Work,
as provided in the Work Order.
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3.7

3.8

3.9

4.1

4.2

4.3

5.1

5.2

The Contract Amount, for those unit price items of Work listed in the Fee Schedule for
Concrete Panel Replacement for City Streets is subject to adjustment at completion of the
Work due to variation in quantities of units of work actually incorporated in the completed
Work and other adjustments as provided in Contract Documents.

Subject to all the terms and conditions of the Contract Documents, the City shall pay the
Contract Price to the Contractor in current funds for the Contractor's performance of the Work,
as provided in the Work Order.

The Contract Amount, for those unit price items of Work listed in the Fee Schedule for
Concrete Panel Replacement for City Streets is subject to adjustment at completion of the
Work due to variation in quantities of units of work actually incorporated in the completed
Work and other adjustments as provided in Contract Documents.

ARTICLE 4
PAYMENTS

The City shall make progress payments to the Contractor on account of the Contract Price
included in the Work Order as provided in this Article 4 and elsewhere in the Contract
Documents.

The City Engineer will issue a Certificate for Payment and the City will make a progress
payment on the basis of such Certificate as provided in the General Conditions.

Final payment, constituting the entire unpaid balance of the Contract Price due under the
Work Order, shall be made by the City to the Contractor as provided in the General
Conditions.

ARTICLES
MISCELLANEOUS PROVISIONS

Where reference is made in this Agreement to a provision of the General Conditions or other
Contract Document, the reference refers to that provision as amended or supplemented by
other provisions of the Contract Documents.

The Contract may be terminated by the City or by the Contractor as provided in the General
Conditions.

5.3 The Work may be suspended by the City as provided in the General Conditions.

6.1

6.2

6.2

6.4

ARTICLE 6
ENUMERATION OF CONTRACT DOCUMENTS

The basis for this Agreement is this executed Document 00510 - Agreement between the City
of Houston and Contractor. Other Contract Documents, except for Work Orders and
Modifications issued after execution of this Agreement, are enumerated under this Article.

The General Conditions are Document 00700, current edition, INCLUDING THE INDEMNITY
PROVISIONS.

The Supplementary Conditions of the Contract are those stated in Document 00800.

The Specifications.
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6.5 Reserved

6.6 Attachments to this Agreement are as follows:
Documents Title

EXHIBIT A. DEFINITIONS

EXHIBIT*B SCOPE OF WORK

EXHIBIT *B-1 WAGE SCALE FOR ENGINEERING CONSTRUCTION
EXHIBIT*C EQUAL EMPLOYMENT OPPORTUNITY

EXHIBIT*D MWBE SUBCONTRACT TERMS

EXHIBIT*E DRUG POLICY COMPLIANCE AGREEMENT

EXHIBIT*F CERTIFICATION OF NO SAFETY IMPACT POSITIONS
EXHIBIT*G DRUG POLICY COMPLIANCE DECLARATION

EXHIBIT*H FEES AND COSTS

EXHIBIT*I  CITY'S CONTRACTORS PAY OR PLAY PROGRAM

EXHIBIT*J PERFORMANCE BOND

EXHIBIT*K STATUTORY PAYMENT BOND

EXHIBIT*L ONE-YEAR MAINTENACE BOND

EXHIBIT*M CITY OF HOUSTON GENERAL CONDITIONS DOCUMENT 00700
EXHIBIT*N CITY OF HOUSTON SUPPLEMENTAL CONDITIONS DOCUMENT 00800

* Note: These Exhibits shall be inserted into the Contract agreement at the time of Contract
execution. This Agreement is effective as of the date of countersignature by the City Controller and
is executed in Four original copies of which one is to be retained by the City Controller and two are
to be delivered to the Contractor.
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ARTICLE 7

SIGNATURES
CONTRACTOR: (If Joint Venture)
By: By:
Name: Name:
Title: Title:
Date: Date:
Federal I.D. No.
CITY OF HOUSTON, TEXAS
SIGNED:
APPROVED:
By:
By: [Mayor]

[City Purchasing Agent]

ATTEST/SEAL:

By:

COUNTERSIGNED:

By:

[City Controller]

[City Secretary]

This Ordinance has been reviewed as to form by the undersigned legal assistant and has been found to
meet established Legal Department criteria. The Legal Department has not reviewed the content of

these documents.

Date

Date Countersigned:

Legal Assistant
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EXHIBIT A
DEFINITIONS

As used in this Agreement, the following terms have the meanings set out below:

"Agreement" means this contract between the Parties, including all exhibits, change orders, and any written
amendments authorized by City Council and Contractor.

"City" is defined in the preamble of this Agreement and includes its successors and assigns.
“City Purchasing Agent” is defined as the person or duly authorized successor, authorized in writing to act
for the City. The term includes, except as otherwise provided in this Contract, the authorized representative of

the City Purchasing Agent acting within the limits of delegated authority.

“Contract Award Notice” means the official notification substantiated by the Notice to Proceed issued by the
City Purchasing Agent to the Contractor.

“Contract Charges” means charges that accrue during a given month as defined in Article 11l

“Contract Term” is defined in Article V.

"Contractor” is defined in the preamble of this Agreement and includes its successors and assigns.

“COR” is defined as the “Contracting Officer Representative.” This individually is generally an Assistant
Director and is authorized to start and request termination of the contract; approve payment of invoices;
provide guidance to the CTR; and recommend a CTR and/or UDR to the COR.

"Countersignature Date" means the date this agreement is countersigned by the City Controller.

“CTR” is defined as the “Contract Technical Representative.” This individual is generally responsible for
verification of services invoiced; maintenance of record of available funds; compliance with the terms of the
contract; review of the contract at the time of renewal and act as a contact person for day-to-day contract

administration.

“Director" mean the Director of Public Works and Engineering Department or the City Purchasing Agent for the
City, or the person he or she designates.

“Effective Date” is defined as date contract is countersigned by the City Controller.
“Governing Body” means the Mayor and City Council of the City of Houston.
“Hazardous Materials” is defined in Article Il (Environmental Laws).

“Notice to Proceed” means a written communication from the City Purchasing Agent to Contractor instructing
Contractor to begin performance.

“Parties” mean all the entities set out in the Preamble who are bound by this Agreement.

“UDR” is defined as the “User Department Representative.” This individual is generally responsible for
administering the day-to-day activities of specific contracts; maintaining a record of and ensuring availability of
funds; ensuring warranty requirements of the contract(s) are protected and adhered to by the Contractor;
review of contract at time of renewal; compliance with the terms of the contract; and act as a contact person
for day-to-day contract administration.
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EXHIBIT B
SCOPE OF WORK/TECHNICAL SPECIFICATIONS
(To be inserted by the City at the time of Contract execution)
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EXHIBIT B-1
WAGE SCALE FOR ENGINEERING CONSTRUCTION
(To be inserted by the City at the time of Contract execution)
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EXHIBIT C
EQUAL EMPLOYMENT OPPORTUNITY
(To be inserted by the City at the time of Contract execution)
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EXHIBIT D
MWBE SUBCONTRACT TERMS
(To be inserted by the City at the time of Contract execution)
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EXHIBIT E
DRUG POLICY COMPLIANCE AGREEMENT
(To be inserted by the City at the time of Contract execution)
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EXHIBIT F
(To be inserted by the City at the time of Contract execution)
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EXHIBIT G
DRUG POLICY COMPLIANCE DECLARATION
(To be inserted by the City at the time of Contract execution)
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EXHIBITH
FEES AND COSTS
(To be inserted by the City at the time of Contract execution)
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EXHIBIT |
PAY OR PLAY
(To be inserted by the City at the time of Contract execution)
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EXHIBIT J
PERFORMANCE BOND
(To be inserted by the City at the time of Contract execution)
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EXHIBIT K
STATUTORY PAYMENT BOND
(To be inserted by the City at the time of Contract execution)
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EXHIBIT L
ONE-YEAR MAINTENANCE BOND
(To be inserted by the City at the time of Contract execution)
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EXHIBIT M
CITY OF HOUSTON GENERAL CONDITIONS DOCUMENT 00700
(To be inserted by the City at the time of Contract execution)
A PDF version of the General Conditions can be viewed on the following web link:
http://purchasing.houstontx.gov/buyer/BidDocumentManager.aspx?id=C25769
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EXHIBIT N
CITY OF HOUSTON SUPPLEMENTAL CONDITIONS DOCUMENT 00800
(To be inserted by the City at the time of Contract execution)
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CITY OF HOUSTON -- BIDDER’'S BOND

(Must be in an amount at least 10% of the bid. If the bid is upon alternates this bond must be for at least 10% of the
highest amount for which the bidder offers to do any or all the work bid upon.)

THE STATE OF TEXAS §

§ KNOW ALL MEN BY THESE PRESENTS:
COUNTY OF HARRIS 8§
THAT WE, as principal and the other subscriber hereto as
Surety, do hereby acknowledge ourselves to be held and firmly bound to the City of Houston, a municipal corporation in
the sum of $ Dollars ($ .

The condition of this obligation is that: ---

WHEREAS, the said principal is submitting to the City of Houston his or its bid for the doing for the City of
Houston of certain work and construction of which the following is a brief description, to-wit: ---

Bid No. S63-C25769
Concrete Panel Replacement for City Streets

in accordance with the plans and specifications for such work upon which such bid is made, to which plans and
specifications reference is made for a more full description of the work and construction referred to.

NOW, THEREFORE, if the said bidder is awarded the contract for such work, the said bidder will, within the time
provided in the specifications, enter into a contract with the City therefore upon the form and to the purpose and intent
provided in the specifications, will furnish insurance as required in the specifications and will furnish a good and sufficient
construction surety bond executed by said bidder and one corporate surety organized under the laws of the State of
Texas or authorized to do business in the State of Texas and having a fully paid up capital stock of not less than
$100,000.00 and duly licensed and qualified by the Board of Insurance Commissioners of the State of Texas, which bond
shall be for an amount equal to 100 percent of the contract price and shall be conditioned in accordance with the
requirements stated in the specifications upon which such bid is being submitted.

In the event said bidder is unable or fails to execute said contract for the work proposed to be done, is unable or
fails to furnish insurance as specified or is unable or fails to furnish said construction bond in the amount and condition as
aforesaid, the undersigned principal and surety shall be liable to said City of Houston for the full amount of this obligation
which is here and now agreed upon and admitted as the amount of the damages which will be suffered by the City of
Houston on account of the failure of such bidder to so comply with the terms of this bid.

Executed this day of , A.D. 2014.

PRINCIPAL

By

By.

Surety
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