CITY OF HOUSTON
INVITATION TO BID

Issued: December 13, 2013

BID OPENING

Sealed bids, in duplicate, and one (1) additional electronic CD copy of the bids will be received by the City Secretary of the City of
Houston, in the City Hall Annex, Public Level, 900 Bagby, Houston, Texas 77002, until 10:30 a.m., Thursday, January 23, 2014
and all bids will be opened and publicly read in the City Council Chamber, City Hall Annex, Public Level, 900 Bagby at 11:00 AM on
that date for the purchase of:

CLARIFIER MAINTENANCE, REPAIR AND REPLACEMENT SERVICES
FOR THE PUBLIC WORKS & ENGINEERING DEPARTMENT
BID INVITATION NO.: S17-L24834
BUYER

Questions regarding this solicitation document should be addressed to Murdock Smith at 832.393.8725, or e-mail to
Murdock.smith@houstontx.gov.

ELECTRONIC BIDDING

In order to submit a bid for the items associated with this procurement, vendor must fill in the pricing information on the “PLACE
BID” page.

PRE-BID CONFERENCE

A Pre-Bid Conference will be held for all Prospective Bidders at 900 Bagby Houston, Texas 77002 City Hall Tunnel Level
(Basement) SPD Conference Room-1 at 2:00 p .m. on January 7, 2014

All Prospective Bidders are urged to be present. It is the Bidder’'s responsibility to ensure that they have secured and
thoroughly reviewed the solicitation documents prior to the Pre-Bid Conference. Any revisions to be incorporated into
this solicitation document arising from discussions before, during and subsequent to the Pre-Bid Conference will be
confirmed in writing by Letter(s) of Clarification prior to the bid due date. Verbal responses will not otherwise alter the
specifications, and terms and conditions as stated herein.

Bidding forms, specifications, and all necessary information should be downloaded from the Internet at
https://purchasing.houstontx.gov/. By registering and downloading this solicitation document, all updates to this
solicitation document will be automatically forwarded via e-mail to all registered Bidders. This information may also be
obtained from the Supplier Assistance Desk, Strategic Purchasing Division, 801 Bagby (Concourse Level), Houston, Texas
77002.

The place of the bid opening may be transferred in accordance with Paragraph (b), (5) of Section 15-3 of The Code of
Ordinances, Houston, Texas. The bid opening meeting may be rescheduled in accordance with Paragraph (b), (6) of said
Section 15-3.

The City reserves the right to reject any or all bids or to accept any bid or combination of bids deemed advantageous to it.
City Employees are prohibited from bidding on this solicitation in accordance with the Code of Ordinances, Section 15-1.
*CONTENTS:
SECTION A:  OFFER
SECTION B:  SCOPE OF WORK/SPECIFICATIONS
SECTION C: GENERAL TERMS & CONDITIONS

*NOTE 1: Actual page numbers for each Section may change when the solicitation document is downloaded from the
Internet or because of Letters of Clarification. Therefore, Bidders must read the bid document in its entirety and comply
with all the requirements set forth therein.

*NOTE 2: To be considered for award, please submit the electronic bid form and the forms listed in Section A, including
the Official Signature Page, which must be signed by a company official authorized to bind the company.
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SECTION A

.

CLARIFIER MAINTENANCE, REPAIR AND REPLACEMENT SERVICES
FOR THE PUBLIC WORKS & ENGINEERING
BID INVITATION NO.: $17-1.2483
NIGP CODE: 936-91

To The Honorable Mayor
and Members of the City Council
of the City of Houston (the “City”), Texas:

The undersigned Bidder hereby offers to contract with the City upon the terms and conditions stated in that
certain "Contract for clarifier maintenance, repair and replacement services for a three-year period
with two (2) one-year option periods to extend for the Public Works & Engineering Department,”
which was distributed by the City together with the "Notice to Bidders" and is hereby incorporated herein by
this reference (the "contract"). This offer is made at the prices stated on the electronic bid form. When
issued by the City of Houston, Letters of Clarification shall automatically become part of this bid document
and shall supersede any previous specifications or provisions in conflict with the Letters of Clarification. It is
the responsibility of the Bidder to ensure that it has obtained all such letters. By submitting a bid on this
project, Bidder shall be deemed to have received all Letters of Clarification and to have incorporated them
into its bid.

The City may accept this bid offer by issuance of a contract covering award of said bid to this Bidder at any
time on or before the 180" day following the day this Official Bid Form is opened by the City. This offer shall
be irrevocable for 180 days, but shall expire on the 181% day unless the parties mutually agree to an
extension of time in writing.

The City of Houston reserves the option, after bids are opened, to increase or decrease the quantities listed,
subject to the availability of funds, and/or make award by line item.

If the City accepts the foregoing offer, this Bidder promises to deliver to the City Purchasing Agent of the
City, five (5) original counterparts of said contract duly executed by this Bidder (as "Contractor") in
accordance with this paragraph, proof of insurance as outlined in Article Il of the contract, all on or before
the tenth (10") day following the day this Bidder receives from the City the unsigned counterparts shall be
executed so as to make it binding upon the Bidder, and all of the applicable requirements stated in the
document entitled "Instructions for Execution of Contract Documents," (which was distributed by the City)
shall be complied with.

The City reserves the right to cancel this ITB, accept or reject, in whole or in part, any or all bids received
and to make award on the basis of individual items or combination of items, as it is deemed in the best
interest of the City.

If the City accepts the foregoing offer, this Bidder shall furnish all labor, supervision, materials, supplies,

equipment and tools necessary to provide clarifier maintenance, repair and replacement services for the
City in accordance with attached specifications.
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Documents/forms must be downloaded from the City’s Website at [:iioi//surchasing houstontx.covforms.shtmi

Additional Required Forms to be included with this Bid:

In addition to the Electronic Bid Form and the Official Signature Page, the Forms listed in Table 1 must be
completed and submitted to the Office of the City Secretary on or before the date and time the bid is
due. When submitting bids via UPS/FedEXx, etc. please label it with the name: Office of the City Secretary,
City Hall Annex, Public Level, 900 Bagby, Houston, Texas 77002, along with the bid/proposal number:

Affidavit of Ownership.doc

Fair Campaign Ordinance.doc
Statement of Residency.doc
Conflict of Interest Questionnaire.doc

Pay or Play Program Acknowledgement Form

Pay or Play Certification of Agreement to Comply W’
the Program

Contractor’s Questionnaire

Hire Houston First Application and Affidavit

Table 2 lists other documents and forms that should be viewed/downloaded from the City’s website, but are
not required to be submitted with the bid. The City will request these forms, as applicable, to be completed
and submitted to the City by the recommended/successful bidder:

Drug Forms.doc

EEOC.doc

Formal Instructions for Bid Terms.doc
M/WBE.doc

Sample Insurance Over $50,000.pdf

Insurance Endorsements

Pay or Play Office of Business Opportunity &
Contract Compliance Q & A

Pay or Play Office of Business Opportunity &
Contract Compliance Requirements

Pay or Play Contractor/Subcontractor Payment
Reporting Form

Pay or Play Contractor/Subcontractor Waiver
Request

Pay or Play List of Participating Subcontractors
Criminal Justice Information Services (CJIS)
Compliance Addendum (Applicable to Houston Police
Department (HPD) Occupied Facilities)

Questions concerning the bid should be submitted in writing to: City of Houston, Strategic Purchasing
Division, 901 Bagby, Room B-500, Houston, TX 77002, Attn: Murdock Smith (or) by fax: 832.393.8759 or
by e-mail (preferred method) to murdock.smith@houstontx.gov. no later than 4:00 p.m., Tuesday,
January 9, 2014.
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SITE INSPECTION

The City of Houston reserves the right to inspect the Bidder's current place of business to evaluate
equipment condition and capabilities, staff experience, training and capabilities, and storage capabilities as
they relate to the performance of this contract.

QUALITY AND WORKMANSHIP

The Bidder must be able to demonstrate upon request that it has satisfactorily performed services similar to
the services specified herein. The Bidder will provide records of warranty and repair services upon request
by City. The City of Houston shall be the sole judge as to whether the services performed are similar to the
scope of services contained herein and whether the Bidder is capable of performing such services.

PROTEST:

A protest shall comply with and be resolved, according to the City of Houston Procurement Manual
hitp://purchasing.houstontx.gov/docs/Procurement Manual.pdf and rules adopted thereunder. Protests
shall be submitted in writing and filed with both, the City Attorney and the Solicitation contact person. A pre-
award protest of the ITB shall be received five (5) days prior to the solicitation due date and a post-award
protest shall be filed within five (5) days after City Council approval of the contract award.

A protest shall include the following:

. The name, address, e-mail, and telephone number of the protester;

. The signature of the protester or its representative who has the delegated authority to legally bind its
company;

. Identification of the ITB description and the ITB or contract number;

. A detailed written statement of the legal and factual grounds of the protest, including copies of

relevant documents, etc.; and

. The desired form of relief or outcome, which the protester is seeking

NO CONTACT PERIOD:

Neither bidder(s) nor any person acting on bidder(s)’s behalf shall attempt to influence the outcome of the
award by the offer, presentation or promise gratuities, favors, or anything of value to any appointed or
elected official or employee of the City of Houston, their families or staff members. All inquiries regarding
the solicitation are to be directed to the designated City Representative identified on the first page of the
solicitation. Upon issuance of the solicitation through the pre-award phase and up to the award, aside from
bidder's formal response to the solicitation, communications publicly made during the official prebid
conference, written requests for clarification during the period officially designated for such purpose by the
City Representative, neither bidder(s) nor persons acting on their behalf shall communicate with any
appointed or elected official or employee of the City of Houston, their families or staff through written or oral
means in an attempt to persuade or influence the outcome of the award or to obtain or deliver information
intended to or which could reasonably result in an advantage to any bidder. However, nothing in this
paragraph shall prevent a bidder from making public statements to the City Council convened for a regularly
scheduled session after the official selection has been made and placed on the City Council agenda for
action.

HIRE HOUSTON FIRST

Designation as a City Business or Local Business
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To be designated as a City or Local Business for the purposes of the Hire Houston First Program, as set out
in Article XI of Chapter 15 of the Houston City Code, a bidder or proposer must submit the Hire Houston
First Application and Affidavit (“HHF Affidavit”) to the Director of the Mayor's Office of Business
Opportunities and receive notice that the submission has been approved prior to award of a contract.
Bidders are encouraged to secure a designation prior to submission of a bid or proposal if at all possible.
Download the HHF Affidavit from the Office of Business Opportunities Webpage at the City of Houston e-
Government Website at the following location:

http://www.houstonix.gov/hbsc/hirehoustonfirstaffidavit.pd!

Award of a Procurement of $100,000 or More for Purchase of Goods:

THE CITY WILL AWARD THIS PROCUREMENT TO A “CITY BUSINESS,” AS THAT TERM IS DEFINED
IN SECTION 15-176 OF THE CITY OF HOUSTON CODE OF ORDINANCES (“THE CODE”)

e |FTHE BID OF THE CITY BUSINESS IS THE LOWEST RESPONSIBLE BID OR IS WITHIN 3% OF THE LOWEST BID
RECEIVED, AND

o UNLESS THE USER DEPARTMENT DETERMINES THAT SUCH AN AWARD WOULD UNDULY INTERFERE WITH
CONTRACT NEEDS, AS PROVIDED IN SECTION 15-181 OF THE CODE.

IF THERE IS NO BID OF A CITY BUSINESS THAT MEETS THESE CRITERIA, THE CITY WILL AWARD
THE PROCUREMENT TO THE LOWEST RESPONSIBLE BIDDER.

Award of Procurement under $100,000 for Purchase of Goods:

THE CITY WILL AWARD THIS PROCUREMENT TO A ” CITY BUSINESS,” AS THAT TERM IS DEFINED
IN SECTION 15-176 OF THE CITY OF HOUSTON CODE OF ORDINANCES (“THE CODE")

e |FTHE BID OF THE CITY BUSINESS IS THE LOWEST RESPONSIBLE BID OR IS WITHIN 5% OF THE LOWEST BID
RECEIVED, AND

e UNLESS THE USER DEPARTMENT DETERMINES THAT SUCH AN AWARD WOULD UNDULY INTERFERE WITH
CONTRACT NEEDS, AS PROVIDED IN SECTION 15-181 OF THE CODE.

IF THERE IS NO BID OF A CITY BUSINESS THAT MEETS THESE CRITERIA, THE CITY WILL AWARD
THE PROCUREMENT TO THE LOWEST RESPONSIBLE BIDDER

Award of Procurement that may be More or Less than $100,000 for Purchase of Goods:

THE CITY WILL AWARD THIS PROCUREMENT TO A ” CITY BUSINESS,” AS THAT TERM IS DEFINED
IN SECTION 15-176 OF THE CITY OF HOUSTON CODE OF ORDINANCES (“THE CODE")

e |F THE BID OF THE CITY BUSINESS IS LESS THAN $100,000 AND IS THE LOWEST RESPONSIBLE BID OR IS
WITHIN 5% OF THE LOWEST BID RECEIVED, OR

e |F THE BID OF THE CITY BUSINESS IS MORE THAN $100,000 AND IS THE LOWEST RESPONSIBLE BID OR IS
WITHIN 3% OF THE LOWEST BID RECEIVED, AND

*  UNLESS THE USER DEPARTMENT DETERMINES THAT SUCH AN AWARD WOULD UNDULY INTERFERE WITH
CONTRACT NEEDS, AS PROVIDED IN SECTION 15-181 OF THE CODE.

IF THERE IS NO BID OF A CITY BUSINESS THAT MEETS THESE CRITERIA, THE CITY WILL AWARD
THE PROCUREMENT TO THE LOWEST RESPONSIBLE BIDDER.

Award of Procurement of $100,000 or More for Purchase of Non-Professional Services , Including
Construction Services:

THE CITY WILL AWARD THIS PROCUREMENT TO A " CITY BUSINESS,” AS THAT TERM IS DEFINED
IN SECTION 15-176 OF THE CITY OF HOUSTON CODE OF ORDINANCES (“THE CODE")
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e |F THE BID OF THE LOCAL BUSINESS IS THE LOWEST RESPONSIBLE BID OR IS WITHIN 3% OF THE LOWEST BID

RECEIVED, AND
e UNLESS THE USER DEPARTMENT DETERMINES THAT SUCH AN AWARD WOULD UNDULY INTERFERE WITH

CONTRACT NEEDS, AS PROVIDED IN SECTION 15-181 OF THE CODE.

IF THERE IS NO BID OF A LOCAL BUSINESS THAT MEETS THESE CRITERIA, THE CITY WILL
AWARD THE PROCUREMENT TO THE LOWEST RESPONSIBLE BIDDER

Award of Procurement under $100,000 Purchase of Non-Professional Services Including
Construction Services:

THE CITY WILL AWARD THIS PROCUREMENT TO A “LOCAL BUSINESS,” AS THAT TERM IS
DEFINED IN SECTION 15-176 OF THE CITY OF HOUSTON CODE OF ORDINANCES

s |F THE BID OF THE CITY BUSINESS IS THE LOWEST RESPONSIBLE BID OR IS WITHIN 5% OF THE LOWEST BID

RECEIVED, AND
e UNLESS THE USER DEPARTMENT DETERMINES THAT SUCH AN AWARD WOULD UNDULY INTERFERE WITH

CONTRACT NEEDS, AS PROVIDED N SECTION 15-181 OF THE CODE.

IF THERE IS NO BID OF A LOCAL BUSINESS THAT MEETS THESE CRITERIA, THE CITY WILL
AWARD THE PROCUREMENT TO THE LOWEST RESPONSIBLE BIDDER

Award of Procurement that may be More or Less than $100,000 for Purchase of Non-Professional
Services, Including Construction Services:

THE CITY WILL AWARD THIS PROCUREMENT TO A ” LOCAL BUSINESS,” AS THAT TERM IS
DEFINED IN SECTION 15-176 OF THE CITY OF HOUSTON CODE OF ORDINANCES (“THE CODE”)

e IF THE BID OF THE LOCAL BUSINESS IS LESS THAN $100,000 AND IS THE LOWEST RESPONSIBLE BID OR IS
WITHIN 5% OF THE LOWEST BID RECEIVED, OR
e |F THE BID OF THE LOCAL BUSINESS IS MORE THAN $100,000 AND IS THE LOWEST RESPONSIBLE BID OR IS

WITHIN 3% OF THE LOWEST BID RECEIVED, AND
e UNLESS THE USER DEPARTMENT DETERMINES THAT SUCH AN AWARD WOULD UNDULY INTERFERE WITH

CONTRACT NEEDS, AS PROVIDED [N SECTION 15-181 OF THE CODE.

IF THERE IS NO BID OF A LOCAL BUSINESS THAT MEETS THESE CRITERIA, THE CITY WILL
AWARD THE PROCUREMENT TO THE LOWEST RESPONSIBLE BIDDER
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1.0

SECTION B
SCOPE OF WORK/SPECIFICATIONS

GENERAL REQUIREMENTS AND SCOPE OF SERVICES

1.1

1.4

1.5

1.6

1.7

The Contractor shall furnish all supervision, labor, parts, tools, materials, equipment,
supplies, and facilities necessary to provide precision repair services for Clarifiers at various
City of Houston Wastewater Operations facilities. If requested by the user department
representative (UDR), the Contractor shall demonstrate by means of adequate testing and
documentation that the repaired unit has retained its operating efficiency. The cost for this
operating efficiency test will be paid by City of Houston.

The meaning of some specific terms as used in this contract /specifications are given in
Exhibit A, Definitions”.

The clarifier specifications: manufacturer, type, size, group, and the facility location of the
existing clarifiers of City of Houston’s Wastewater Operations are given in Section “BB, “City
Houston Public Works & Engineering Department, Wastewater Operations Clarifiers
Equipment List.”

Upon request from the UDR or CTR and within ONE working day, the contractor shall inspect
the clarifiers at the Wastewater Treatment facility. The Contractor shall document the
condition of the unit on the City of Houston Field Inspection Form, Appendix “A”.

This specification covers the general requirements for the repair, overhaul, and testing of the
clarifiers located at City of Houston Wastewater Operations facilities. This includes, but it is
not limited to, clarifiers, concrete repair of clarifiers (to include resurfacing, leveling, sealing
and assessing/repairing possible structural damage), center well/pier to drive unit/rakes
leveling/correlation, structural integrity and maintenance of collector arms rakes and
replaceable blades or squeegees associated with skimmer arms/scum collectors, weir
replacement/leveling, baffle replacement/leveling, all cover plates, hand rails and
walkways/catwalks/beam bridge, grating, anchor bolts and trusses/mounting brackets, weir
troughs maintenance/leveling, influent/effluent/spray piping (to include substructure piping),
limit  switches, external skimmer arm center piers (to include bearing
maintenance/replacement), wheels (to include vulcanizing/alignment),shut-off valves,
maintenance/repair/replacement of rotating scum collectors and associated mechanisms,
and all integrated gearboxes.

All test equipment required for test results shall be calibrated at least annually against
standards traceable to the National Institute of Standards and Technology (NIST) or
equivalent standards laboratories. The Contractor shall establish, document, and
maintain calibration records for test and measuring equipment used to demonstrate
conformance of productto  specified requirements.

The Contractor must be able to furnish copies of current environmental permits and
demonstrate compliance with current environmental regulations.
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CLARIFIER MAINTENANCE., REPAIR AND REPLACEMENT SERVICES

1.0 GENERAL REQUIREMENTS AND SCOPE OF SERVICES (CONTINUED)

1.8  The Contractor facility shall be subject to inspection to verify that the equipment and
personnel deemed necessary to perform the type of repair services required under this
contract are in place at the time of inspection.

1.9  Subcontractors to the Contractor, for the performance of work under this contract are subject
to the same standards as the Contractor.

1.10 The clarifiers at City facilities are purchased and installed under City’'s Master Specifications
(latest edition) requiring compliance with the applicable sections of the following standards
and codes:

1.10.1  American National Standard Institute (ANSI)

1.10.2 Anti-Friction Bearing Manufacturing Association (AFBMA)
1.10.3 Institute of Electrical and Electronic Engineers (IEEE)
1.10.4 National Electrical Code (NEC)

1.10.5 National Electrical Manufacturers Association (NEMA)
1.10.6  American Society of Mechanical Engineers (ASME)

1.11  Wherever this document refers to the following codes and standards, then that specific
sections of the code/standard shall apply to the repairs being carried out by the Contractor:

1.11.1  Steel Structures Painting Council (SSPC)

1.11.2  Anti-Friction Bearing Manufacturing Association (AFBMA)
1.11.3  American Society for Non-Destructive Testing

1.11.4  City of Houston Electrical Code

1.11.5  American Society for Testing and Materials (ASTM)

1.12 The installed clarifiers at City facilites and clarifiers to be purchased in future are
manufactured by the following (but not limited to) companies:

1.12.1  Cone

1.12.2 Westech

1.12.3 Enviroquip

1.12.4 Envirex

1.12.5 Singer

1.12.6 Clow

1.12.7 Eimco

1.12.8 Envirorex

1.12.9 Walker Process

1.12.10 Davco (Davis Ind. Inc.)
1.12.11 Weston

1.12.12 National Hydro Systems
1.12.13 Sew Eurodrive

1.12.14 Environmental Elements
1.12.15 Zurmn

1.13 ALL MARKUPS SHALL BE BASED ON PART VENDOR’S OR SUB-CONTRACTOR’S ACTUAL
ORIGINAL INVOICED DOCUMENTS. THE CONTRACTOR SHALL SUBMIT THESE ACTUAL ORIGINAL
INVOICES, AS ATTACHMENTS, WITH THE FINAL INVOICE FOR PAYMENT BY CITY FOR THE WORK
PERFORMED THE CONTRACTOR.
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CLARIFIER MAINTENANCE, REPAIR AND REPLACEMENT SERVICES

1.0

GENERAL REQUIREMENTS AND SCOPE OF SERVICES (CONTINUED)

1.14

1.15

1.20

1.21

1.22

1.23

1.24

All equipment removed from any City facility shall be documented on a City Equipment
Release Form; see Example Appendix “B”.

At Contractor's repair facility, the Contractor shall disassemble the unit, inspect it and
prepare a scope of work to repair and replace parts with new OEM parts or equal or better.

If the Contractor plans to use any part other than an OEM specified part; the Contractor shall
obtain, in advance of the use of such part, written permission/approval from UDR and/or
Contract Technical Representative (CTR).

The City reserves the rights to pick up all clarifiers parts that are quoted by the Contractor to
be replaced. This includes, but is not limited to seals, bearings, gears, and other items of a
clarifier unit. Non-repairable units do not need to be reassembled.

If requested by the CTR, Contractor shall furnish parts needed for maintenance activities of
clarifier units by City personnel. Contractor shall charge the same price for these parts as
scheduled in the Bid Forms under “Parts and Material”.

Contractor shall ensure the Equipment Inventory number (El) tag remains attached to the
equipment. Contractor shall notify the UDR and/or CTR if the (El) tag is damaged or
missing.

Contractor shall install a stainless steel identification tag stamped with the Contractor’s Job
Number and Repair Date to each gearbox housing. The tag shall be secured with stainless
steel drive pins. The cost of the identification tag shall be included as a part of the base cost
of any repair.

Before disassembly nameplate data shall be verified, all missing or damaged parts shall be
identified in writing, recorded, and special items shall be noted on the City of Houston
Teardown Form, Appendix “C”.

Upon receipt of the clarifier drive unit, the Contractor shall document all information about the
conditions of the unit and parts to include digital photographs of drive unit components. The
condition of the clarifier unit shall be documented on the City of Houston Teardown Form,
Appendix “C".

All illegible or defective nameplates shall be replaced on completion of repair. All original
nameplate information, except where changed, shall be stamped on a new stainless or
aluminum nameplate. New nameplates shall be permanently attached with mechanical
fasteners. The cost of a new nameplate shall be included as a part of the base cost of any
repair

Delivery tickets and packing slips shall contain quantity, part number, description of
commodity delivered, name of department or section and facility name to which the
merchandise was delivered, the City of Houston Ordinance Number, Contract number,
signature of receiving employee, printed name, employee number, and the authorization
release number.
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CLARIFIER MAINTENANCE, REPAIR AND REPLACEMENT SERVICES

1.0

GENERAL REQUIREMENTS AND SCOPE OF SERVICES (CONTINUED)

1.25

1.26

1.27

1.28

1.29

1.30

1.31

1.31

1.33

1.34

1.35

1.36

The repair shop must be able to verify all hours charged for work performed. Where hourly
work is performed on behalf of the City, the Contractor (and Sub-Contractors of the
Contractor) shall fully document the start of the work, the time spent on the job, and
completion of each job. The documentation shall be punch card/time-clock or shop record or
any other mutually agreed method. All work will be supported with copies of time cards
submitted for verification with the invoice.

At a later date, the City reserves the right to review all payments made to the Contractor by
auditing any and all documents associated with the contract. Subject to such audit, any
overpayments shall be recovered from the Contractor.

The intent of this contract is for the Contractor to do the repair specifically at the Contractor’s
facilities. The Contractor shall provide UDR a list of the name(s) and location(s) of ALL
shop(s) and subcontractors that will be used for the specified repair work. The Contractor
shall obtain written approval for each shop and subcontractor before start of the contract. If
the Contractor plans to use any subcontractor not on the list, the Contractor shall obtain
written approval from the CTR before subcontracting the work.

The City desires a single vendor to do the work described in this contract documents, but
may award to more than one Contractor by groups of clarifier units, as listed in Exhibit “B” of
these documents.

The repair shop must be able to verify all hours charged for machine work. This will apply to
work done by sub-contractors or the contractor. In-house work will be supported with copies
of time cards. This verification shall be submitted with the invoice.

The field time sheets shall be signed daily by a city employee at the facility location, if an
employee is unavailable the UDR shall sign the time sheets. All time sheets shall be
approved by the UDR or CTR.

The City shall be billed only for the hours the Contractor works on city equipment whether at
a city facility or a contractor’s facility. Labor rate for work at a city facility shall cover the
travel expense of the Contractor. No itemized travel time shall be allowed

The price of parts and material and cost of a replacement unit supplied for this contract shall
be the total original invoiced cost to the contractor plus contractor’'s quoted
percentage (%) markup for the item. The Contractor shall submit the supporting
documentations with the final invoice.

The Labor Rates in the Contract Fee Schedule shall apply to all work performed by the
Contractor’s personnel. All work performed by subcontractors shall be invoiced, including
pricing and separate percentage (%) markup under the line item for subcontractor work.
RESERVED

RESERVED

Wherever OEM documentation such as Operation and Maintenance Manual, etc., specify
torque values, the Contractor shall use a torque wrench and adhere to the OEM torque
values.
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CLARIFIER MAINTENANCE, REPAIR AND REPLACEMENT SERVICES

1.0

GENERAL REQUIREMENTS AND SCOPE OF SERVICES (CONTINUED)

1.37
1.38

1.39

1.40

1.41
1.42

1.43

1.44

1.45

1.46

1.47

1.48

1.49

1.50

Paint booth shall not be used for Sandblasting.

All clarifier drive units, valves, rakes or other parts subject to corrosion or rust with peeling
paint or rust shall be sandblasted. The cost of sandblasting shall be included as a part of the
base cost of any repair.

The Contractor shall be responsible for storage of the drive units and all parts. Any parts lost
or damaged while in the possession of the Contractor shall be repaired or replaced at
Contractor’s expense.

All metal parts shall be checked for structural integrity and cracks, and shall be repaired or
replaced as needed.

All repairs shall be made to bring the equipment to OEM’s specifications.

The enclosed City of Houston “Teardown” reports included in this document shall be used for
each repair.

All metal parts shall be checked for structural integrity and cracks, and shall be repaired or
replaced as needed.

Terminal boxes and auxiliary equipment enclosures shall be made to meet OEM’s
specifications.

The Contractor/OEM Distributor/Shop shall use the OEM'’s latest list price with a discount
percentage (plus or minus) applied to the lowest price list column in the price list for the price
of parts, materials and replacement units on the contract. The quoted discount percentage is
subject to audit by the City of Houston.

The Contractor shall provide to the City a full set of repair record (including completed '
teardown sheets, work performed on the unit, and test run results including vibration levels at
all bearings of the drive and prime mover) upon completion of work, if requested by the UDR
and/or CTR. The Contractor shall establish and maintain the repair records for at least three
(3) years from the date when the unit passed acceptance inspection and/or test.

ALL labor to perform teardown inspections, cleaning, disassembly, sand blasting, balancing,
reassembly, painting, shop testing, and documenting shall be included as labor/base price
for the clarifier overhaul-repair.

At a City location, all machinery and equipment that are undergoing maintenance and repair
shall be locked-out/tagged-out (LOTO) to protect against accidental or inadvertent
operation when such operation could cause injury to personnel or damage to equipment.
Authorized personnel only who may include qualified electricians, mechanics, and
operators shall carry out LOTO.

Contractor shall provide the CTR with monthly written progress reports. These reports may
be emailed or faxed to CTR.

The UDR and the Contractor's manager shall meet once a month to review the records of the
completed works, works in progress, and any other matter related to this contract. Any
discrepancies shall be resolved at the time and all backlogs shall be completed by the tenth
of the following month. The UDR shall provide the Contractor with a spreadsheet for tracking
the job’s cost and progress. The Contractor shall update the spreadsheet to reflect changes
in activities by the Contractor and to ensure availability of Funds to perform the work.
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2.0

3.0

CLARIFIER MAINTENANCE, REPAIR AND REPLACEMENT SERVICES

e e sttt ——— ettt e

REPAIR AND REPLACEMENT

2.1

2.2

2.6

The Contractor shall inspect, repair, and/or troubleshoot the clarifiers including accessories
(sub-assemblies) of the clarifiers in lieu of replacement unless the repair cost of a unit and or
sub-assemblies exceeds seventy (70) percent of the cost for replacing it with a new item.
Generally the seventy (70) percent rule applies, but the City reserves the right to purchase or
repair units based on clarifier unit economic evaluation and various operational
considerations.

The Contractor shall attach quotes/invoices for UDR review when submitting work scope. For
all major components such as shafts, gears, and gear assemblies, the repair work scope shall
include the cost of a new item as well as the estimated cost to repair such item. Every work
scope shall include the purchase price of a new unit identical to the one being repaired.

The CTR must approve in writing, the purchase of a new unit in lieu of repair.

Replacement units and accessories shall be same size and type as the existing ones, unless
otherwise authorized in writing by CTR.

If the unit is considered to be “non-repairable”, the Contractor shall use the schedule in the
Contract Fee Schedule under “Non-Repairable Shop Cost” to invoice for the work performed
by the Contractor to include all costs associated with teardown, reports, and diagnostic.

Contractor shall use the Contract Fee Schedule under “Cost to Replace a Unit...” to invoice
the replacement cost.

SPECIFIC TASKS AND SCOPE OF WORK

W

.1

3.4

Upon request from the UDR or CTR and within ONE working day, the contractor shall inspect
the clarifiers at the Wastewater Treatment facility. The Contractor shall document the
condition of the unit on the City of Houston Field Inspection Form, Appendix “A”. If repairs
can be performed at City facility at the time of inspection, the Contractor shall do the needed
repair and release/return the unit to Operation with five working days.

RESERVED

If the clarifier or unit can be repaired at City location but additional parts and services are
needed, the Contractor shali notify the UDR and prepare a scope of the work within forty-
eight (48) hours and submit it to the UDR for approval. The Contractor, upon receipt of
approval, and accusation of parts, shall complete the repair of the clarifier within five (5)
working days and release/return the unit to operation.

If the clarifier or unit cannot be repaired at City location, the Contractor shall notify the UDR.
Within forty-eight (48) hours, the Contractor shall disassemble the unit from the drive,
remove from foundation, and load on Contractor’s vehicle, and transport/deliver the unit to
contractor's repair facility. The Contractor shall ensure that all openings to pipes, inlet and
discharge of fluids, and housing openings, are blocked/covered to prevent entry of rain, dirt,
rodents, birds, and crawling animals. The covers for the openings shall be made of metal or
plywood of sufficient thickness, strength, rigidity, and shall be secured to resist damage by
wind and rainstorm.

Page 12 of 73



CLARIFIER MAINTENANCE. REPAIR AND REPLACEMENT SERVICES

3.0

SPECIFIC TASKS AND SCOPE OF WORK

3.5

3.6

3.7
3.8

3.9

3.10

3.11

3.12

3.13

3.14

3.15

3.16

3.17

The Contractor shall furnish hoist, crane, etc. for loading and unloading of the unit at City
facilities and at Contractor’s facility.

Before disassembly of the unit at Contractor's shop, the Contractor shall inspect the unit
and document the damaged and missing parts. In addition, the Contractor shall
photograph the unit and sub-assemblies, as received. These photographs and any
subsequent photographs of the unit and its parts shall be part of the repair record.

The Contractor shall chemically and mechanically clean all external surfaces, as required.
The Contractor shall disassemble unit and clean all internal parts.

The Contractor shall inspect all components of the unit and all critical areas to determine if
clearances are within OEM tolerances, and the parts meet manufacturer’s specifications. If
the manufacturer's data is not available, the tolerances shall be verified with the relevant
tables in industry standards to assure its conformance.

lf needed, the City will assist the Contractor to obtain the OEM data from the
manufacturers.

The Contractor shall inspect the unit and its shaft for corrosion, erosion, chipping, and other
damages and shall record these observations on the City of Houston Teardown Form,
Appendix “C”.

The Contractor shall inspect the shafts for “roundness/run out” and determine if it is within
OEM tolerance. If the manufacturer’s data is not available, the tolerances shall be verified
with the relevant tables in industry standards to assure its conformance.

The Contractor shall inspect the shaft extensions and key seats (keyways). Shaft
extensions must be smooth, polished, and concentric with shaft center. Shaft extension
dimension shall be checked to determine if it is within OEM tolerance. If the manufacturer’s
data is not available, the tolerances shall be verified with the relevant tables in industry
standards to assure it conformance.

The Contractor shall inspect each bolt for damaged threads.

RESERVE

The Contractor shall determine what parts are to be machined or replaced with new parts.
As a minimum the Contractor shall replace all roller element bearings and seals when the
original unit was furnished with such items.

For units which are being repaired at Contractor's facility, the Contractor shall prepare and
submit, within ten (10) working days, to the UDR a scope of the repair work to be carried out
on the unit  This good faith estimate shall include a brief description of the work to be
performed, itemized cost for new replacement OEM parts, and any additional labor hours
beyond what is required and specified to repair the unit. This work scope shall include the
estimated time for delivery of parts and the schedule to complete the work and a City of
Houston Recommended Repair Estimate Form, Appendix “D”.
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CLARIFIER MAINTENANCE, REPAIR AND REPLACEMENT SERVICES

3.0 SPECIFIC TASKS AND SCOPE OF WORK

3.18

3.19

3.20

3.21

3.22

3.23

3.24

3.25

3.26

3.27

3.28

Upon acceptance of cost estimate by the UDR and/or CTR, Contractor shall proceed with
repairs. The Contractor shall commence to work on the unit and complete the repair within
the allocated time for delivery of such item:

3.18.1 Primary Drive 4 weeks
3.18.2 Secondary (intermediate) Drive 6 weeks
3.18.3 Final Drive 12 weeks

The Contractor shall notify the UDR immediately if the Contractor cannot complete the job
within the contractually agreed time period of item 3.18. The Contractor shall submit to UDR
a detailed explanation for the delay with a new schedule to complete the job in writing.

At all times during the repair process, Contractor shall maintain City's equipment in a clean
and weather protected storage area.

All shaft assemblies shall be checked for total indicated run out (TIR) and recorded on the
rotor information sheet. This test shall be carried out on a lathe.

Shaft seal surface, bearing journals and coupling fit, shall be micrometer checked and
recorded on the rotor information sheet.

End bells and bearing housing critical dimensions shall be micrometer checked and recorded
on the mechanical inspection sheet.

The above measurements shall be submitted to UDR, along with other data sheets, during
the teardown inspection.

Replacement bearings shall have an Ly, rating life in accordance with ANSI/AFBMA equal to
or longer than OEM bearing.

After parts have been repaired, Contractor shall put together the rotating assembly and
check it for correct, smooth operation. The Contractor shall reassemble the unit, test, seal
and paint, as required.

The Contractor shall prepare the surfaces to be painted to machine gray a “metal finish” by
blast cleaning to SSPC-SP5.

Surface of all units shall be primed and finished, in an approved paint booth, using the unit
OEM standard painting system:

3.28.1 The minimum Prime coat thickness shall be 3 mils DFT, dry film thickness
(DFT).

328.2 The minimum finish coat thickness shall be 6 mils DFT, dry film thickness
(DFT).

CLARIFIER MAINTENANCE, REPAIR AND REPLACEMENT SERVICES

3.0 SPECIFIC TASKS AND SCOPE OF WORK

3.29

If OEM paint information is not available, the following City of Houston’ standard
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specification for surface coating of clarifiers and equipment shall be followed:

3.29.1 The primer and finish coats shall be two-component, rust-inhibitive, polyamide-
cured epoxy coating with a recoatable finish,

3.29.2 The prime coat shall be Ameron 38P, Tnemec 69, or equal.

3.29.3 The finish coat shall be Ameron 38S, Tnemec 69, or equal.

3.30 No deviation from the paint specification is allowed, unless advance written approval for
variance to paint specifications was given by the CTR.

3.31 The paint color shall be as the OEM standard for such units unless specifically requested
otherwise, in written, by the CTR.

3.32 The Contractor shall return the repaired unit to a City facility, set on foundation, check the
leveling of the drive base, couple, precision align the drive/chain/ coupling, and reconnect
lube piping. The Contractor shall ensure that all shutdown systems/protections are
operational before the test run.

3.33 If requested by the UDR, the Contractor shall couple, precision align the drive sprockets /
chain / coupling of the units which had their drive replaced by the City personnel. The
charge for this service will be based on the Stand Labor Rate as shown in the Contract
Fee Schedule.

3.34 The Contractor shall start the unit and check the lube system. The Contractor shall
measure/record the vibration of drive at DE and ODE in axial, vertical, and horizontal
directions.

3.35 The vibration levels shall be as specified by the OEM. If needed, the City will assist the
Contractor to obtain the OEM data from the manufacturers.

3.36  Alignment shall be adjusted, as required, before placing the unit into permanent service.

4.0 Drive Unit Inspection and Repair

4.1 The Contractor shall provide a repair record and report showing the condition of drive units
upon receipt, the repair work done, vibration levels, and the final test results.

4.2 During disassembly, the clarifier components and parts shall be visually inspected to
determine and record/report the cause of failure.

4.3 The shaft assembly shall be inspected for wear, scoring, cracks.
4.4 Shaft seal surface, bearing journals and coupling fit, shall be checked with a micrometer

and recorded on the rotor information sheet.

CLARIFIER MAINTENANCE, REPAIR AND REPLACEMENT SERVICES

4.0 Drive Unit Inspection and Repair

4.5 Clarifier units that are overhauled-repaired at Contractor facility shall be thoroughly cleaned to
be free from dirt, grit, grease, oil, and shall be inspected for damage and repairs made to
damaged areas.

4.6 Torch heating shall NOT be used for clean up.
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4.7 The bead or sandblasting shall be done with approved material.

4.8 OVERHAUL- REPAIR AT CONTRACTOR’S FACILITY (OVERHAUL-REPAIR): The following work
scopes shall be followed for all shop overhaul-repair of the clarifier units. All bearings, lip
seals, and gaskets shall be replaced. Bearings shall be replaced with new OEM specified
bearings that have an Ly, rating life as the original OEM or longer in accordance with
ANSI/AFBMA. Equivalent bearing may be used if approved by the CTR. The price in the
Contract Fee Schedule for OVERHAUL-REPAIR (SHOP-REPAIR) of a clarifier unit shall include
ALL cost of supervision, labor, tools, equipment, supplies to complete the work specified
herein for Shop-Repair. The cost does not include the cost of the bearings or lip seals,
damaged or broken or worn parts (which are reimbursable) if authorized by the UDR. The
cost shall be based on the unit prices included in the contract fee schedule in accordance
with work performed following Section 13.0, Additional Services.

4.8.1 Primary Drive Units:
4.8.1.1 Disassemble the gearbox. (Single or multiple stage units shall be treated as
a whole unit)

4.8.1.2 Bead blast (inside/outside gearbox) or sandblast (outside gearbox only) and
clean all parts as needed, and inspect all parts, chase all tapped holes and
de-burr, and inspect bores, seal fits, and vents.

4.8.1.3 Clean and de-burr all input shaft covers and hone all machine faces.

4.8.1.4 Clean and de-burr the housing and hone all machine faces.

4.8.1.5 Clean and de-burr the all seal housings and hone all machine faces.

4.8.1.6 Clean and de-burr the bearing housing and hone all machine faces.

4.8.1.7 Check all shafts for burrs, defects, tolerances and repair/replace as
necessary.

4.8.1.8 Non-Destructive Testing (NDT) check gears for cracks, damage, wear, pitch
and tolerances.

4.8.1.9 During reassembly check gear mesh and backlash on all shaft/gear
assemblies, shim or adjust as necessary to bring within proper tolerances.

4.8.1.10 Paint the assembled unit.

4.8.2 Secondary (Intermediate) Drive Units:

4.8.2.1 Disassemble the gearbox.

4.8.2.2 Bead blast (inside/outside gearbox) or sandblast (outside gearbox only) and
clean all parts as needed, chase all tapped holes and de-burr, and inspect.

4.8.2.3 Clean and de-burr all input and output shaft covers and hone all machine
faces.

4.8.2.4 Clean and de-burr the housing and hone all machine faces.

4.8.2.5 Clean and de-burr the all seal housings and hone all machine faces.

4.8.2.6 Clean and de-burr the bearing housing and hone machined faces.

4.8.2.7 Check all shafts for burrs, defects, tolerances and repair/replace as
necessary.

CLARIFIER MAINTENANCE. REPAIR AND REPLACEMENT SERVICES

4.0 Drive Unit Inspection and Repair (continued)

4.8.2 Secondary (Intermediate) Drive Units:
4.8.2.8 NDT check gears for cracks, damage, wear, pitch and tolerances.
4.8.2.9 During reassembly check gear mesh and backlash on all shaft/gear assembilies,
shim or adjust as necessary to bring within proper tolerances.
4.8.2.10 Paint the assembled unit.

4.8.3 Final (Bull gear) Drive Units:
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5.0

4.8.3.1 Disassemble the gearbox.

4.8.3.2 Sandblast and clean all parts as needed, chase all tapped holes and de-burr,
and inspect.

4.8.3.3 Inspect all races and replace as needed.

4.8.3.4 Inspect all bearings and replace as needed.

4.8.3.5 Replace all damaged or worn out seals

4.8.3.6 Clean and de-burr the all housings and hone machined faces.

4.8.3.7 NDT check gears for cracks, damage, wear, pitch and tolerances.

4.8.3.8 Assure that all drains are clear and replace drain piping and valves as needed.

4.8.3.9 Paint the assembled unit.

4.8.3.10 Non-Overhaul repairs includes but is not limited to, clarifiers, concrete repair of
clarifiers (to include resurfacing, leveling, sealing and assessing/repairing
possible  structural damage), center well/pier to drive unit/rakes
leveling/correlation, structural integrity and maintenance of collector arms rakes
and replaceable blades or squeegees associated with skimmer arms/scum
collectors, weir replacemenvtleveling, baffle replacement/leveling, all cover
plates, hand rails and walkways/catwalks/beam bridge, grating, anchor bolts
and trusses/mounting brackets, weir troughs maintenance/leveling,
influent/effluent/spray piping (to include substructure piping), limit switches,
external skimmer arm center piers (to include bearing
maintenance/replacement), wheels (to include vulcanizing/alignment), shut-off
valves, maintenance/repair/replacement of rotating scum collectors and
associated mechanisms.  Non-Overhaul repairs shall be reimbursed in
accordance with the unit prices included on the bid form and performed in
accordance with Section 13.0, Additional Services.

RESPONSE TIME

5.1

5.2

5.3

5.4

Contractor shall be accessible to the City via telephone during normal business hours
(7:00 A.M. — 4:00 P. M. - Monday - Friday). The Contractor shall be ready to start work on
any unit within twenty-four (24) hours of receiving the call for the service. The Contractor
shall provide the City with a 24-hour emergency contact number.

Contractor shall be available and accessible to the City via telephone to work overtime if
requested by the UDR and/or CTR...

Contractor shall be available and accessible to the City via telephone to work on an
emergency basis (holidays included) if requested by the UDR and/or CTR.

Contractor shall start an emergency job immediately, without scheduling delays, and will
not be restricted to normal working hours. The UDR and/or CTR shall coordinate the
emergency and overtime work.

CLARIFIER MAINTENANCE, REPAIR AND REPLACEMENT SERVICES

6.0

REPAIR TECHNICIANS

6.1 The repair technicians of the Contractor shall be qualified, properly trained in repair-
recondition of clarifiers of the type and sizes specified in this contract.

6.2 The repair technicians of the Contractor shall have a minimum of three (3) years
experience in repair-recondition of clarifiers of the sizes specified in this contract

6.3 The Contractor shall furnish the resume of the technicians to the City Inspection Team
during the Team’s visit of the Contractor’s facility.

6.4  These requirements shall apply to all of the sub-contractors who work for the Contractor.

Page 17 of 73



7.0

ACCEPTANCE OF REPAIR

71

7.2

7.3

7.4

7.5

7.6

7.7

7.8

The UDR shall inspect the repaired unit before the run test can begin. It is the Contractor's
responsibility to ensure communication has been established with the UDR for witnessing
of the performance test.

Vibration measurements shall be taken on the completely assembled unit at the DE and
ODE, horizontal, axial, and vertical directions on the bearing housings adjacent to the shaft.
The measurements shall be performed and recorded for the prime mover as well as the
gearboxes.

Vibration measurements shall be expressed as velocity, unfiltered, and recorded on the
Repair Data and Final Test Sheets. Acceptable maximum vibration level as specified by
the OEM.

After the unit is run continuously for at least four hours with no load; the Contractor shall
measure/record the vibration at the same spots as the beginning of the test run.
Acceptable maximum vibration level as specified by the OEM.

The test run shall be a continuous run of at least twenty four (24) hours with load; the
Contractor shall measure/record the vibration at the same spots as the beginning of the
test run. Acceptable maximum vibration level as specified by the OEM.

If deficiencies are detected, the repair work shall be rejected and the contractor shall make
the necessary repairs, adjustments or replacements.

After corrective actions are made, the unit shall go through a new test run before the
clarifier unit is accepted.

The repair record and report covering teardown report, photographs of the condition of the
clarifier unit, specific measurements, and tests such as balancing of rotating elements,
vibration measurements, mechanical measurements and others shall be kept for three
years by the Contractor, and shall be furnished to the City if requested by UDR and/or
CTR. The Contractor shall provide the City of Houston with a monthly Progress and Status
Report as shown in the City of Houston Appendix “E”.

CLARIFIER MAINTENANCE, REPAIR AND REPLACEMENT SERVICES

7.0

8.0

9.0

ACCEPTANCE OF REPAIR

7.9

7.10

The City shall NOT make any payment to the Contractor until ALL corrective actions are
made and the equipment repair is accepted.

The weir leveling shall be accomplished to equalize the overflow from this clarifier as well
as all the other clarifiers, which are in service to prevent a short-circuiting of the clarification
process.

SILENCE OF SPECIFICATIONS

The apparent silence of these specifications as to any detail, or apparent omission from it of a
detailed description concerning any point, shall be regarded as meaning that only the best
commercial practice is to prevail and that only material and workmanship of the finest quality are
to be used. All interpretations of these specifications shall be made on the basis of this statement.

LABOR RATE
The labor rate shall include ALL cost associated for the qualified person to work on and repair City
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10.0

11.0

equipment including wages paid, all company benefits, transportation, company profits.

PREVENTIVE AND PREDICTIVE MAINTENANCE

10.1

10.2

10.3

10.4

10.5

The Preventive Maintenance (PM) and Predictive Maintenance (PdM programs will be
performed on all clarifier units in each group either monthly, quarterly, or annually, but not
concurrently.

ALL PM and PdM services involving shut down of equipment shall be approved by UDR
or CTR and coordinated with the Operations supervisor of the facility. Contractor shall
submit request for shutdown two weeks prior to the shut down. Granting of a Shutdown is
subject to Operations’ conditions at the time.

The Contractor shall complete any scheduled PM and PdM, and inspection service of
any equipment and return such unit to Operations notwithstanding the expiration of the
Business Hours and/or other conditions unless authorized, in writing, by UDR or CTR.

The Contractor shall have access to the facilities named in this document and to storage
areas designated by Operations within the facilities. Access to the facilities shall be
limited to 7:30 a.m. to 4:00 p.m. Monday to Friday, except as required or allowed by the
UDR and Operations.

The Contractor shall perform un-scheduled corrective, repair, and maintenance services
when requested by the UDR. The contractor shall be reimbursed in accordance with the
unit prices as shown on the Contract Fee Schedule “H”.

PREVENTIVE MAINTENANCE PROGRAM

The Preventive Maintenance (PM) program mission is to extend the life of equipment and detect
critical wear of equipment and initiate the needed remedial action. Preventive Maintenance shall
be accomplished via the performance of the following series of tasks at quaterly frequencies
before the equipment fails or breaks down:

One (1) through eight (8) provides a detailed list of the eight specific tasks and describes the
required actions for each instance.

(1)

(2)

©)

(4)

(5)

(6)

%

(8)

Visual inspection above the waterline, including discussions with COH WWOPS plant
operators and maintenance, and pictures.

Sample gear oil and submit to a COH WWOPS pre-approved certified lab for testing for
metal as necessary or if grit is felt in the oil.

Replace the gear oil if the conditions warrant. The COH WWOPS operations and/or
maintenance staff will assist with draining, collecting, and disposing of the gear oil.

Make observations for excessive wear, slack, or noise in any moving part(s) of the clarifier
mechanism.

Make observations concerning operations lubricating clarifier equipment as required and
assist/train operator and maintenance staff in the proper technique as necessary.

Assist COH WWOPS with initiating the use of a site maintenance log and training on clarifier
operations and maintenance.

Make observations of scum skimmers, relative levelness of weirs/baffles, corrosion damage,
and/or bent or broken components.

Prepare a report of findings and submit to COH UDR, CTR, and WWOPS.
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12.0 PREDICTIVE MAINTENANCE PROGRAM

12.1

12.2

The Predictive Maintenance (PdM) program mission is to initiate remedies before
equipment failures thus extending the life of equipment and preventing critical equipment
wear. PdM shall accomplish this via the performance of field sampling of the oil lubricant
to be conducted annually and tested for the presence of metals.

Preventive Maitenance testing and reporting shall establish the following priorities that
determine the severity of a PdM problem with a clarifier and the urgency in which
maintenance actions shall take place, providing a detailed list of five (5) priorities below:

12.2.1 Priority 1:Severe Problem — Equipment requires immediate maintenance action

12.2.2 Priority 2:Significant Problem — Equipment requires urgent attention which shall
be scheduled as soon as time allows (within less than a month)

12.2.3 Priority 3: Problem Exists — Equipment requires maintenance action which shall
be scheduled at least within three (3) months

12.2.4 Priority 4:Equipment exhibits potential problems with no change in operation
efficiency — Maintenance personnel determines no maintenance action
presently warranted — Continue to monitor for changes that indicate

problem is becoming severe enough to warrant maintenance action

12.2.5 Priority 5: Present data reveals no problem — Equipment does not require
maintenance action but monitoring shall continue

12.2.6 Prepare a report of findings and submit to COH UDR, CTR, and WWOPS.

13.0 ADDITIONAL SERVICES

14.0

15.0

13.1

13.2

Prior to commencement of any “Additional Services,” Contractor shall submit a written
proposal for approval by CTR describing the work to be done and include a good faith
estimate of the cost. The proposal shall include as a minimum a list of repairs, sub-
contractor(s), and a schedule of the repairs.

Contractor shall perform “Additional Services” using the unit rates in_the Contract Fee
Schedule “H” shown in the contract’ as specified for the type of service provided. If the
“Bid Forms” do not cover the work the Contractor shall be paid on the reimbursable cost-
plus basis, supported by documentations. Timing of any “Additional Services” shall be
mutually agreed upon between the CTR and the Contractor.

ADDITIONS & DELETIONS:

14.1

The City, by written notice from the City Purchasing Agent 10 the Contractor, at anytime
during the term of this contract, may add or delete like services to be performed. Any such
written notice shall take effect on the date stated in the notice from the City. Equipment,
locations and/or services added will be subject to the contract services and charges or
rates as an item already specified in the fee schedule. In the event the additional service is
not identical to any item already under contract, the charges therefore will then be the
Contractor's normal and customary charges or rates for the equipment, locations and/or
services classified in the fee schedule.

ESTIMATED QUANTITIES NOT GUARANTEED:

15.1

The estimated quantities specified herein are not a guarantee of actual quantities, as the
City does not guarantee any particular quantity of Clarifier Maintenance and Repair
Services during the term of this contract. The quantities may vary depending upon the
actual needs of the user Department. The quantities specified herein are good faith
estimates of usage during the term of this contract. Therefore, the City shall not be liable
for any contractual agreements/obligations the Contractor enters into based on the City
purchasing or requiring all the quantities specified herein.
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16.0 WARRANTY OF SERVICES:

17.0

18.0

16.1

16.2

16.3

16.4

16.5

Definitions: “Acceptance” as used in this clause, means the act of an authorized
representative of the City by which the City assumes for itself, approval of specific services,
as partial or complete performance of the contract.

“Correction” as used in this clause, means the elimination of a defect.

Notwithstanding inspection and acceptance by the City or any provision concerning the
conclusiveness thereof, the Contractor warrants that all services performed under this
contract will, at the time of acceptance, be free from defects in workmanship and conform to
the requirements of this contract. The City shall give written notice of any defect or
nonconformance to the Contractor within a one-year period from the date of acceptance by
the City. This notice shall state either (1) that the Contractor shall correct or re-perform any
defective or non-conforming services at no additional cost to the City, or (2) that the City
does not require correction or re-performance.

If the Contractor is required to correct or re-perform, it shall be at no cost to the City, and any
services corrected or re-performed by the Contractor shall be subject to this clause to the
same extent as work initially performed. If the Contractor fails or refuses to correct or re-
perform, the City may, by contract or otherwise correct or replace with similar services and
charge to the Contractor the cost occasioned to the City thereby, or make an equitable
adjustment in the contract price.

If the City does not require correction or re-performance, the City shall make an equitable
adjustment in the contract price.

Minimum Wage:

171

Contractor shall pay all employees a minimum wage mandated by Federal guidelines while
working under this Contract. If, during the term of this agreement, there is legislation enacted
regarding an increase or increases in the minimum wage law, Contractor may  submit  a
request for increase in the Contract Fees to the City Purchasing Agent for consideration,
provided such request is accompanied by documentation as requested by the City
Purchasing Agent verifying  that only Contractor's employees' salaries were increased
accordingly. The City Purchasing  Agent shall consult with the Director before responding
to the request.

INVOICES

18.1

18.2
18.3

18.4
18.5
18.6
18.7
18.8

Contractor shall submit invoices for payment in triplicate (one original and two copies) that
are on Contractor's company stationary with the original signed by an authorized agent of
the company. ALL SUPPORT DOCUMENTS SHALL BE ORIGINAL. The invoice number
shall not be duplicated during the term of the contract periods. Each invoice shall include
the following information:

City Contractor Number, City Ordinance Number, City Release Number, and Contractor's
Job Number.

Contractor's Job Number and Contract year shall appear clearly on all time sheets [showing
hours worked, break(s) and lunch time], invoices, and suppliers’ invoices.

Contractor's name and address and where the service was performed.

City equipment EI Number, and City Work Order Number.

City Facility Number and address where equipment had been prior to repair service.

City Facility where equipment was installed/delivered after completion of repair.

Detailed description of services rendered.
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18.9

18.10
18.11
18.12
18.13

18.14
18.15

Description of Parts or Components repaired or replaced. Provide Part Numbers, listing
before and after discount. If Parts are OEM reconditioned, the costs to recondition Parts
must be listed as well as the cost of new OEM replacement Parts.

Subcontractors’ invoices with detailed description of cost of work performed.

City delivery and pickup tickets.

Subtotal costs for Parts and Labor hours separately.

Shop Teardown and Recommended Repair form, Equipment Release Authorization form,
Recommended Repair Estimate form, Field Acceptance Tests form and Progress and
Status Report form shall be submitted.

Total invoice costs of the job.

All unit prices for labor and parts shall be easily identified against the quoted contract
pricing.

Mail invoices to Accounts Payable:

City of Houston, Accounts Payable

P.O. Box 61449

Houston, Texas 77208-1449.

19.0 INTERLOCAL AGREEMENT:

19.1

Under the same terms and conditions hereunder, the Contract may be expanded to other
government entities through inter-local agreements between the City of Houston and the
respective government entity that encompass all or part of the products/services provided
under this contract. Separate contracts will be drawn to reflect the needs of each
participating entity.

20.0 CRIMINAL JUSTICE INFORMATION SYSTEMS (CJIS) COMPLIANCE (Applicable to Houston
Police Department (HPD) Occupied Facilities:

20.1

Appendices:

The Houston Police Department recognizes that by allowing physical or logical (electronic)
access to HPD facilities or network resources, people may gain access to information or
systems they are statutorily prohibited from accessing. To comply with state and federal
regulations, the Houston Police Department is required to document and investigate access
requests to be sure access is necessary and permitted. Bidders/Respondents, therefore,
agree to review the Criminal Justice Information Systems (CJIS) process and related
documents located at htip://www.houstontx.gov/police/ciis/hpdvendorcertification.htm and
shall comply with the terms and requirements therein.

A-Field Inspection Form

B-Equipment Release Authorization Form
C-Teardown and Recommended Repair Report Form
D-Recommended Repair estimate Form

E-Progress and Status Report Form
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APPENDIX “A”

Field Inspection Form

City of Houston
Public Works & Engineering Department
CLARIFIER MAINTENANCE, REPAIR AND REPLACEMENT SERVICES
Sample Only, Actual Form is subject to change by CTR after Award of the contract

Contractor: Contractor Job #:

Contract # Ordinance#: City Work Order #:

City Facility Name: City Facility#: El #:

Nameplate Information:

Make:

Model:

Serial:

Visual Inspection Comments and Deficiencies:

Field Repairs:

Standard Electronic Test:

Standard Mechanical Test

Field Testing and Certification Results:

Tests Performed By: JobTitle: Date:

Witnessed By UDR JobTitle: Date:
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APPENDIX “B”

Equipment Release Authorization Form

City of Houston

Public Works & Engineering Department
CLARIFIER MAINTENANCE, REPAIR AND REPLACEMENT SERVICES

Sample Only, Actual Form is subject to change by CTR after Award of the contract

RELEASE #:

DATE:

CiTy FACILITY NAME:

CONTRACTOR:

CiTY WORK ORDER #:

CITY FACILITY#: El #:

CONTRACTORJOB#:

CONTRACTOR ADDRESS:

CONTRACT #:

NAME PLATE INFORMATION:

ORDINANCE #:

MAKE:

VOLT:

HP: RPM:

MODEL:

AMP:

Hz: SF:

SERIAL:

REASON FOR THE PULLING OF THE COMPRESSOR:

NAME OF THE SHOP THE EQUIPMENT IS BEING TAKEN TO:

IS THERE A PICTURE (S) OF THE COMPRESSOR ATTACHED? YES: No:

CONTRACTOR REPRESENTATIVE

CiTY OF HOUSTON REPRESENTATIVE

NAME: NAME:
EMPLOYEE #:

SIGNATURE: SIGNATURE:

EMPLOYEE NUMBER: EMPLOYEE #:

COMMENTS:
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APPENDIX “C”

City of Houston
Public Works & Engineering Department
CLARIFIER MAINTENANCE, REPAIR AND REPLACEMENT SERVICES
Teardown and Recommended Repair Report
Sample Only, Actual Form is subject to change by CTR after award of the contract

Contractor: Contractor Job Number:

City Contract #: City Release#: City Ordinance #:

Clarifier Location: City Facility Number: El #:

Nameplate Information:

Make:

Model:

Serial:

Seal Information:

Type Size Condition

Valve Information:

Type Size Condition

Type Certification Test Required:

Recommendation: Repair: Replacement:

Other Repairs Needed:

Parts Description:

Prepared By: Job Title: Date:
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APPENDIX “D”
Recommended Repair Estimate Form
City of Houston
Public Works & Engineering Department
CLARIFIER MAINTENANCE, REPAIR AND REPLACEMENT SERVICES
Sample Only, Actual Form is subject to change by CTR after Award of the contract

Contract #: City Work Order #:
Ordinance #: Contractor Job #:
City Facility: Facility #:
Backflow Preventer Information:
Manufacturer: Work Notification Date:
Model #: Field Inspection Date:
Serial #: Equipment Pull Date:
El#: Estimate Date:
UNIT PRICE ITEMS: Unit Extended
Item 1 - Prepare for Removal — Each 1.00
Item 2 - Transport to Shop — Each 1.00
Item 3 - Return to City — Each 1.00

Sub-Total Unit Price ltems

COST PLUS ITEMS: Contract Extended
Cost Mark Up Price|

Item 4 - 1.

item 5 - 1.

Item 6 - Work by Sub-contractor (see Original

invoices) 1.

item 8 - Parts: (see parts Original Invoices) 1.

ltem 9 - Rented Crane/Rigging 1.%*

Sub-Total Cost Plus ltems
Additional Services (see worksheet):

Total Estimated Clarifier Unit Repair Only
Replacement Cost of an Identical Unit

Repair Estimate Prepared By: Print Name: Signature: Date:
Repair of Clarifier Unit Approved by City of
Houston UDR: Print Name: Signature: Date:
Replacement of Clarifier Unit Approved By City

f Houston CTR: Print Name: Signature: Date:
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CLARIFIER MAINTENANC

APPENDIX “E”

Progress and Status Report Form
City of Houston

Public Works & Engineering Department

E, REPAIR AND REPLACEMENT SERVICES

st ———————————

Sample Only, Actual Form is subject to change by CTR after Award of the contract

Work | Work Fac. Person Cost |Expended
Release | Order | Order | E.L # Fac. IManufact] Model | Serial Problem Inspect| Test| Called |Allocated Of To
Number 4 Date # Name # # Date |Date| Date | Amount | Repair | Date
$ $ $
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EXHIBIT BB

LOCATIONS
Positional ID or
Facility Name | Fac.ID [Clarifier # Component Manufacturer |Model Serial El#
69TH St. 400 1A [Clarifier 180" 180ft NAV NAV 57787
69TH St. 400 1A |Primary Drive RADICON NAV NAV 57785
69" St. 400 1A |Primary Drive RADICON NAV NAV 57782
69" St. 400 1A |Secondary Drive ZURN NAV NAV 57786
659" St. 400 1A ISecondary Drive ZURN NAV NAV 57783
69" St. 400 1A Final Drive (Bull Gear) [ZUBN NAV NAYV 58027
69" St. 400 1A |Sprocket & Chain NAV NAV N/A N/A
69" St. 400 1A |Skimmer Arm Drive  [NONE
59" St. 400 1A [Skim. Sproc. & Chain  [NONE
59" St. 400 1B |Clarifier 180’ 180ft NAV NAV 57794
59" St. 400 1B |Primary Drive RADICON NAV NAV 57792
69" St. 400 1B |Primary Drive RADICON NAV NAV 57787
69" St. 400 1B [Secondary Drive ZURN NAV NAV 57793
69" St. 400 1B |Secondary Drive ZURN NAV NAV 57790
69" St. 400 1B |Final Drive (Bull Gear) |[ZURN NAV NAV 58028
69" St. 400 1B |Sprocket & Chain NAV NAV N/A N/A
69" St. 400 1B [Skimmer Arm Drive  |NONE
69" St. 400 1B [Skim. Sproc. & Chain  [NONE
69" St. 400 1C  [Clarifier 180" 180ft NAV NAV 57881
59" St. 400 1C Primary Drive RADICON NAV NAV 57799
69" St. 400 1C  |Primary Drive RADICON NAV NAV 57796
69" St. 400 1C Secondary Drive ZURN NAV NAV NAV
69" St. 400 1C  |Secondary Drive ZURN NAV NAV 57797
69" St. 400 1C  [Final Drive (Bull Gear) [ZURN NAV NAV NAV
69" St. 400 1C  |Sprocket & Chain NAV NAV N/A N/A
69" St. 400 1C  |Skimmer Arm Drive  INONE
69" St. 400 1C  |Skim. Sproc. & Chain [NONE
69" St. 400 1D |Clarifier 180" 180ft NAV NAV 57888
69" St. 400 1D [Primary Drive RADICON NAV NAV 57886
69" St. 400 1D |Primary Drive RADICON NAV NAV 57883
659" St. 400 1D |Secondary Drive ZURN NAV NAV NAV
59" St. 400 1D ISecondary Drive ZURN NAV NAV 57884
69" St. 400 1D |Final Drive (Bull Gear) |ZURN NAV NAV 58031
69" St. 400 1D |Sprocket & Chain NAV NAV N/A N/A
659" St. 400 1D |Skimmer Arm Drive  [NONE
69" St. 400 1D |Skim. Sproc. & Chain  [NONE
69" St. 400 1E  [Clarifier 180" 180ft NAV NAV 57895
69" St. 400 1E  |Primary Drive RADICON NAV NAV 57893
69" St. 400 1E  |Primary Drive RADICON NAV NAV 57890
69" St. 400 1E  1Secondary Drive ZURN NAV NAV 57894
69" St. 400 1E  |Secondary Drive ZURN NAV NAV 57891
59" St. 400 1E  [Final Drive (Bull Gear) [ZURN NAV NAV 58032
69" St. 400 1E  [Sprocket & Chain
59" St 400 1E  ISkimmer Arm Drive
69" St. 400 1€ |Skim. Sproc. & Chain
69" St. 400 1F  |Clarifier 180’ 180t NAV NAV 57993
59" St. 400 1F  |Primary Drive RADICON NAV NAV 57900
69" St. 400 1F  |Primary Drive RADICON NAV NAV 57897
659" St. 400 1F  |Secondary Drive ZURN NAV NAV 57992
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Positional ID or
Facility Name | Fac.ID |Clarifier # Component Manufacturer Model Serial El#
69" St. 400 1F Secondary Drive ZURN NAV NAV 57898
69" St. 400 1F Final Drive (Bull Gear) [ZURN NAV NAV 58033
69" St. 400 1F  ISprocket & Chain
69" St. 400 1F__ |Skimmer Arm Drive
69" St. 400 1F  |Skim. Sproc. & Chain
69" St. 400 1G  [Clarifier 180° 180ft NAV NAV 58000
69" St. 400 1G_ |Primary Drive RADICON NAV NAV 103016
59" St. 400 1G  |Primary Drive RADICON NAV NAV 57798
69" St. 400 1G  [Secondary Drive ZURN NAV NAV NAV
69" St. 400 1G  |Secondary Drive ZURN NAV NAV 57796
69" St. 400 1G  |Final Drive (Bull Gear) |ZURN NAV NAV NAV
69" St. 400 1G__ |Sprocket & Chain
69" St. 400 1G__[Skimmer Arm Drive
69th St. 400 1G  ISkim. Sproc. & Chain
69th St. 400 1H  [Clarifier 180’ 180ft NAV NAV 58025
69th St. 400 1H  |Primary Drive RADICON NAV NAV 58020
69th St. 400 1H Primary Drive RADICON NAV NAV 58023
69th St. 400 1H  [Secondary Drive ZURN NAV NAV 58021
69th St 400 1H  iSecondary Drive ZURN NAV NAV 58024
69th St. 400 iH Final Drive (Bull Gear) [ZURN NAV NAV 58026
69th St. 400 1H Sprocket & Chain
69th St. 400 1H Skimmer Arm Drive
69th St. 400 1H  ISkim. Sproc. & Chain
69th St. 400 2A Clarifier 180’ 180ft NAV NAV 58050
69th St. 400 2A Primary Drive RADICON NAV NAV 58044
69th St. 400 2A  |Primary Drive RADICON NAV NAV NAV
69th St. 400 2A  |Secondary Drive ZURN NAV NAV 58045
69th St. 400 2A  |Secondary Drive ZURN NAV NAV 58048
69th St. 400 2A _ |Final Drive (Bull Gear) [ZURN NAV NAV 58049
69th St. 400 2A Sprocket & Chain NAV NAV N/A N/A
69th St. 400 2A Skimmer Arm Drive NONE
69th St. 400 2A  |Skim. Sproc. & Chain |NONE
69th St. 400 2B [Clarifier 180" 180ft NAV NAV 58042
69th St. 400 2B |Primary Drive RADICON NAV NAV 58036
69th St. 400 2B |Primary Drive RADICON NAV NAV 58039
69th St. 400 2B |Secondary Drive ZUBN NAV NAV 58037
69th St 400 2B |Secondary Drive ZUBN NAV NAV 58040
69th St. 400 2B [Final Drive (Bull Gear) [ZUBN NAV NAV NAV
69th St. 400 2B |Sprocket & Chain NAV NAV N/A N/A
69th St. 400 2B Skimmer Arm Drive NONE
69th St. 400 2B I8kim. Sproc. & Chain  |NONE
60th St. 400 2C  [Clarifier 180’ 180ft NAV NAV 58058
69th St. 400 2C  Primary Drive RADICON NAV NAV 58052
69th St. 400 2C  |Primary Drive RADICON NAV NAV 58055
69th St. 400 2C  ISecondary Drive ZURN NAV NAV NAV
59th St. 400 2C  iSecondary Drive ZURN NAV NAV 58056
659th St 400 2C  [Final Drive (Bull Gear) IZUBN NAV NAV 58057
69th St. 400 2C  Sprocket & Chain NAV NAV N/A N/A
£9th St. 400 2C  |Skimmer Arm Drive NONE
69th St. 400 2C  ISkim. Sproc. & Chain  INONE
69th St. 400 2D [Clarifier 180' 180ft NAV NAV 58066
69th St. 400 2D Primary Drive RADICON NAV NAYV 58060
69th St 400 2D |Primary Drive RADICON NAV NAV 58063
69th St. 400 2D [Secondary Drive ZURN NAV NAV 58061
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Positional ID or

Facility Name | Fac.ID [Clarifier # Component Manufacturer |Model Serial El#
69th St. 400 2D Secondary Drive ZURN NAV NAV 58064
69th St. 400 2D |Final Drive (Bull Gear) [ZURN NAV NAV 58065
69th St 400 2D |Sprocket & Chain NAV NAV N/A N/A
60th St 400 2D Skimmer Arm Drive NONE
69th St 400 2D ISkim. Sproc. & Chain  INONE
69th St 400 2E  [Clarifier 180 180ft NAV NAV 58102
69th St 400 2E  |Primary Drive RADICON NAY NAV 58096
69th St 400 2E  |Primary Drive RADICON NAV NAV 58099
59th St 400 2E  |Secondary Drive ZURN NAV NAV 58097
69th St. 400 2E  |Secondary Drive ZURN NAV NAV 58100
69th St. 400 2E Final Drive (Bull Gear) [ZURN NAV NAV NAV
69th St. 400 2E  [Sprocket & Chain NAV NAV N/A N/A
69th St. 400 2E Skimmer Arm Drive NONE
69th St. 400 2E  |Skim. Sproc. & Chain [NONE
69th St. 400 2F  Clarifier 180 180ft NAV NAV 58110
69th St. 400 2F Primary Drive RADICON NAV NAV 58104
69th St. 400 2F Primary Drive RADICON NAV NAV 58107
69th St. 400 2F Secondary Drive ZURN NAV NAV 58105
69th St 400 2F  |Secondary Drive ZURN NAV NAV 58108
69th St. 400 2F  |Final Drive (Bull Gear) [ZURN NAV NAV 58109
69th St. 400 2F  ISprocket & Chain NAV NAV N/A N/A
69th St. 400 2F Skimmer Arm Drive NONE
69th St. 400 2F  ISkim. Sproc. & Chain |[NONE
69th St. 400 2G  [Clarifier 180" 180ft NAV NAV 58118
69th St. 400 2G  {Primary Drive RADICON NAV NAV 58112
69th St. 400 2G  |Primary Drive RADICON NAV NAV 58115
69th St. 400 2G  [Secondary Drive ZURN NAV NAV 58113
69th St. 400 2G  |Secondary Drive ZURN NAV NAV 58116
69th St. 400 2G__ |Final Drive (Bull Gear) [ZURN NAV NAV 58117
69th St. 400 2G  {Sprocket & Chain NAV NAV N/A N/A
69th St. 400 2G  [Skimmer Arm Drive NONE
69th St. 400 2G  |8kim. Sproc. & Chain  INONE
69th St. 400 2H  [(Clarifier 180" 180ft NAV NAV 58126
659th St. 400 2H  |Primary Drive RADICON NAV NAV 58120
69th St 400 2H Primary Drive RADICON NAV NAV 58123
69th St. 400 2H  [Secondary Drive ZURN NAV NAV 58121
659th St 400 2H Secondary Drive ZURN NAV NAV 58124
69th St 400 2H Final Drive (Bull Gear) [ZURBRN NAV NAV 58125
69th St 400 2H  Sprocket & Chain NAV NAV N/A N/A
69th St. 400 2H  ISkimmer Arm Drive NONE
69th St. 400 2H  |Skim. Sproc. & Chain  INONE

Environmental

Almeda Sims 1008 1 Clarifier 130" Elements NAV NAV 62413
Almeda Sims 006 1 Primary Drive CONE DRIVE MU 35-2 51384X 62410
Almeda Sims 006 1 Secondary Drive NAV NAV NAV 62411
Almeda Sims 1006 1 Final Drive (Bull Gear) [ENELCO NAV NAV 62412
Almeda Sims  |006 1 Sprocket & Chain NAV NAV N/A N/A

63-06886-697
Almeda Sims 006 1 Skimmer Arm Drive SYNROGEAR [J1240187 GWBF 62415
Almeda Sims 1006 1 Skim. Sproc. & Chain [NAV NAV N/A N/A
Environmental
Almeda Sims  [008 2 Clarifier 130 Elements NAV NAV 62421

Almeda Sims  [006 2 Primary Drive CONE DRIVE MU 35-2 651383X 62418
Almeda Sims 006 2 Secondary Drive NAV NAV NAV NAV
Almeda Sims 006 2 Final Drive (Bull Gear) |[ENELCO NAV NAV NAV
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Positional ID or

Facility Name | Fac.ID |Clarifier # Component Manufacturer |Model Serial El#
Almeda Sims  |006 2 Sprocket & Chain NAV NAV N/A N/A
65-03227-111
Almeda Sims 006 2 Skimmer Arm Drive SYNCRGEAR |K312050 GWBF 62422
Almeda Sims {006 2 Skim. Sproc. & Chain  INAV NAV N/A N/A
Environmental
Almeda Sims {006 3 Clarifier 130 Elements NAV NAV 62429
Almeda Sims 006 3 Primary Drive CONE DRIVE MU 35-2 61382X 62426
Almeda Sims 006 3 Secondary Drive NAV NAV NAV
Almeda Sims 006 3 Final Drive (Bull Gear) [ENELCO NAV NAV 652928
Almeda Sims 006 3 Sprocket & Chain NAV NAV N/A N/A
03394997-100-
Almeda Sims  |006 3 Skimmer Amm Drive CONE DRIVE IMU 30-2 1 111463
Almeda Sims {006 3 Skim. Sproc. & Chain  |NAV NAV N/A N/A
Environmental
Almeda Sims  |006 4 Clarifier 130" Elements NAV NAV 62437
Almeda Sims 006 4 Primary Drive CONE DRIVE MU 35-2 61381X NAV
Almeda Sims  |006 4 Secondary Drive NAV NAV NAV NAV
Almeda Sims _ [006 4 Final Drive (Bull Gear) I[ENELCO NAV NAV NAV
Almeda Sims  |006 4 Sprocket & Chain NAV NAV N/A N/A
Sew Eurodrive
Almeda Sims 006 4 Skimmer Arm Drive Inc. K77DT80NS NAV NAV
Almeda Sims 006 4 Skim. Sproc. & Chain_INAV NAV N/A N/A
Almeda Sims _ [006 5 Clarifier 130' NAV NAV NAV
Almeda Sims _ [006 5 Primary Drive SM-CYCLO CLC15 VC 3090 F607098 62442
Almeda Sims {008 5 Secondary Drive SM-CYCLO VC 3215/14 F607097 62443
Almeda Sims 006 5 Final Drive (Bull Gear) [Westech 42" 4692 42444
Almeda Sims 006 5 Sprocket & Chain NONE
Almeda Sims 006 5 Pivot Bearing SM-CYCLO N/A N/A N/A
Almeda Sims  |006 5 Pinion Bearing SM-CYCLO N/A N/A N/A
Almeda Sims 1006 5 Main Bearing SM-CYCLO N/A N/A N/A
Beltway 242 1 Clarifier Westech NAV 18949A 20033
CVVJ S4215DAY-
Beltway 242 1 Primary Drive SM-CYCLO 7569 CAQ0017205 119384
Beltway 242 1 Secondary Drive SM-CYCLO NAV NAV 119385
Westech  Main
Beltway 242 1 Final Drive (Bull Gear) |Gear 60" NAV 119383
Beltway 242 1 Upper Bearing Westech NAV N/A N/A
Beltway 242 1 Main Bearing Westech NAV N/A N/A
Beltway 242 1 Lower Bearing Westech NAV N/A N/A
Envirorex
Beltway 242 2 Clarifier 53' (Varicraft) NH-26 NAV 20039
Beltway 242 2 Primary Drive Morse 35GCDB NAV NAV
Beltway 242 2 Secondary Drive Envirorex NAV 79-012-01 20041
Beltway 242 2 Final Drive (Bull Gear) |Envirorex 60"H Drive NAV 20040
Beltway 242 2 Sprocket & Chain NAV NAV N/A N/A
Beltway 242 2 Skimmer Arm Drive NONE
Beltway 242 2 Skim. Sproc. & Chain [NONE
Beitway 242 3 Clarifier Westech NAV 19126-A 119381
CVVJS-4225DAY-
Beltway 242 3 Primary Drive SM-CYCLO 7569 CAQ0223442 1119379
Beltway 242 3 Secondary Drive SM-CYCLO NAV NAV 119378
Beltway 242 3 Final Drive (Bull Gear) [Westech 60" NAV 119377
Beltway 242 3 Upper Bearing Westech NAV N/A N/A
Beltway 242 3 Main Bearing Westech NAV N/A N/A
Beltway 242 3 Lower Bearing Westech NAV N/A N/A
Beltway 242 4 Clarifier Westech NAV 19579-A 199376
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Positional ID or

Facility Name | Fac.ID [Clarifier # Component Manufacturer Model Serial El#

CVVUS-6224DAY-
Beltway 242 4 Primary Drive SM-CYCLO 7569 CA0034078 119375
Beltway 242 4 Secondary Drive SM-CYCLO NAV NAV 119373
Beltway 242 4 Final Drive (Bull Gear) (Westech 60" NAV 119372
Beltway 242 4 Upper Bearing Westech NAV N/A N/A
Beltway 242 4 Main Bearing Westech NAV N/A N/A
Beltway 242 4 Lower Bearing Westech NAV N/A N/A
Bretshire WWF [560 1 Clarifier Westech CLC15|[CWJS-4205 NAV 110710
Bretshire WWF 560 1 Primary Drive SM-CYCLO CWJS-4205 NAV 110731
Bretshire WWF |560 1 Secondary Drive SM-CYCLO NAYV NAV 110711
Bretshire WWF 1560 1 Final Drive (Bull Gear) |Westech NAV NAV NAV
Bretshire WWF 560 1 Sprocket & Chain NONE
Bretshire WWF |560 1 Skimmer Arm Drive NONE
Bretshire WWF |560 1 Skim. Sproc. & Chain_ INONE
Cedar Bayou 244 1 Clarifier NAV NAV NAV 63896
Cedar Bayou 244 1 Primary Drive NAV NAV NAV 63830
Cedar Bayou 1244 1 Secondary Drive NAV NAV NAV 63831
Cedar Bayou {244 1 Final Drive (Bull Gear) [NAV NAV NAV 63832
Cedar Bayou 244 1 Sprocket & Chain NAV NAV N/A N/A
Cedar Bayou 244 1 Skimmer Arm Drive NONE
Cedar Bayou  |244 1 Skim. Sproc. & Chain  [NONE
Cedar Bayou  |244 2 Clarifier 63895
Cedar Bayou 244 2 Primary Drive NAV NAV NAV 63836
Cedar Bayou |244 2 Secondary Drive NAV NAV NAV 63837
Cedar Bayou |244 2 Final Drive (Bull Gear) [NAV NAV NAV 63838
Cedar Bayou 244 2 Sprocket & Chain NAV NAV N/A N/A
Cedar Bayou 244 2 Skimmer Arm Drive NONE
Cedar Bayou 244 2 Skim. Sproc. & Chain_ INONE
Cedar Bayou 1244 3 Clarifier 65' Enviroquip 65 112615
Cedar Bayou 1244 3 Primary Drive Windsmith AMCTD NAV 112619
Cedar Bayou |244 3 Secondary Drive Enviroquip NAV 112620
Cedar Bayou 244 3 Final Drive (Bull Gear) |Enviroguip 42" 42" P.D. NAV NAV
Cedar Bayou  |244 3 Sprocket & Chain Martin NAV N/A N/A
Cedar Bayou  |244 3 Skimmer Arm Drive NONE
Cedar Bayou 244 3 Skim. Sproc. & Chain |[NONE
Chocolate
Bayou 039 1 Clarifier 100 100#t NAV NAV 102132
Chocolate
Bayou 039 1 Primary Drive Winsmith 6MFCT NAV 103539
Chocolate
Bayou 039 1 Secondary Drive Enviroquip 60-F M-2765-A 5964
Chocolate
Bayou 039 1 Final Drive (Bull Gear) |Peabody Welles|NAV NAY 5310
Chocolate
Bayou 038 1 Sprocket & Chain NAV NAV N/A N/A
Chocolate
Bayou 039 1 Skimmer Arm Drive Winsmith 6MCTD NAV 102129
Chocolate
Bayou 039 1 Skimmer Arm Drive Winsmith 6MCTD NAV 102129
Chocolate
Bayou 039 1 Skim. Sproc. & Chain | NAV N/A N/A N/A
Chocolate
Bayou 039 2 Clarifier 100’ 100ft NAYV 102146
Chocolate
Bayou 039 2 Primary Drive Winsmith EMCTW NAV NAV
Chocolate
Bayou 039 2 Secondary Drive Enviroquip 60-F NAV 5307
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Positional ID or

Facility Name | Fac.ID [Clarifier # Component Manufacturer [Model Serial El#
Chocolate

Bayou 039 2 Final Drive (Bull Gear) {SINGER NAV NAV 5332
Chocolate

Bayou 039 2 Sprocket & Chain NAV N/A N/A N/A
Chocolate

Bayou 039 2 Skimmer Arm Drive Winsmith 6MCTD B-366-3-1 102143
Chocolate

Bayou 039 2 Skim. Sproc. & Chain

Chocolate

Bayou 039 3 Clarifier 100' 100ft NAV NAV 102137
Chocolate

Bayou 039 3 Primary Drive Winsmith oMCTW NAV 102136
Chocolate

Bayou 039 3 Secondary Drive Enviroquip 60-F NAV 5307
Chocolate

Bayou 039 3 Final Drive (Bull Gear) ISINGER NAV NAV 5308
Chocolate

Bayou 039 3 Sprocket & Chain NAV NAV N/A N/A
Chocolate

Bayou 039 3 Skimmer Arm Drive Winsmith 6MCTD NAV 102139
Chocolate

Bayou 039 3 Skim. Sproc. & Chain | NAV N/A IN/A N/A
Clinton Park 1040 1 Clarifier 60' ENVIREX 60ft  |RNV1 NAV 111990
Clinton Park 1040 1 Primary Drive Winsmith AMCTDW NAV 111996
Clinton Park {040 1 Secondary Drive ENVIREX NAV NAV 111995
Clinton Park 1040 1 Final Drive (Bull Gear) [ENVIREX NAV NAV 111997
Clinton Park 1040 1 Sprocket & Chain NAV NAV N/A N/A
Clinton Park {040 1 Skimmer Arm Drive NONE

Clinton Park {040 1 Skim. Sproc. & Chain_ INONE

Clinton Park 1040 2 Clarifier 60' ENVIREX 60ft  |RNV1 NAV 112004
Clinton Park 1040 2 Primary Drive Winsmith 4MCTDW NAV 112007
Clinton Park 1040 2 Secondary Drive ENVIREX NAV NAV 112008
Clinton Park _ [040 2 Final Drive (Bull Gear) [ENVIREX NAV NAV 112009
Clinton Park 1040 2 Sprocket & Chain NAV NAV N/A N/A
Clinton Park {040 2 Skimmer Arm Drive NONE

Clinton Park 1040 2 Skim. Sproc. & Chain__ [NONE

Easthaven 059 1 Clarifier 54" CLOW 54t CDH NAV 114856
Easthaven 059 1 Clarifier 60' CLOW 80ft CDH NAV 114877
Easthaven 059 1 Primary Drive CONE NAV NAV NAV
Easthaven 059 1 Secondary Drive CONE MVOV-20-30-60 NAV NAV
Easthaven 059 1 Final Drive (Bull Gear) [CLOW 42" PD NAV NAV
Easthaven 059 1 Sprocket & Chain NONE NONE Nong
Easthaven 059 1 Skimmer Arm Drive Winsmith 6CTD NAV 114848
Easthaven 059 1 Skim. Sproc. & Chain _{Browning NAY N/A N/A
Easthaven 059 2 Primary Drive CLOW NAV NAV 102184
Easthaven 059 2 Secondary Drive CLOW 427 NAV NAV NAV
Easthaven 059 2 Final Drive (Bull Gear) |[CLOW NAV NAV NAV
Easthaven 059 2 Sprocket & Chain NONE

Easthaven 059 2 Skimmer Arm Drive Winsmith 6CTD NAV 114848
Easthaven 059 2 Skim. Sproc. & Chain_ Browning NAV N/A N/A
Easthaven 059 3 Clarifier 80' ENVIREX 80ft INAV NAV 114851
Easthaven 059 3 Primary Drive Eurodrive R60-LP56C NAV 102192
Easthaven 059 3 Secondary Drive Envirex H40 Series NAV 102193
Easthaven 059 3 Final Drive (Bull Gear) [Envirex HA0LT NAV 102194
Easthaven 059 3 Sprocket & Chain NAV NAV N/A N/A
Easthaven 059 3 Skimmer Arm Drive NONE None None
Easthaven 059 3 Skim. Sproc. & Chain  [NONE None None

page 33 of 73




Positional ID or

Facility Name | Fac.ID |Clarifier # Component Manufacturer Model Serial El#
Easthaven 059 4 Clarifier 80’ ENVIREX 80ft ICDH NAV 114854
Easthaven 059 4 Primary Drive Eurodrive R60-LP56C NAV 102189
Easthaven 059 4 Secondary Drive Envirex H40 Series NAV 102187
Easthaven 059 4 Final Drive (Bull Gear) |Envirex H40LT NAV 102190
Easthaven 059 4 Sprocket & Chain NAV NAV N/A N/A
Easthaven 059 4 Skimmer Arm Drive NONE None None
Easthaven 059 4 Skim. Sproc. & Chain  [INONE None None
FWSD-23 083 2 Clarifier 105 REX NAV NAV 113379
FWSD-23 083 2 Primary Drive Winsmith 5MCTD NAV 113503
FWSD-23 083 2 Secondary Drive Envirex HE0HDDR (assembly) INAV 35025
FWSD-23 083 2 Final Drive (Bull Gear) |[Envirex 60" NAV 6183
FWSD-23 083 2 Sprocket & Chain NAV NAV N/A N/A
FWSD-23 083 2 Skimmer Arm Drive NONE
FWSD-23 083 2 Skim. Sproc. & Chain  [NONE
FWSD-23 083 3 Clarifier 105' EIMCO 113400
FWSD-23 083 3 Primary Drive SYNCROGEAR JF-GWB NAV 113492
FWSD-23 083 3 Secondary Drive EIMCO C30HT (assembly) NAV 35029
FWSD-23 083 3 Final Drive (Bull Gear) |[EIMCO C30HT (assembly) NAV 113493
FWSD-23 083 3 Sprocket & Chain NAV NAV N/A N/A
FWSD-23 083 3 Skimmer Arm Drive
FWSD-23 083 3 Skim. Sproc. & Chain
FWSD-23 083 4 Clarifier 113498
FWSD-23 083 4 Primary Drive SM-CYCLO NAV NAV 113505
FWSD-23 083 4 Secondary Drive SM-CYCLO NAV NAV 113503
FWSD-23 083 4 Final Drive (Bull Gear) |Westech NAV NAV 113504
FWSD-23 083 4 Sprocket & Chain NONE NONE NONE NONE
FWSD-23 083 4 Skimmer Arm Drive NONE NONE NONE NONE
FWSD-23 083 4 Skim. Sproc. & Chain  [NONE NONE NONE NONE
Greenridge 240 1 Clarifier 105’ EIMCO 105ft  |C3 NAY NAV
Greenridge 240 1 Primary Drive Syncrogear E463 NAV NAV
Greenridge 240 1 Secondary Drive EIMCO C40LT(assm) NAV NAV
Greenridge 240 1 Final Drive (Bull Gear) [EIMCO CA0HT NAV NAV
Greenridge 240 1 Sprocket & Chain NAV NAV N/A N/A
Greenridge 240 1 Skimmer Arm Drive NONE
Greenridge 240 1 Skim. Sproc. & Chain  [NONE
Greenridge 240 2 Clarifier 105' EIMCO 105#t  |C3 NAV
Greenridge 240 2 Primary Drive Syncrogear E463 NAV NAV
Greenridge 240 2 Secondary Drive EIMCO C40LT(assm) NAV NAV
Greenridge 240 2 Final Drive (Bull Gear) [EIMCO C40HT NAV NAV
Greenridge 240 2 Sprocket & Chain NAV NAV N/A N/A
Greenridge 240 2 Skimmer Arm Drive NONE
Greenridge 240 2 Skim. Sproc. & Chain INONE
Greenridge 240 3 Clarifier 130" EIMCO 130ft  IC3 NAV
Greenridge 240 3 Primary Drive NAV NAV 103506
Greenridge 240 3 Secondary Drive NAV NAV NAV
Greenridge 240 3 Final Drive (Bull Gear) NAV NAV 107230
Greenridge 240 3 Sprocket & Chain NAV NAV N/A N/A
Greenridge 240 3 Skimmer Arm Drive NONE
Greenridge 240 3 Skim. Sproc. & Chain  [NONE
Homestead 107 1 Clarifier 105’ Enviroquip 105#NAV NAV 112055
Homestead 107 1 Primary Drive Winsmith E6MCTW NAV 62611
Homestead 107 1 Secondary Drive Enviroquip NAV N8832-B 62612
Homestead 107 1 Final Drive (Bull Gear) |[Enviroquip NAV NAV 62613
Homestead 107 1 Sprocket & Chain Martin NAV N/A N/A
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Sprockets
Homestead 107 1 Skimmer Arm Drive NONE NONE NONE NONE
Homestead 107 1 ISkim. Sproc. & Chain  [NONE NONE NONE NONE
Homestead 107 2 Clarifier 105 Enviroguip 105ft N/A 112065
Homestead 107 2 Primary Drive [Winsmith BMCTW NAV NAV
Homestead 107 2 Secondary Drive Enviroquip NAV N8832-F 51053
Homestead 107 2 Final Drive (Bull Gear) }Enviroquip NAV NAV 52618
artin
Homestead 107 2 Sprocket & Chain gprockets NAV N/A N/A
Homestead 107 2 Skimmer Arm Drive NONE INONE NONE INONE
Homestead 107 2 ISkim. Sproc. & Chain |INONE NONE INONE NONE
ENVIROQUIP
Imperial Valley [268 1 Clarifier 90' 180#t 4100 NAV 20140
Imperial Valley 268 1 Primary Drive MWinsmith GMCTD [NAV 20142
imperial Valley 268 1 Secondary Drive NAY NAV NAV 20143
Imperal Valley {268 1 Final Drive (Bull Gear) {Enviroquip 60" P.D.C.I. NAV 20144
Imperial Valley 268 1 Sprocket & Chain NAV NAV N/A N/A
Imperial Valley 1268 1 Skimmer Arm Drive Winsmith SMCTD 14320 20147
Imperial Valley [268 1 Skim. Sproc. & Chain N/A
ENVIROQUIP
imperial Valley 268 2 Clarifier 90 90 ft N/A
imperial Valley |268 2 Primary Drive Winsmith 6MCTD INAV 20150
Imperial Valley [268 2 Secondary Drive NAV NAV. NAV 20151
Imperial Valley [268 2 Final Drive (Bull Gear) |Envirogquip 60" P.D.C.I NAV 20152
Imperial Valley 1268 2 Sprocket & Chain NAY NAY N/A N/A
Imperal Valley 268 2 Skimmer Arm Drive ‘Winsmith 5MCTD 14320 201555
Imperal Valley 268 2 Skim. Sproc. & Chain  INAV NAV N/A N/A
Int. Airport 238 1 Clarifier Rex REX 145t NAV 63494
Int. Airport 238 1 Primary Drive Sew-Eurodrive INAV NAV 63453
Int. Airport 238 1 !@eccndary Drive Sew-Eurodrive ]NAV NAV 51882
Int. Airport 238 1 Final Drive (Bull Gear) {Sew-Eurodrive [INAV INAV 63455
Int. Airport 238 1 Sprocket & Chain NAV NAV N/A N/A
Int. Airport 238 1 |Skimmer Arm Drive  [NONE
int. Airport 238 1 Skim, Sproc. & Chain - INONE
Int. Airport 238 2 Clarifier
Int. Airport 238 2 Primary Drive Sew-Eurodrive INAV ]NAV 653459
int. Airport 238 2 Secondary Drive ISEW-EUf{)dﬂ’zfe NAY NAV 63460
int. Airport 238 2 Final Drive (Bull Gear) @ew—ﬁumdrixse NAV NAV 63461
lint. Airport 238 2 Sprocket & Chain INAY NAV N/A N/A
lint. Airport 238 2 |skimmer Am Drive _|NONE
int. Aiport 238 2 |skim. Sproc. & Chain [NONE
IENVIROREX
Keegans 250 1 Clarifier 150° 1501 NAV NAV 102060
Kesgans 250 1 Primary Drive Sew eurodrive |R76LP INAV no tag
Keegans 250 1 Secondary Drive ENVIROREX _ [H60HDDR NAY 51882
Keegans 250 1 Final Drive (Bull Gear) |ENVIROREX !'89‘ NAY no tag
Keegans 250 1__ |Sprocket & Chain ___INAV INAV N/A N/A
Keegans 250 1 Skimmer Arm Drive __|NONE NONE INONE NONE
Keegans 250 1 Skim. Sproc. & Chain  INONE NONE NONE NONE
ENVIROREX
Keegans 250 2 [Clarifier 150 150ft 102062
Keegans 250 2 Primary Drive Sew eurodrive  |R76LP NAY no tag
Keegans 250 2 econdary Drive ENVIROREX  H60HDDR NAY 51884
Keegans 250 2 Final Drive {Bull Gear) |[ENVIROREX 160" NAV no tag
Keegans 250 2 Isprocket & Chain
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Keegans 250 2 Skimmer Arm Drive NONE NONE NONE NONE
Keegans 250 2 Skim. Sproc. & Chain  [NONE NONE NONE NONE

ENVIROREX
Keegans 250 3 Clarifier 150' 1501t 102059
Keegans 250 3 Primary Drive Sew eurodrive |R76LP NAV no tag
Keegans 250 3 Secondary Drive ENVIROREX [H60HDDR NAV no tag
Keegans 250 3 Final Drive (Bull Gear) [ENVIROREX [|60" NAV no tag

Keegans 250 3 Sprocket & Chain
Keegans 250 3 Skimmer Arm Drive NONE NONE NONE NONE
Keegans 250 3 Skim. Sproc. & Chain  INONE NONE NONE NONE

ENVIROREX
Keegans 250 4 Clarifier 150’ 150# 102061

Keegans 250 4 Primary Drive Sew eurodrive  |R76LP NAV no tag
Keegans 250 4 Secondary Drive ENVIROREX [H60HDDR NAV no tag
Keegans 250 4 Final Drive (Bull Gear) |[ENVIROREX 160" NAV no tag
Keegans 250 4 Sprocket & Chain NAV NAV N/A N/A
Keegans 250 4 Skimmer Arm Drive NONE NONE NONE NONE
Keegans 250 4 Skim. Sproc. & Chain  [NONE NONE NONE NONE
M.U.D. 203 243 1 Clarifier 56' WALKER 56ft  INAV NAV 63293
M.U.D. 203 243 1 Primary Drive NAV NAV NAV 63300
M.U.D. 203 243 1 Secondary Drive Walker Process |[NAV NAV 65900
M.U.D. 203 243 1 Final Drive (Bull Gear) {Walker Process [NAV NAV 65897
M.U.D. 203 243 1 Sprocket & Chain NAV NAV N/A N/A
M.U.D. 203 243 1 Skimmer Arm Drive NONE
M.U.D. 203 243 1 Skim. Sproc. & Chain  |[NONE
M.U.D. 203 243 2 Clarifier 56' WALKER 56ft  [NAV NAV 65894
M.U.D. 203 243 2 Primary Drive NAV NAV NAV 65896
M.U.D. 203 243 2 Secondary Drive Walker Process INAV NAV NAV
M.U.D. 203 243 2 Final Drive (Bull Gear) Walker Process INAV NAV 65899
M.U.D. 203 243 2 Sprocket & Chain NAV NAV N/A N/A
M.U.D. 203 243 2 Skimmer Arm Drive NONE
M.U.D. 203 243 2 Skim. Sproc. & Chain  INONE

Walker Process|

Metro Central 397 1 Clarifier 75' 754t NAV NAV 106142
Metro Central  [397 1 Primary Drive Winsmith 5MCTW B553-261-01  [102281
Metro Central  |397 1 Secondary Drive Walker Process [NAV NAV 102280
[Metro Central 1397 1 Final Drive (Bull Gear) Walker Process [NAV NAV 102282
Metro Central 1397 1 Sprocket & Chain NAV NAV N/A N/A
Metro Central 1397 1 Skimmer Arm Drive NONE
Metro Central 397 1 Skim. Sproc. & Chain  |[NONE

Walker Process)

Metro Central  |397 2 Clarifier 75' 751t 106140
Metro Central 1397 2 Primary Drive Winsmith S5MCTW NAV 102286
Metro Central 397 2 Secondary Drive Walker Process [INAV NAV 102287
Metro Central 1397 2 Final Drive (Bull Gear) Walker Process INAV NAV 102288
Metro Central  |397 2 Sprockst & Chain NAV NAV N/A N/A
Metro Central 1397 2 Skimmer Arm Drive NONE
Mstro Central 1397 2 Skim. Sproc. & Chain  INONE
Northbelt 252 1 Clarifier Walker Process [NAV NAV 62506
Northbelt 252 1 Primary Drive NAV NAV NAV 62503
Northbelt 252 1 Secondary Drive Walker Process INAV NAY 62504
Northbelt 252 1 Final Drive (Bull Gear) [Walker Process [NAV NAV 62505
Northbelt 252 1 Sprocket & Chain NAV NAV N/A N/A
Northbelt 252 1 Skimmer Arm Drive NONE
Northbelt 252 1 Skim. Sproc. & Chain NONE
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Northbelt 252 2 Clarifier 62510
Northbelt 252 2 Primary Drive NAV NAV NAV 62507
Northbelt 252 2 Secondary Drive \Walker Process |INAV NAV 62508
Northbelt 252 2 Final Drive (Bull Gear) |Walker Process INAV NAV 62509
Northbelt 252 2 Sprocket & Chain NAV NAV N/A N/A
Northbelt 252 2 Skimmer Arm Drive NONE
Northbelt 052 2 Skim. Sproc. & Chain NONE
NorthBorough 1285 1 Clarifier 52' DAVCO 52t 0750 CONA NAV 20326
NorthBorough 1285 1 Primary Drive NAY NAV NAV NAV
NorthBorough [285 1 Secondary Drive Walker NAV NAV 32116
NorthBorough 285 1 Final Drive (Bull Gear) |Walker NAV NAV 32117
NorthBorough [285 1 Sprocket & Chain N/A N/A N/A N/A
NorthBorough [285 1 Skimmer Arm Drive _ [NONE
NorthBorough |285 1 Skim. Sproc. & Chain NONE
NorthBorough 1285 2 Clarifier 66' DAVCO 66t 65317
NorthBorough 285 2 Primary Drive NAV NAV NAV NAV
NorthBorough {285 2 Secondary Drive Rex NAV NAV NAV
NorthBorough {285 2 Final Drive (Bull Gear) |Rex NAV NAV 65320
NorthBorough 285 2 Sprocket & Chain N/A N/A N/A N/A
NorthBorough [285 2 Skimmer Arm Drive NONE
NorthBorough 1285 2 Skim. Sproc. & Chain NONE
Northeast 146 1 Clarifier 120° EIMCO 120ft  INAV 23444-01B 112857
Northeast 146 1 Primary Drive Syncrogear E457/NO9N192RO17F GWBP 112859
Northeast 146 1 Secondary Drive EIMCO C60PS (assm) NAV 112860
Northeast 146 1 Final Drive (Bull Gear) |EIMCO C60HT NAV 112861
Northeast 146 1 Sprocket & Chain NAV NAV N/A N/A
Northeast 146 1 Skimmer Arm Drive NONE
Northeast 146 1 Skim. Sproc. & Chain NONE
Northeast 146 2 Clarifier EIMCO 112838
DFT71D4C-
Northeast 146 2 Primary Drive Sew-Eurodrive KS/(RF143TS) NAV 112847
Sew-Eurodrive
Northeast 148 2 Secondary Drive 35" FABODT71D4C-K8  INAV 112845
Northeast 146 2 Final Drive (Bull Gear) Sew-Eurodrive [60" P.D. NAV 112849
Northeast 146 2 Sprocket & Chain NONE
Northeast 146 2 Skimmer Arm Drive NONE
Northeast 146 2 Skim. Sproc. & Chain NONE
Northeast 148 3 Clarifier EIMCO 23444-01A 112852
Northeast 146 3 Primary Drive Syncrogear £457/NOIN192RO17F cwBP 112853
Northeast 146 3 Secondary Drive EIMCO C60PS (assm) 112854
Northeast 146 3 Final Drive (Bull Gear) EIMCO CB0HT NAV 112855
Northeast 146 3 Sprocket & Chain NAV NAV N/A N/A
Northeast 146 3 Skimmer Arm Drive NONE
Northeast 146 3 Skim. Sproc. & Chain NONE
Northeast 146 4 Clarifier 120° EIMCO 1201t 112839
Northeast 146 4 Primary Drive Sew-Eurodrive |E457/NO9N1 92RO17FIGWEBP 112840
Sew-Eurodrive
Northeast 146 4 Secondary Drive 35" NAV NAV 112841
Sew-Eurodrive
Northeast 148 4 Final Drive (Bull Gear) |60 NAV NAV 112842
Northeast 146 4 Sprocket & Chain NONE
Northeast 146 4 Skimmer Arm Drive NONE
Northeast 146 4 Skim. Sproc. & Chain NONE
ENVIROQUIP
Northgate 270 1 Clarifier 105° 105# 53-V 65721
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Northgate 270 1 Primary Drive Windsmith 4AMCTD NAV 119932
Northgate 270 1 Secondary Drive Enviroquip 42" NAV 65691
Northgate 270 1 Final Drive (Bull Gear) [Enviroquip 60" INAV NAV 65688
Northgate 270 1 Sprocket & Chain NAV NAV N/A N/A
Northgate 270 1 Skimmer Arm Drive NONE
Northgate 270 1 Skim. Sproc. & Chain INONE
ENVIROQUIP
Northgate 270 2 Clarifier 105' 105ft SS-V 65722
Northgate 270 2 Primary Drive Windsmith 4MCTD NAV 65680
Northgate 270 2 Secondary Drive Enviroquip 42" NAV 65681
Northgate 270 2 Final Drive (Bull Gear) |[Enviroquip 60" INAV NAV 65683
Northgate 270 2 Sprocket & Chain NAV NAV N/A N/A
Northgate 270 2 Skimmer Arm Drive NONE
Northgate 270 2 Skim. Sproc. & Chain  INONE
Northside WWFI567 1 Clarifier WALKER NAV NAV 113831
SEW
Northside WWF|567 1 Primary Drive EURODRIVE  INAV NAV 113834
Northside WWF|567 1 Secondary Drive WALKER NAV NAV 113835
Northside WWF|567 1 Final Drive (Bull Gear) \WALKER NAV NAV 113836
Northside WWFI567 1 Sprocket & Chain NAV NAV N/A N/A
Northside WWF|567 1 Skimmer Arm Drive NONE
Northside WWF|587 1 Skim. Sproc. & Chain  [NONE
Northside WWFI567 2 Clarifier WALKER NAV 113838
SEW
Northside WWF|[567 2 Primary Drive EURODRIVE  INAV NAV 113842
Northside WWF 567 2 Secondary Drive WALKER NAV NAV 113841
Northside WWF|567 2 Final Drive (Bull Gear) WALKER NAV NAV 113843
Northside WWF|567 2 Sprocket & Chain NAV NAV N/A N/A
Northside WWF[567 2 Skimmer Arm Drive NONE
Northside WWF|567 2 Skim. Sproc. & Chain  INONE
Northside WWF[567 3 Clarifier WALKER NAV NAV 113845
SEW
Northside WWFI567 3 Primary Drive EURODRIVE  INAV NAV 113847
Northside WWF[567 3 Secondary Drive WALKER NAV NAV 113848
Northside WWF|567 3 Final Drive (Bull Gear) \WALKER NAV NAV 113849
Northside WWF[567 3 Sprocket & Chain NAV NAV N/A N/A
Northside WWF[567 3 Skimmer Arm Drive NONE
Northside WWF|567 3 Skim. Sproc. & Chain  INONE
Northwest 145 2 Clarifier CLOW 110993
Northwest 145 2 Primary Drive CLOW NAV NAV 20642
Northwest 145 2 Secondary Drive CLOW NAV NAV 20643
Northwest 145 2 Final Drive (Bull Gear) [CLOW NAV NAV 110995
Northwest 145 2 Sprocket & Chain
Northwest 145 2 Skimmer Arm Drive NAV NAV NAV NAV
Northwest 145 2 Skim. Sproc. & Chain  [NAV NAV N/A N/A
Northwest 145 3 Clarifier CLOW 110988
Northwest 145 3 Primary Drive CLOW NAV NAV 20645
Northwest 145 3 Secondary Drive CLOW NAV NAV 20646
Northwest 145 3 Final Drive (Bull Gear) ICLOW NAV NAV 110990
Northwest 145 3 Sprocket & Chain
Northwest 145 3 Skimmer Arm Drive NAV NAV NAV NAV
Northwest 145 3 Skim. Sproc. & Chain  [NAV NAV N/A N/A
Northwest 145 4 Clarifier CLOW 110985
Northwest 145 4 Primary Drive CLOW NAV NAV 20648
Northwest 145 4 Secondary Drive CLOW NAV NAV 20649
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Northwest 145 4 Final Drive (Bull Gear) |[CLOW NAV NAV 110987
Northwest 145 4 Sprocket & Chain
Northwest 145 4 Skimmer Arm Drive NAV NAV N/A N/A
Northwest 145 4 Skim. Sproc. & Chain _ [NAV NAV N/A N/A
Northwest 145 5 Clarifier 110 EIMCO 110t 110980
Northwest 145 5 Primary Drive EIMCO Syncrogear TF-GWB 110981
Northwest 145 5 Secondary Drive EIMCO CB0R NAV 110982
Northwest 145 5 Final Drive (Bull Gear) [EIMCO CB0R NAV 110983
Northwest 145 5 Sprocket & Chain NAV NAV N/A N/A
Northwest 145 5 Skimmer Arm Drive NONE NONE NONE NONE
Northwest 145 5 Skim. Sproc. & Chain INONE NONE NONE NONE
Northwest 145 6 Clarifier EIMCO 110970
Northwest 145 8 Primary Drive EIMCO Syncrogear TF-GWB 110976
Northwest 145 6 Secondary Drive EIMCO C60R NAV 110977
Northwest 145 6 Final Drive (Bull Gear) [EIMCO CB0R NAV 110978
Northwest 145 6 Sprocket & Chain NAV NAV N/A N/A
Northwest 145 6 Skimmer Arm Drive NONE NONE NONE NONE
Northwest 145 6 Skim. Sproc. & Chain  [NONE NONE NONE NONE
Northwest 145 7 Clarifier EIMCO 110970
Northwest 145 7 Primary Drive EIMCO Syncrogear TF-GWB 110971
Northwest 145 7 Secondary Drive EIMCO C60R NAV 110972
Northwest 145 7 Final Drive (Bull Gear) |EIMCO CB0R NAV 110974
Northwest 145 7 Sprocket & Chain NAV NAV N/A N/A
Northwest 145 7 Skimmer Arm Drive NONE NONE NONE NONE
Northwest 145 7 Skim. Sproc. & Chain _ INONE NONE NONE NONE
Park Ten 245 1 Clarifier 60' WALKER 60ft RSP NAV 101481
Park Ten 245 1 Primary Drive STERLING AONF-2 NAV 101483
Park Ten 245 1 Secondary Drive WALKER NAV NAV 101484
Park Ten 245 1 Final Drive WALKER 60" P.D. NAV 101485
Park Ten 245 1 Sprocket & Chain NAV NAV N/A N/A
Park Ten 245 1 Skimmer Arm Drive NONE
Park Ten 245 1 Skim. Sproc. & Chain  INONE
Park Ten 245 2 Clarifier 60' WALKER 60ft  IRSP NAV 101487
Park Ten 245 2 Primary Drive SM-CYCLO NAV NAV 101489
Park Ten 245 2 Secondary Drive SM-CYCLO NAV NAV 101490
Park Ten 245 2 Final Drive (Bull Gear) INAV NAV NAV 101491
Park Ten 245 2 Sprocket & Chain NONE
Park Ten 245 2 Skimmer Arm Drive NONE
Park Ten 245 2 Skim. Sproc. & Chain INONE
Park Ten 245 3 Clarifier 60' WALKER 60ft RSP NAV 101494
Park Ten 245 3 Primary Drive SM-CYCLO NAV NAV 101497
Park Ten 245 3 Secondary Drive SM-CYCLO NAV NAY 101498
Park Ten 245 3 Final Drive (Bull Gear) INAV NAV NAV NAV
Park Ten 245 3 Sprocket & Chain NONE
Park Ten 245 3 Skimmer Arm Drive NONE
Park Ten 245 3 Skim. Sproc. & Chain INONE
Sagemont 171 1 Clarifier 100 WALKER 100ft RSP NAV 114956
Sagemont 171 1 Primary Drive Eurodrive R67(3)LP145-KS NAV 114958
Sagemont 171 1 Secondary Drive WALKER 16" INAV NAV 114960
Sagermont 171 1 Final Drive (Bull Gear) |WALKER 60" |[S60N16 NAV 114962
Sagemont 171 1 Sprocket & Chain NAV NAV N/A N/A
Sagemont 171 1 Skimmer Arm Drive Winsmith 6MSFD1 NAV 103531
Sagemont 171 1 Skim. Sproc. & Chain_ INAV NAV N/A N/A
Sagemont 171 2 Clarifier 100' WALKER 100ft |RSP NAV 114969
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Sagemont 171 2 Primary Drive Eurodrive R67(3)LP145-KS NAV 114970
Sagemont 171 2 Secondary Drive WALKER 16" INAV NAV 114972
Sagemont 171 2 Final Drive (Bull Gear) IWALKER 60" IS60N16 NAV 114975
Sagemont 171 2 Sprocket & Chain NAV NAV N/A N/A
Sagemont 171 2 Skimmer Arm Drive Winsmith SMSFD1 NAV 114977
Sagemont 171 2 Skim. Sproc. & Chain  INAV NAV N/A N/A
Sagemont 171 3 Clarifier 100" ENVIREX 100ft [NAV NAV NAV
Sagemont 171 3 Primary Drive Sew-Eurodrive |R63DTI0L4 NAV 65362
Sagemont 171 3 Secondary Drive Envirex HE0A NAV 65363
Sagemont 171 3 Final Drive (Bull Gear) [Envirex HB0A HT NAV 65364
Sagemont 171 3 Sprocket & Chain NAV NAV N/A N/A
Sagemont 171 3 Skimmer Arm Drive Eurodrive R73R42 65371
Sagemont 171 3 Skim. Sproc. & Chain__Martin

Scott WWF 540 1 Clarifier 130' Westech 130t INAV NAV 114723
Scott WWF 540 1 Primary Drive SM-CYCLO NAV NAV 114726
Scott WWF 540 1 Secondary Drive SM-CYCLO NAV NAV 114727
Scott WWF 540 1 Final Drive (Bull Gear) (Westech NAV NAV NAV
Scott WWF 540 1 Sprocket & Chain NONE

Scott WWF 540 1 Skimmer Arm Drive NONE

Scott WWF 540 1 Skim. Sproc. & Chain [NONE

Scott WWF 540 2 Clarifier 130 Westech 130ft NAV 114717
Scott WWF 540 2 Primary Drive SM-CYCLO NAV NAY 114720
Scott WWF 540 2 Secondary Drive SM-CYCLO NAV NAV 114721
Scott WWF 540 2 Final Drive (Bull Gear) |[Westech NAV NAV NAV
Scott WWF 540 2 Sprocket & Chain NONE

Scott WWF 540 2 Skimmer Arm Drive NONE

Scott WWF 540 2 Skim. Sproc. & Chain  INONE

Scott WWF 540 3 Clarifier 130' Westech 130ft  INAV NAV 114716
Scott WWF 540 3 Primary Drive SM-CYCLO NAV NAV 114714
Scott WWF 540 3 Secondary Drive SM-CYCLO NAV NAV 114715
Scott WWF 540 3 Final Drive (Bull Gear) [Westech NAV NAV NAV
Scott WWF 540 3 Sprocket & Chain NONE

Scott WWF 540 3 Skimmer Arm Drive NONE

Scott WWF 540 3 Skim. Sproc. & Chain  [NONE

Sims Bayou 183 1 Clarifier EIMCO NAV NAV 114416
Sims Bayou 183 1 Primary Drive Sew-Eurodrive [NAV NAV 114411
Sims Bayou 183 1 Secondary Drive Sew-Eurodrive [NAV NAV 114410
Sims Bayou 183 1 Final Drive (Bull Gear) |Sew-Eurodrive |NAV NAV 114407
Sims Bayou 183 1 Sprocket & Chain NONE

Sims Bayou 183 1 Skimmer Arm Drive NONE

Sims Bayou 183 1 Skim. Sproc. & Chain  INONE

Sims Bayou 183 2 Clarifier EIMCO NAV 114414
Sims Bayou 183 2 Primary Drive Sew-Eurodrive INAV NAV 114425
Sims Bayou 183 2 Secondary Drive Sew-Eurodrive  INAV NAV 114417
Sims Bayou 183 2 Final Drive (Bull Gear) |Sew-Eurodrive INAV NAV 114418
Sims Bayou 183 2 Sprocket & Chain NONE
Sims Bayou 183 2 Skimmer Arm Drive NONE
Sims Bayou 183 2 Skim. Sproc. & Chain  INONE

Sims Bayou 183 3 Clarifier EIMCO NAV NAV 114412
Sims Bayou 183 3 Primary Drive Sew-Eurodrive  INAV NAV NAV
Sims Bayou 183 3 Secondary Drive EIMCO NAV NAV 59824
Sims Bayou 183 3 Final Drive (Bull Gear) [EIMCO NAV NAV 59825
Sims Bayou 183 3 Sprocket & Chain NAV NAV N/A N/A
Sims Bayou 183 3 Skimmer Arm Drive NONE
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Sims Bayou 183 3 Skim. Sproc. & Chain  |[NONE
Sims Bayou 183 4 Clarifier EIMCO NAV NAV 114427
Sims Bayou 183 4 Primary Drive Sew-Eurodrive  INAV NAV 110044
Sims Bayou 183 4 Secondary Drive EIMCO NAV NAV 114428
Sims Bayou 183 4 Final Drive (Bull Gear) [EIMCO NAV NAV 114429
Sims Bayou 183 4 Sprocket & Chain NAV NAYV N/A N/A
Sims Bayou 183 4 Skimmer Arm Drive NONE
Sims Bayou 183 4 Skim. Sproc. & Chain  INONE

Sims Bayou 183 5 Clarifier EIMCO NAV NAV 114419
Sims Bayou 183 5 Primary Drive Sew-Eurodrive [NAV NAV 110050
Sims Bayou 183 5 Secondary Drive EIMCO NAV NAV 110052
Sims Bayou 183 5 Final Drive (Bull Gear) [EIMCO NAV NAV 110053
Sims Bayou 183 5 Sprocket & Chain NAV NAV N/A N/A
Sims Bayou 183 5 Skimmer Arm Drive NONE

Sims Bayou 183 5 Skim. Sproc. & Chain  INONE

Sims Bayou 183 6 Clarifier EIMCO NAV NAV 114421
Sims Bayou 183 6 Primary Drive Sew-Eurodrive INAV NAV NAV
Sims Bayou 183 6 Secondary Drive EIMCO NAV NAV NAV
Sims Bayou 183 6 Final Drive (Bull Gear) [EIMCO NAV NAV 59837
Sims Bayou 183 6 Sprocket & Chain NAV NAV N/A N/A
Sims Bayou 183 6 Skimmer Arm Drive NONE

Sims Bayou 183 6 Skim. Sproc. & Chain [NONE

Sims Bayou 183 7 Clarifier EIMCO NAV 114437
Sims Bayou 183 7 Primary Drive Sew-Eurodrive INAV NAV 59850
Sims Bayou 183 7 Secondary Drive EIMCO NAV NAV 114438
Sims Bayou 183 7 Final Drive (Bull Gear) [EIMCO NAV NAV 59853
Sims Bayou 183 7 Sprocket & Chain NAV NAV N/A N/A
Sims Bayou 183 7 Skimmer Arm Drive NONE

Sims Bayou 183 7 Skim. Sproc. & Chain INONE

Sims Bayou 183 8 Clarifier EIMCO NAV NAV 114432
Sims Bayou 183 8 Primary Drive Sew-Eurodrive INAV NAV 59838
Sims Bayou 183 8 Secondary Drive EIMCO NAV NAV 114433
Sims Bayou 183 8 Final Drive (Bull Gear) [EIMCO NAV NAV 59841
Sims Bayou 183 8 Sprocket & Chain NAV NAV N/A N/A
Sims Bayou 183 8 Skimmer Arm Drive NONE

Sims Bayou 183 8 Skim. Sproc. & Chain  INONE

Sims Bayou 183 9 Clarifier EIMCO NAV NAV 114434
Sims Bayou 183 9 Primary Drive Sew-Eurodrive  INAV NAV 59842
Sims Bayou 183 9 Secondary Drive EIMCO NAV NAV 114431
Sims Bayou 183 ] Final Drive (Bull Gear) [EIMCO NAV NAYV 59844
Sims Bayou 183 9 Sprocket & Chain NAV NAV N/A N/A
Sims Bayou 183 9 Skimmer Arm Drive NONE

Sims Bayou 183 9 Skim. Sproc. & Chain  INONE

Sims Bayou 183 10 [Clarifier EIMCO NAV NAV 114435
Sims Bayou 183 10 Primary Drive Sew-Eurodrive  [INAV NAV 59846
Sims Bayou 183 10 |Secondary Drive EIMCO NAV NAV 114436
Sims Bayou 183 10 Final Drive (Bull Gear) [EIMCO NAV NAV 59848
Sims Bayou 183 10 [Sprocket & Chain NAV NAV N/A N/A
Sims Bayou 183 10 [Skimmer Arm Drive

Sims Bayou 183 10 |Skim. Sproc. & Chain

Sims South 283 1 Clarifier 138 WALKER 138 [SWP W62604-8 114175

810133077500-

Sims South 283 1 Primary Drive NORD SK32 VLNE6C 01NO no tag
Sims South 283 1 Secondary Drive WALKER S80119assm NAV 32116
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Sims South 283 1 Final Drive (Bull Gear) \WALKER S80119assm NAV 32117
Sims South 283 1 Sprocket & Chain NAV NAV N/A N/A
Sims South 283 1 Skimmer Arm Drive NONE
Sims South 283 1 Skim. Sproc. & Chain  INONE
Sims South 283 2 Clarifier 138' WALKER 138" ISWP W62604-5 114177
810141343200-
Sims South 283 2 Primary Drive NORD SK32 VLN58C 006 114171
Sims South 283 2 Secondary Drive WALKER S80119assm NAV 32120
Sims South 283 2 Final Drive (Bull Gear) WALKER S80119assm NAV 32121
Sims South 283 2 Sprocket & Chain NAV NAV N/A N/A
Sims South 283 2 Skimmer Arm Drive NONE
Sims South 283 2 Skim. Sproc. & Chain INONE
Sims South 283 3 Clarifier 138’ WALKER 138" |SWP W62604-3 114174
310141343200-
Sims South 283 3 Primary Drive NORD SK32 VLN56C 004 114020
Sims South 283 3 Secondary Drive WALKER S80119assm NAV 32124
Sims South 283 3 Final Drive (Bull Gear) WALKER S80119assm NAV 32125
Sims South 283 3 Sprocket & Chain NAV NAV N/A N/A
Sims South 283 3 Skimmer Arm Drive NONE
Sims South 283 3 Skim. Sproc. & Chain  INONE
Sims South 283 4 Clarifier 138’ WALKER 138" ISWP W62604-4 114176
810141343200-
Sims South 283 4 Primary Drive NORD SK32 VLN5S6C 007 no tag
Sims South 283 4 Secondary Drive WALKER S80119assm NAV 32128
Sims South 283 4 Final Drive (Bull Gear) [WALKER S80119assm NAV 32129
Sims South 283 4 Sprocket & Chain NAV NAV N/A N/A
Sims South 283 4 Skimmer Arm Drive NONE
Sims South 283 4 Skim. Sproc. & Chain  INONE
Sims South 283 5 Clarifier 138’ WALKER 138" |SWP W62604-1 114189
810141343200-
Sims South 283 5 Primary Drive NORD SK32 VLN56C 002 no tag
Sims South 283 5 Secondary Drive WALKER S80119assm NAV 32132
Sims South 283 5 Final Drive (Bull Gear) WALKER S80119assm NAV 32133
Sims South 283 5 Sprocket & Chain NAV NAV N/A N/A
Sims South 283 5 Skimmer Arm Drive NONE
Sims South 283 5 Skim. Sproc. & Chain INONE
Sims South 283 6 Clarifier 138’ WALKER 138 ISWP 114178
810141343200-
Sims South 283 8 Primary Drive NORD SK32 VLNB6C 001 no tag
Sims South 283 6 Secondary Drive WALKER S80119assm 32136
Sims South 283 6 Final Drive (Bull Gear) IWALKER S80119assm 32137
Sims South 283 8 Sprocket & Chain NAV NAV N/A N/A
Sims South 283 6 Skimmer Arm Drive NONE
Sims South 283 6 Skim. Sproc. & Chain  [NONE
SouthEast 189 1 Clarifier WALKER 90ft NAYV 115114
SouthEast 189 1 Primary Drive SEW Eurodrive |R67(3)LP145-KS NAV 115118
SouthEast 189 1 Secondary Drive Walker 16" NAV NAV 115119
SouthEast 189 1 Final Drive (Bull Gear) Walker 60" SE0N16 NAV 115125
SouthEast 189 1 Sprocket & Chain NAV NAV N/A N/A
SouthEast 189 1 Skimmer Arm Drive NONE
SouthEast 189 1 Skim. Sproc. & Chain INONE
SouthEast 189 1 Thickener Walker 107397
SouthEast 189 2 Clarifier WALKER 90ft 115113
SouthEast 189 2 Primary Drive SEW Eurodrive [R67(3)LP145-KS NAV 115121
SouthEast 189 2 Secondary Drive ‘Walker 16" NAV NAV 115122
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Positional 1D or

Facility Name | Fac.ID Clarifier # Component Manufacturer  |Model Serial El#
SouthEast 189 2 Final Drive (Bull Gear) [Walker 60" NAV NAV 115123
SouthEast 189 2 Sprocket & Chain NAV NAV N/A N/A
SouthEast 189 2 Skimmer Arm Drive NONE
SouthEast 189 2 Skim. Sproc. & Chain_ |[NONE

SouthEast 189 3 Clarifier Walker 1351t NAV 107081
SouthEast 189 3 Primary Drive Sew-Eurodrive  [NAY NAV NAV
SouthEast 189 3 Secondary Drive Sew-Eurodrive  [NAV NAV NAV
SouthEast 189 3 Final Drive (Bull Gear) |Sew-Eurodrive NAV NAV 107086
SouthEast 189 3 Sprocket & Chain NONE
SouthEast 189 3 Skimmer Arm Drive NONE

SouthEast 189 3 Skim. Sproc. & Chain  INONE

Southwest 190 1 Clarifier 160’ EIMCO 160t 1C3 23601-01-B 57507
Southwest 190 1 Primary Drive SYNCROGEAR |[GWBP NAV NAV
Southwest 190 1 Secondary Drive EIMCO C60PS NAV NAV
Southwest 190 1 Final Drive (Bull Gear) [EIMCO CB0HT NAV NAV
Southwest 190 1 Sprocket & Chain NAV NAV N/A N/A
Southwest 190 1 Skimmer Arm Drive NONE

Southwest 190 1 Skim. Sproc. & Chain_ [NONE

Southwest 190 2 Clarifier 160 EIMCO 160ft  IC3 23601-01-C 30352
Southwest 190 2 Primary Drive SYNCROGEAR |[GWBP NAV 30344
Southwest 190 2 Secondary Drive EIMCO NAV NAV 30339
Southwest 190 2 Final Drive (Bull Gear) [EIMCO C60HT NAV NAV
Southwest 190 2 Sprocket & Chain NAV NAV N/A N/A
Southwest 190 2 Skimmer Arm Drive NONE

Southwest 190 2 Skim. Sproc. & Chain  [NONE

Southwest 190 3 Clarifier 160° EIMCO 160ft  IC3 23601-01-D 30353
Southwest 190 3 Primary Drive SYNCROGEAR |GWBP NAV 30346
Southwest 190 3 Secondary Drive EIMCO NAV NAV 30340
Southwest 190 3 Final Drive (Bull Gear) IEIMCO CE60HT NAV NAV
Southwest 190 3 Sprocket & Chain NAV NAV N/A N/A
Southwest 190 3 Skimmer Arm Drive NONE

Southwest 190 3 Skim. Sproc. & Chain _ |[NONE

Southwest 190 4 Clarifier 160' EIMCO 160ft  IC3 23601-01-E 30354
Southwest 190 4 Primary Drive SYNCROGEAR |[GWBP NAV 110044
Southwest 190 4 Secondary Drive EIMCO NAV NAV 110046
Southwest 190 4 Final Drive (Bull Gear) |EIMCO CE0HT NAV 110047
Southwest 190 4 Sprocket & Chain NAV NAV N/A N/A
Southwest 190 4 Skimmer Arm Drive NONE

Southwest 190 4 Skim. Sproc. & Chain _ [NONE

Southwest 190 5 Clarifier 160° EIMCO 160ft . 1C3 23601-01-A 30355
Southwest 180 5 Primary Drive SYNCROGEAR |[GWBP NAV 110050
Southwest 190 5 Secondary Drive EIMCO NAV NAV 110052
Southwest 190 5 Final Drive (Bull Gear) |[EIMCO C60HT NAV 110053
Southwest 190 5 Sprocket & Chain NAV NAV N/A N/A
Southwest 190 5 Skimmer Arm Drive NONE

Southwest 190 5 Skim. Sproc. & Chain [NONE

Southwest 190 6 Clarifier 160° EIMCO 160ft  1C3 23601-01-F 57508
Southwest 190 & Primary Drive SYNCROGEAR |GWEP NAV NAV
Southwest 190 6 Secondary Drive EIMCO NAYV NAYV NAYV
Southwest 190 6 Final Drive (Bull Gear) [EIMCO CB0HT NAV NAV
Southwest 190 6 Sprocket & Chain NAY NAV N/A N/A
Southwest 190 6 Skimmer Arm Drive NONE

Southwest 190 8 Skim. Sproc. & Chain  INONE

Southwest 190 7 Clarifier 180 EIMCO 180ft |C3 23601-01-G 57510
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Southwest 190 7 Primary Drive SYNCROGEAR [GWBP NAV 57509
Southwest 190 7 Secondary Drive EIMCO NAV NAV NAV
Southwest 190 7 Final Drive (Bull Gear) [EIMCO CB0HT NAV NAV
Southwest 190 7 Sprocket & Chain NAV NAV N/A N/A
Southwest 190 7 Skimmer Arm Drive NONE
Southwest 190 7 Skim. Sproc. & Chain _|[NONE
ENVIROQUIP
Tidwell Timbers|498 1 Clarifier 60' 60ft NAV NAV 113573
Tidwell Timbers|498 1 Primary Drive ENVIROQUIP _|NAV NAV 113581
Tidwell Timbers}498 1 Secondary Drive ENVIROQUIP |NAV NAV 113583
Tidwell Timbers|498 1 Final Drive (Bull Gear) |[ENVIROQUIP _INAV NAV 1135682
Tidwell Timbers|498 1 Sprocket & Chain NAV NAV N/A N/A
Tidwell Timbers|498 1 Skimmer Arm Drive NONE
Tidwell Timbers|498 1 Skim. Sproc. & Chain INONE
Turkey Creek 1201 1 Clarifier 120° Weston 120ft  INAV NAV 100546
Turkey Creek 201 1 Primary Drive SM-CYCLO V(1820 NAV 100475
Turkey Creek 1201 1 Secondary Drive SM-CYCLO VCS19040 NAV 100476
Turkey Creek 1201 1 Final Drive (Bull Gear) Westech NAV NAV NAV
Turkey Creek 1201 1 Sprocket & Chain NONE
Turkey Creek 201 1 Skimmer Arm Drive NONE
Turkey Creek 1201 1 Skim. Sproc. & Chain  [NONE
Turkey Creek {201 2 Clarifier 120’ Weston 120ft NAV 100552
Turkey Creek |201 2 Primary Drive SM-CYCLO V(C1820 NAV 100548
Turkey Creek 201 2 Secondary Drive SM-CYCLO NAV NAV 100549
Turkey Creek 201 2 Final Drive (Bull Gear) [Westech NAV NAV 100550
Turkey Creek |201 2 Sprocket & Chain NONE
Turkey Creek 201 2 Skimmer Arm Drive NONE
Turkey Creek 1201 2 Skim. Sproc. & Chain  [NONE
Turkey Creek 201 3 Clarifier 120 Weston 120ft  INAV NAV 100558
Turkey Creek 1201 3 Primary Drive SM-CYCLO VC1820 NAV 100554
Turkey Creek 1201 3 Secondary Drive SM-CYCLO NAV NAV 100555
Turkey Creek 1201 3 Final Drive (Bull Gear) Westech NAV NAV 100556
Turkey Creek 1201 3 Sprocket & Chain NONE
Turkey Creek 1201 3 Skimmer Arm Drive NONE
Turkey Creek 1201 3 Skim. Sproc. & Chain [NONE
Turkey Creek 1201 4 Clarifier 120’ Weston 120ft  INAV NAV 100564
Turkey Creek 201 4 Primary Drive SM-CYCLO VC1820 NAV 100560
Turkey Creek 1201 4 Secondary Drive SM-CYCLO NAV NAV 100561
Turkey Creek 201 4 Final Drive (Bull Gear) [Westech NAY NAV 100562
Turkey Creek 1201 4 Sprocket & Chain NONE
Turkey Creek 201 4 Skimmer Arm Drive NONE
Turkey Creek 201 4 Skim. Sproc. & Chain  INONE
Nat.Hydro
UpperBraes 286 1 Clarifier 155 Sys. 155t NAV NAV 62799
UpperBraes 286 1 Primary Drive NORD SK773-140TC NAV 62796
Envirex (us
UpperBraes 286 1 Secondary Drive Filter) H Series NAV 62797
Envirex us
UpperBraes 286 1 Final Drive (Bull Gear) [Filter) HB0A-LT NAV 62798
UpperBraes 1286 1 Sprocket & Chain NAV NAV N/A N/A
UpperBraes 1286 1 Skimmer Arm Drive NONE
UpperBraes 286 1 Skim. Sproc. & Chain |NONE
Nat.Hydro
UpperBraes 286 2 Clarifier 155 Sys.155H NAY 62804
UpperBraes 286 2 Primary Drive NORD SK773-140 TC NAV 52801
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Facility Name | Fac.iD Clarifier # Component Manufacturer Model Serial El#
Envirex s
UpperBraes 286 2 Secondary Drive Filter) H Series NAV 62802
Envirex (us
UpperBraes 286 2 Final Drive (Bull Gear) [Filter) HB0A-LT NAV 62803
UpperBraes 286 2 Sprocket & Chain NAV NAV N/A N/A
UpperBraes 286 2 Skimmer Arm Drive NONE
UpperBraes 286 2 Skim. Sproc. & Chain NONE
Nat.Hydro
UpperBraes 286 3 Clarifier 155 Sys. 155 NAV NAY 62809
UpperBraes 286 3 Primary Drive NORD SK773-140TC NAV 62800
Envirex (Us
UpperBraes 286 3 Secondary Drive Filter) H Series NAV 62807
Envirex us
UpperBraes 286 3 Final Drive (Bull Gear) |Filter) H80A-LT NAV 62808
UpperBraes 286 3 Sprocket & Chain NAV NAV N/A N/A
UpperBraes 286 3 Skimmer Arm Drive NONE
UpperBraes 286 3 Skim. Sproc. & Chain NONE
Nat.Hydro
UpperBraes 286 4 Clarifier 155 Sys. 1554 NAV NAV 119060
UpperBraes 286 4 Primary Drive NORD SK773-140TC NAV 119062
Envirex (Us
UpperBraes 286 4 Secondary Drive Filter) H Series NAV 119063
Envirex (us
UpperBraes 286 4 Final Drive (Bull Gear) Filter) HBOA-LT NAV 119064
UpperBraes 286 4 Sprocket & Chain NAV NAV N/A N/A
UpperBraes _ [286 4 Skimmer Arm Drive NONE
UpperBraes 286 4 Skim. Sproc. & Chain NONE
W .District 237 1 Clarifier 90’ Westech 90ft  |CLC25 NAV no tag
CVVJ S4225DAY-
W .District 237 1 Primary Drive SM-CYCLO 6177(assm) CA0015751 no tag
W . District 237 1 Secondary Drive SM-CYCLO NAV NAV no tag
W . District 237 1 Final Drive (Bull Gear) Westech 60" 18750-B no tag
W.District 237 1 Skimmer Arm Drive _|Eurodrive FA77R37DT71D4 860063355 notag
W . District 237 1 Skim. Sproc. & Chain NONE
W .District 237 1 Upper Bearing ‘Westech N/A N/A N/A
W .District ' 237 1 Main Bearing Westech N/A N/A N/A
W District 237 2 Clarifier 95’ Westech 95ft  ICLC15 no tag
CVVJ S4225DAY-
W .District 237 2 Primary Drive SM-CYCLO 6177{assm) CA0015753 no tag
W District 237 2 Secondary Drive SM-CYCLO NAV NAV no tag
W .District 237 2 Final Drive (Bull Gear) ‘Westech 60" 18750A-1 no tag
W District 237 2 Skim. Sproc. & Chain NONE
W District 237 2 Upper Bearing Westech N/A N/A N/A
W .District 237 2 Main Bearing Westech N/A N/A N/A
W .District 237 3 Clarifier 95' Westech 951t INAV CLC15 NAV
CVVd S4225DAY-
W .District 237 3 Primary Drive SM-CYCLO 6177(assm) CADO15752 no tag
W .District 237 3 Secondary Drive SM-CYCLO NAYV NAV notag
W .District 237 3 rinal Drive (Bull Gear) Westech 60" 18750A-2 no tag
W .District 237 3 Skim. Sproc. & Chain NONE
W .District 237 3 Upper Bearing Westech N/A N/A N/A
W .District 237 3 Main Bearing Westech N/A N/A N/A
W .District 237 4 Clarifier 180 Enviroquip 180ftINAY N-7178-A 110043
W District 237 4 Primary Drive Winsmith SMCTD AGBB-7-1 110044
W .District 237 4 Secondary Drive Enviroguip NAYV NAV 110046
W . District 237 4 Final Drive (Bull Gear) Enviroquip 80" P.D. NAV 110047
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Positional 1D or
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W District 237 4 Sprocket & Chain Browning N/A N/A N/A
W .District 237 4 Skimmer Arm Drive NONE
W .District 237 4 Skim. Sproc. & Chain  INONE
W .District 237 5 Clarifier 180° Enviroquip 180ftINAV N-7178-B 110049
W .District 237 5 Primary Drive Winsmith GMCTD NAV 110050
W .District 237 5 Secondary Drive Enviroquip NAV NAV 110052
W .District 237 5 Final Drive (Bull Gear) {Envirogquip 80" P.D. NAV 110053
W.District 237 5 Sprocket & Chain Browning NAV N/A N/A
W.District 237 5 Skimmer Arm Drive NONE
W.District 237 5 Skim. Sproc. & Chain  INONE
W . District 237 6 Clarifier 180 Enviroquip 180ftINAV N-7178-C 110058
W.District 237 6 Primary Drive Winsmith 6MCTD NAV 110056
W .District 237 6 Secondary Drive Enviroguip NAV NAY 110058
W.District 237 6 Final Drive (Bull Gear) [Enviroguip 80" P.D. NAV 110059
W.District 237 8 Sprocket & Chain Browrning N/A N/A N/A
W .District 237 6 Skimmer Arm Drive NONE
W District 237 6 Skim. Sproc. & Chain _ INONE
WCID#111 279 1 Clarifier 108’ EIMCO 1081t |C3 23720-01A 115758
WCID#1 1 279 1 Primary Drive Sew Eurodrive {R60 DT80 N4 NAV NAV
WCID#I 11 279 1 Secondary Drive EIMCO C40HT(assm) NAY 62692
WCID#111 279 1 Final Drive (Bull Gear) [EIMCO NAV NAV 62693
WCID#1 11 279 1 ISprocket & Chain NAV NAV N/A N/A
WCID#111 279 1 Skimmer Arm Drive NONE
WCID#111 279 1 Skim. Sproc. & Chain _ INONE
WCID#111 279 2 Clarifier 108’ EIMCO108ft |C3 23720-01B 115757
WCID#111 279 2 Primary Drive Sew Eurodrive |R60 DT80 N4 NAV NAV
WCID#1 11 279 2 Secondary Drive WALKER NAYV NAV 62696
WCID#1 11 279 2 Final Drive (Bull Gear) \WALKER NAV NAV 62697
WCID#T1H 279 2 Sprocket & Chain NAV NAV N/A N/A
WCID#111 279 2 Skimmer Arm Drive lNONE
WCID#111 279 2 Skim. Sproc: & Chain. [NONE
WCID#47 225 1 Clatifier Walker NAV NAV 110822
WCID#47 225 1 Primary Drive NAV F\IAV NAV 110823
WCID#47 225 1 Secondary Drive \Walker NAV NAV 5696
WCID#47 P25 1 Final Drive (Bull Gear) |Walker NAV NAV 5697
WCID#47 225 1 Sprocket & Chain NAY NAV N/A N/A
WCID#47 225 1 Skimmer Arm Drive NONE
WCID#47 225 1 Skim. Sproc. & Chain  INONE
WCID#47 225 2 Clarifier NAYV 110824
WCID#4T 225 2 Primary Drive NAYV NAV 102368
WCID#47 225 2 Secondary Drive NAY NAY NAYV 115288
WOCID#47 225 2 Final Drive (Bull Gear) |NAV NAV NAV 102370
WCID#47 025 2 |Sprocket & Chain___ NONE
WCID#47 005 2 |Skimmer Arm Drive __[NONE
WCID#47 225 2 Skim. Sproc. & Chain  |INONE
WOID#4T 225 3 Clarifier Westech CLC15 NAY 110621
WCID#47 225 3 Primary Drive SM-CYLO VCA195DA BC-0205A1F823424 110523
WCID#47 205 3 Secondary Drive SM-CYLO VC4195DA BC-0205A1F623424 110524
WCID#47 225 3 Final Drive (Bull Gear) Westech 90" 4985A 110525
WCID#47 225 3 Pivot Bearing SM-CYLO I%’A N/A N/A
WCID#47 P25 3 Main Bearing Westech N/A N/A N/A
SEW-
EURODRIVE
WCID#78 485 1 Clarifier 75’ 75 NAYV NAY 113612
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SEW-
WCID#76 485 1 Primary Drive EURODRIVE INAV NAV 113611
SEW-
WCID#76 485 1 Secondary Drive EURODRIVE INAV NAV 113609
SEW-
WCID#76 485 1 Final Drive (Bull Gear) [EURODRIVE  INAV NAV 113610
WCID#76 485 1 Sprocket & Chain NONE
WCID#76 485 1 Skimmer Arm Drive NONE
WCID#76 485 1 Skim. Sproc. & Chain  INONE
Westway 398 1 Clarifier 65 EIMCO 65ft C3 NAV 114405
Westway 398 1 Primary Drive SYNCROGEAR |GWBP NAV NAV
Westway 398 1 Secondary Drive EIMCO C40LT(assem) BAP0133-100A 114336
Westway 398 1 Final Drive (Bull Gear) [EIMCO NAV NAV 114337
Westway 398 1 Sprocket & Chain NAV NAV N/A N/A
Westway 398 1 Skimmer Arm Drive NONE NONE NONE NONE
Westway 398 1 Skim. Sproc. & Chain INONE NONE NONE NONE
WhiteOak 274 1 Clarifier 104 Enviroguip 104ftINAV NAV 119780
WhiteOak 274 1 Primary Drive Enviroquip NAV NAV 119782
WhiteOak 274 1 Secondary Drive Enviroquip 15" NAV 119784
WhiteQak 274 1 Final Drive (Bull Gear) |[Enviroquip 60" P.D.C.L NAV 119783
WhiteOak 274 1 Sprocket & Chain NAV NAV N/A N/A
WhiteOak 274 1 Skimmer Arm Drive NONE
WhiteOak 274 1 Skim. Sproc. & Chain  [NONE
WhiteOak 274 2 Clarifier 110' Enviroquip 110ft NAV 119786
WhiteOak 274 2 Primary Drive Enviroquip NAV NAV 119788
WhiteOak 274 2 Secondary Drive Enviroquip 15" NAV 119789
WhiteOak 274 2 Final Drive (Bull Gear) |Enviroquip 60" P.D.C.I. NAV 119790
WhiteOak 274 2 Sprocket & Chain NAV NAV N/A N/A
WhiteOak 274 2 Skimmer Arm Drive NONE
WhiteOak 274 2 Skim. Sproc. & Chain INONE
DAVIS Ind. Inc.
Willow Run 585 1 Clarifier (Davco) NAV NAV 116832
Willow Run 585 1 Primary Drive GROVE NAV NAV 116834
Willow Run 585 1 Secondary Drive NAV NAV NAV 116837
Willow Run 585 1 Final Drive (Bull Gear) [NAV NAV NAV 116838
Willow Run 585 1 Sprocket & Chain NONE NONE NONE NONE
Willow Bun 585 1 Skimmer Arm Drive NONE NONE NONE NONE
Willow Run 585 1 Skim. Sproc. & Chain  INONE NONE NONE NONE
Willowbrook 1469 1 Clarifier 100' 100ft NAV NAV 111948
Willowbrook 1469 1 Primary Drive NAV NAV NAV 111951
Willowbrook 469 1 Secondary Drive NAV NAV NAV 111952
Willowbrook 469 1 Final Drive (Bull Gear) |NAV NAV NAV 111953
Willowbrook 469 1 Sprocket & Chain NAV NAV N/A N/A
Willowbrook 1469 1 Skimmer Arm Drive NONE NONE NONE NONE
Willowbrook 1469 1 Skim. Sproc. & Chain  INONE NONE NONE NONE
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SECTION C
GENERAL TERMS & CONDITIONS

THE STATE OF TEXAS BID #
ORDINANCE #
COUNTY OF HARRIS CONTRACT #
II. PARTIES

1.0 ADDRESS
THIS AGREEMENT for CLARIFIER MAINTENANCE, REPAIR AND REPLACEMENT SERVICES
("Agreement") is made on the Countersignature Date between the CITY OF HOUSTON, TEXAS ("City"), a

Texas home-rule city and ("Contractor or Vendor"), a corporation doing

business in Texas.
The initial addresses of the parties, which one party may change by giving written notice to the other party,

are as follows:

City Contractor

City Purchasing Agent for Director

of the Public Works & Engineering Department

City of Houston
P.O. Box 1562 Phone:
Houston, Texas 77251 Fax:

The Parties agree as follows:

2.0 TABLE OF CONTENTS

2.1 This Agreement consists of the following sections:
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8.0

9.0

10.0
11.0
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14.0
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16.0
17.0

NONWAIVER oveoooeoeesssssssessaessse s 62
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BUSINESS STRUCTURE AND ASSIGNMENTS ..o 63
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CONTRACTOR DEBT w..oeeirerereessssssssmmssss s s s 63
EXHIBITS
- DEFINITIONS
* SCOPE OF SERVICES

LOCATION LIST/ETC. (IF APPLICABLE)

EQUAL EMPLOYMENT OPPORTUNITY

MWBE SUBCONTRACT TERMS

DRUG POLICY COMPLIANCE AGREEMENT
CERTIFICATION OF NO SAFETY IMPACT POSITIONS
DRUG POLICY COMPLIANCE DECLARATION

FEES AND COSTS

CITY’S CONTRACTORS PAY OR PLAY PROGRAM

*

*
_ I ®@amMoOOgEE>

*

+ Note: These Exhibits shall be inserted into the contract Agreement at the time of contract execution.

PARTS INCORPORATED
3.1 The above described sections and exhibits are incorporated into this Agreement.

CONTROLLING PARTS

4.1

If a conflict among the sections or exhibits arises, the Exhibits control over the Sections.

DEFINITIONS

5.1

Certain terms used in this Agreement are defined in Exhibit "A."
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6.0 SIGNATURES

6.1 The Parties have executed this Agreement in multiple copies, each of which is an original.

ATTEST/SEAL: (if a corporation)
WITNESS: (if not corporation)

By: By:
Name: Name:
Title: Title:

Federal Tax ID Number:

ATTEST/SEAL: CITY OF HOUSTON, TEXAS
Signed by:

City Secretary Mayor

APPROVED: COUNTERSIGNED BY:

City Purchasing Agent City Controller
DATE COUNTERSIGNED:

This contract has been reviewed as to form by the undersigned legal assistant and has been found to meet
established Legal Department criteria. The Legal Department has not reviewed the content of these
documents.

Date Legal Assistant
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1.0

2.0

3.0

4.0

Ill. DUTIES OF CONTRACTOR

SCOPE OF SERVICES

1.1

In consideration of the payments specified in this Agreement, Contractor shall provide all
supervision, labor, tools, equipment, permits, parts, expendable items, material, and supplies
necessary to perform the services described in Exhibit "B” & “BB.”

RELEASE

2.1

PRIME CONTRACTOR/SUPPLIER AGREES TO AND SHALL RELEASE THE CITY, ITS
AGENTS, EMPLOYEES, OFFICERS, AND LEGAL REPRESENTATIVES (COLLECTIVELY
THE CITY) FROM ALL LIABILITY FOR INJURY, DEATH, DAMAGE, OR LOSS TO
PERSONS OR PROPERTY SUSTAINED IN CONNECTION WITH OR INCIDENTAL TO
PERFORMANCE UNDER THIS AGREEMENT, EVEN IF THE INJURY, DEATH, DAMAGE,
OR LOSS IS CAUSED BY THE CITY’S SOLE OR CONCURRENT NEGLIGENCE AND/OR
THE CITY’'S STRICT PRODUCTS LIABILITY OR STRICT STATUTORY LIABILITY.

INDEMNIFICATION

3.1

3.2

PRIME CONTRACTOR/SUPPLIER AGREES TO AND SHALL DEFEND, INDEMNIFY, AND
HOLD THE CITY, ITS AGENTS, EMPLOYEES, OFFICERS, AND LEGAL
REPRESENTATIVES (COLLECTIVELY "THE CITY") HARMLESS FOR ALL CLAIMS,
CAUSES OF ACTION, LIABILITIES, FINES, AND EXPENSES (INCLUDING, WITHOUT
LIMITATION, ATTORNEY’S FEES, COURT COSTS, AND ALL OTHER DEFENSE COSTS
AND INTEREST) FOR INJURY, DEATH, DAMAGE, OR LOSS TO PERSONS OR
PROPERTY SUSTAINED IN CONNECTION WITH OR INCIDENTAL TO PERFORMANCE
UNDER THIS AGREEMENT INCLUDING, WITHOUT LIMITATION, THOSE CAUSED BY:

3.1.1 PRIME CONTRACTOR/SUPPLIER AND/OR ITS AGENTS, EMPLOYEES,
OFFICERS, DIRECTORS’, CONTRACTORS’, OR SUBCONTRACTORS
(COLLECTIVELY IN NUMBERED PARAGRAPHS 2.1-3.2, "CONTRACTOR)
ACTUAL OR ALLEGED NEGLIGENCE OR INTENTIONAL ACTS OR OMISSIONS;

3.1.2 THE CITY’'S AND PRIME CONTRACTOR/SUPPLIER ACTUAL OR ALLEGED
CONCURRENT NEGLIGENCE, WHETHER CONTRACTOR IS IMMUNE FROM
LIABILITY OR NOT; AND

3.1.3 THE CITY’'S AND PRIME CONTRACTOR/SUPPLIER ACTUAL OR ALLEGED
STRICT PRODUCTS LIABILITY OR STRICT STATUTORY LIABILITY, WHETHER
CONTRACTOR IS IMMUNE FROM LIABILITY OR NOT.

3.1.4 PRIME CONTRACTOR/SUPPLIER SHALL DEFEND, INDEMNIFY, AND HOLD THE
CITY HARMLESS DURING THE TERM OF THIS CONTRACT AND FOR FOUR
YEARS AFTER THE CONTRACT TERMINATES. CONTRACTOR’S
INDEMNIFICATION IS LIMITED TO $500,000.00 PER OCCURRENCE.
CONTRACTOR SHALL NOT INDEMNIFY THE CITY FOR THE CITY'S SOLE
NEGLIGENCE.

CONTRACTOR SHALL REQUIRE ALL OF ITS SUBCONTRACTORS (AND THEIR
SUBCONTRACTORS) TO RELEASE AND INDEMNIFY THE CITY TO THE SAME EXTENT
AND IN SUBSTANTIALLY THE SAME FORM AS ITS RELEASE AND INDEMNITY TO THE
CITY.

INDEMNIFICATION PROCEDURES
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4.1 Notice of Claims. If the City or Prime Contractor/Supplier receives notice of any claim or
circumstances, which could give rise to an indemnified loss, the receiving party shall give
written notice to the other party within 10 days. The notice must include the following:

4.1.1 a description of the indemnification event in reasonable detail, and
4.1.2 the basis on which indemnification may be due, and
4.1.3 the anticipated amount of the indemnified loss.

4.2  This notice does not stop or prevent the City from later asserting a different basis for
indemnification or a different amount of indemnified loss than that indicated in the initial
notice. If the City does not provide this notice within the 10-day period, it does not waive any
right to indemnification except to the extent that Prime Contractor/Supplier is prejudiced,
suffers loss, or incurs expense because of the delay.

4.3  Defense of Claims
4.3.1 Assumption of Defense. Prime Contractor/Supplier may assume the defense of the

claim at its own expense with counsel chosen by it that is reasonably satisfactory to
the City. Prime Contractor/Supplier shall then control the defense and any
negotiations to settle the claim. Within 10 days after receiving written notice of the
indemnification request, Prime Contractor/Supplier must advise the City as to whether
or not it will defend the claim. If Prime Contractor/Supplier does not assume the
defense, the City shall assume and control the defense, and all defense expenses
constitute an indemnification loss.

4.3.2 Continued Participation. If Prime Contractor/Supplier elects to defend the claim, the
City may retain separate counsel to participate in (but not control) the defense and to
participate in (but not control) any settlement negotiations. Prime Contractor/Supplier
may settle the claim without the consent or Agreement of the City, unless it (i) would
result in injunctive relief or other equitable remedies or otherwise require the City to
comply with restrictions or limitations that adversely affect the City, (i) would require
the City to pay amounts that Prime Contractor/Supplier does not fund in full, (iii) would
not result in the City’s full and complete release from all liability to the plaintiffs or
claimants who are parties to or otherwise bound by the settiement.

INSURANCE

5.1 Contractor shall maintain in effect certain insurance coverage and shall furnish certificates of

insurance, in duplicate form, before beginning its performance under this Agreement. All
policies except Professional Liability and Workers’ Compensation must name the City as an
additional insured. The issuer of any policy (1) shall have a Certificate of Authority to
transact insurance business in Texas or (2) shall be an eligible non-admitted insurer in the
State of Texas and have a Best's rating of at least B+ and a Best's Financial Size Category
of Class VI or better, according to the most current edition Best's Key Rating Guide.
Contractor shall maintain the following insurance coverage in the following amounts:

5.1.1 Commercial General Liability insurance including Contractual Liability insurance:
$500,000 per occurrence; $1,000,000 aggregate

5.1.2 Workers’ Compensation including Broad Form All States endorsement:
Statutory amount

5.1.3 Automobile Liability insurance
$1,000,000 combined single limit per occurrence
Defense costs are excluded from the face amount of the policy
Aggregate Limits are per 12-month policy period unless otherwise indicated
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5.2

5.1.4 Employer’s Liability
Bodily injury by accident $100,000 (each accident)
Bodily injury by disease  $100,000 (policy limit)
Bodily injury by disease  $100,000 (each employee)

All insurance policies must require by endorsement, that the insurance carrier waives any
rights of subrogation against the City, Contractor shall give 30 days written notice to the
Director if any of its insurance policies are cancelled, materially changed or non-renewed.
Within the 30 day period, Contractor shall provide other suitable policies in lieu of those
about to be canceled, materially changed, or non-renewed so as to maintain in effect the
required coverage. If Contractor does not comply with this requirement, the Director, at his
or sole discretion, may:

5.2.1 immediately suspend Contractor from any further performance under this Agreement
and begin procedures to terminate for default, or

5.2.2 purchase the required insurance with City funds and deduct the cost of the premiums
from amounts due to Contractor under this Agreement.

5.2.3 All certificates of insurance submitted by Contractor shall be accompanied by
endorsements for additional insured coverage in favor of the City for Commercial
General Liability and Automobile Liability policies; and waivers of subrogation in favor
of the City for Commercial General Liability, Automobile Liability, and Worker's
Compensation/Employers' Liability policies. For a list of pre-approved endorsement,

forms see httg:/igurchasing.housiontx.govlforms.shtmi. The Director will
consider all other forms on a case-by-case basis.

6.0 WARRANTIES

6.1

6.2

Contractor represents and warrants that it shall perform all work in a good and workmanlike
manner, meeting the standards of quality prevailing in Harris County, Texas for work of this
kind. Contractor shall perform all work using trained and skilled persons having substantial
experience performing the work required under this Agreement.

With respect to any parts and goods furnished by it, Contractor warrants:
6.2.1 that all items are free of defects in title, material, and workmanship,

6.2.2 that each item meets or exceeds the manufacturer's specifications and requirements
for the equipment, structure, or other improvement in which the item is installed,

6.2.3 that each replacement item is new in accordance with original equipment
manufacturers specifications, and of a quality at least as good as the quality of the
item which it replaces (when the replaced item was new), and

6.2.4 that no item or its use infringes any patent, copyright, or proprietary right.
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8.0

9.0
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LICENSES AND PERMITS

71

Contractor shall obtain and pay for all licenses, permits, and certificates required by any
statute, ordinance, rule, or regulation.

COMPLIANCE WITH EQUAL OPPORTUNITY ORDINANCE

8.1

Contractor shall comply with the City’s Equal Employment Opportunity Ordinance as set out
in Exhibit "C."

M/WBE COMPLIANCE

9.1

9.2

Contractor shall comply with the City's Minority and Women Business Enterprise ("M/WBE")
programs as set out in Chapter 15, Article V of the City of Houston Code of Ordinances.
Contractor shall make good faith efforts to award subcontracts or supply Agreements in at
least 11% of the value of this Agreement to MMWBEs. Contractor acknowledges that it has
reviewed the requirements for good faith efforts on file with the Mayor’s Office of Business
Opportunity (MOBO) and will comply with them.

Contractor shall require written subcontracts with all M/WBE subcontractors and shall submit
all disputes with M/WBES to binding arbitration to be conducted in Houston, Texas if directed
to do so by the OBO Director. M/WBE subcontracts must contain the terms set out in
Exhibit "D."

DRUG ABUSE DETECTION AND DETERRENCE

10.1

10.2

10.3

10.4

It is the policy of the City to achieve a drug-free workforce and workplace. The manufacture,
distribution, dispensation, possession, sale, or use of illegal drugs or alcohol by Contractors
while on City Premises is prohibited. Contractor shall comply with all the requirements and
procedures set forth in the Mayor's Drug Abuse Detection and Deterrence Procedures for
Contractors, Executive Order No. 1-31 ("Executive Order"), which is incorporated into this
Agreement and is on file in the City Secretary’s Office.

Before the City signs this Agreement, Contractor shall file with the Contract Compliance
Officer for Drug Testing ("CCODT"):

10.2.1 a copy of its drug-free workplace policy,

10.2.2 the Drug Policy Compliance Agreement substantially in the form set forth in
Exhibit "E," together with a written designation of all safety impact positions, and

10.2.3 if applicable (e.g. no safety impact positions), the Certification of No Safety Impact
Positions, substantially in the form set forth in Exhibit "F."

If Contractor files a written designation of safety impact positions with its Drug Policy
Compliance Agreement, it also shall file every 6 months during the performance of this
Agreement or on completion of this Agreement if performance is less than 6 months, a Drug
Policy Compliance Declaration in a form substantially similar to Exhibit "G." Contractor shall
submit the Drug Policy Compliance Declaration to the CCODT within 30 days of the
expiration of each 6-month period of performance, and within 30 days of completion of this
Agreement. The first 6-month period begins to run on the date the City issues its Notice to
Proceed, or if no Notice to Proceed is issued, on the first day Contractor begins work under
this Agreement.

Contractor also shall file updated designations of safety impact positions with the CCODT if
additional safety impact positions are added to Contractor's employee workforce.
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12.0

13.0
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10.5

Contractor shall require that its subcontractors comply with the Executive Order, and
Contractor shall secure and maintain the required documents for City inspection.

ENVIRONMENTAL LAWS

11.1

Contractor shall comply with all rules, regulations, statutes, or orders of the Environmental
Protection Agency ("EPA"), the Texas Commission on Environmental Quality ("TCEQ"), and
any other governmental agency with the authority to promulgate environmental rules and
regulations (“Environmental Laws”). Contractor shall promptly reimburse the City for any
fines or penalties levied against the City because of Contractor’s failure to comply.

Contractor shall not possess, use, generate, release, discharge, store, dispose of, or
transport any Hazardous Materials on, under, in, above, to, or from the site except in strict
compliance with the Environmental Regulations. "Hazardous Materials" means any
substances, materials, or wastes that are or become regulated as hazardous or toxic
substances under any applicable federal, state, or local laws, regulations, ordinances, or
orders. Contractor shall not deposit oil, gasoline, grease, lubricants or any ignitable or
hazardous liquids, materials, or substances in the City’s storm sewer system or sanitary
sewer system or elsewhere on City Property in violation of the Environmental Laws.

CITY’S CONTRACTOR PAY OR PLAY PROGRAM

12.1

12.2

The requirement and terms of the City of Houston Pay or Play Policy, as set out in Executive
Order 1-7, are incorporated into this Agreement for all purposes. Contractor has reviewed
Executive Order 1-7 and shall comply with its terms and conditions as they are set out at the
time of City Council approval of this Agreement.

The Pay or Play Program for various departments will be administered by the City of Houston
Office of Business Opportunity designee and for a Department specific contract; the
Department’s designated contract administrator will administer the Pay or Play Program.

CONTRACTOR’S PERFORMANCE

13.1

Contractor shall make citizen satisfaction a priority in providing services under this

‘Agreement. Contractor shall train its employees to be customer service-oriented and to

positively and politely interact with citizens when performing contract services. Contractor's
employees shall be clean, courteous, efficient, and neat in appearance and committed to
offering the highest quality of service to the public. If, in the Director’s opinion, Contractor is
not interacting in a positive and polite manner with citizens, he or she shall direct Contractor
to take all remedial steps to conform to these standards.

PAYMENT OF EMPLOYEES AND SUBCONTRACTORS

141

14.2

14.3

Contractor shall make timely payments in accordance with applicable state and federal law to
all persons and entities supplying labor, materials or equipment for the performance of this
Agreement including Contractor’s employees.

Failure of Contractor to pay its employees as required by law shall constitute a default under
this contract for which the Contractor and its surety shall be liable on Contractor’s
performance bond if Contractor fails to cure the default as provided under this Agreement.

Contractor shall defend and indemnify the City from any claims or liability arising out of
Contractors failure to pay its subcontractors as required by law. Contractor shall submit
disputes relating to payment of MMWBE subcontractors to arbitration in the same manner as
any other disputes under the M/WBE subcontract.
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Iv. DUTIES OF CITY

PAYMENT TERMS

B st

1.1 The City shall pay and Contractor shall accept fees provided in Exhibit "H" for all services
rendered and the Deliverables furnished by Contractor. The fees must only be paid from
Allocated Funds, as provided below.

TAXES

2.1 The City is exempt from payment of Federal Excise and Transportation Tax and Texas
Limited Sales and Use Tax. Contractor's invoices to the City must not contain assessments
of any of these taxes. The Director will furnish the City's exemption certificate and federal
tax identification number to Contractor if requested.

METHOD OF PAYMENT

341 The City shall pay Contractor on the basis of invoices submitted by Contractor and approved
by the Director, showing the specific tasks completed in the preceding month and the
corresponding prices. The City shall make payments to Contractor at its address for notices
within 30 days upon receipt of an approved invoice.

METHOD OF PAYMENT - DISPUTED PAYMENTS

4.1 If the City disputes any items in an invoice Contractor submits for any reason, including lack
of supporting documentation, the Director shall temporarily delete the disputed item and pay
the remainder of the invoice. The Director shall promptly notify Contractor of the dispute and
request remedial action. After the dispute is settled, Contractor shall include the disputed
amount on a subsequent regularly scheduled invoice or on a special invoice for the disputed

item only.

LIMIT OF APPROPRIATION:

LIV A a0 L

5.1 The City's duty to pay money to Contractor under this Agreement is limited in its entirety by
the provisions of this Section.

52 In order to comply with Article 11, Sections 19 and 19a of the City's Charter and Article XI,
Section 5 of the Texas Constitution, the City has appropriated and allocated the sum of
$3,00,000.00 to pay money due under this Agreement (the "Original Allocation”). The
executive and legislative officers of the City, in their discretion, may allocate supplemental
funds for this Agreement, but they are not obligated to do so. Therefore, the parties have
agreed to the following procedures and remedies:

5.3  The City makes a Supplemental Allocation by issuing to Contractor a Service Release Order,
or similar form approved by the City Controller, containing the language set out below. When
necessary, the Supplemental Allocation shall be approved by motion or ordinance of City
Council.

"NOTICE OF SUPPLEMENTAL ALLOCATION OF FUNDS"

“By the signature below, the City Controller certifies that, upon the request of the responsible
Director, the supplemental sum set out below has been allocated for the purposes of the
Agreement out of funds appropriated for this purpose by the City Council of the City of
Houston. This supplemental allocation has been charged to such appropriation.”
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6.0

5.4

6.1

6.2

6.3

6.4

The Original Allocation plus all supplemental allocations are the Allocated Funds. The City
shall never be obligated to pay any money under this Agreement in excess of the Allocated
Funds. Contractor must assure itself that sufficient allocations have been made to pay for
services it provides. If Allocated Funds are exhausted, Contractor's only remedy is
suspension or termination of its performance under this Agreement and it has no other
remedy in law or in equity against the City and no right to damages of any kind.

CHANGES

At any time during the Agreement Term, the City Purchasing Agent or Director may issue a
Change Order to increase or decrease the scope of services or change plans and
specifications, as he or she may find necessary to accomplish the general purposes of this
Agreement. Contractor shall furnish the services or deliverables in the Change Order in
accordance with the requirements of this Agreement plus any special provisions,
specifications, or special instructions issued to execute the extra work.

The City Purchasing Agent or Director will issue the Change Order in substantially the
following form:

CHANGE ORDER

TO: [Name of Contractor]

FROM: City of Houston, Texas (the "City")

DATE: [Date of Notice]

SUBJECT: Change Order under the Agreement between the City and [Name of
Contractor] countersigned by the City Controller on [Date of
countersignature of the Agreement]

Subject to all terms and conditions of the Agreement, the City requests that Contractor
provide the following:

[Here describe the additions to or changes to the equipment or services and the Change
Order Charges applicable to each.]

Signed:
[Signature of City Purchasing Agent or Director]

The City Purchasing Agent or Director may issue more than one Change Order, subject to
the following limitations:

6.3.1 Council expressly authorizes the City Purchasing Agent or Director to approve a
Change Order of up to $50,000. A Change Order of more than $50,000 over the
approved contract amount must be approved by the City Council.

6.3.2 If a Change Order describes items that Contractor is otherwise required to provide
under this Agreement, the City is not obligated to pay any additional money to
Contractor.

6.3.3 The total of all Change Orders issued under this section may not increase the
Original Agreement amount by more than 25%.

Whenever Contractor receives a Change Order, Contractor shall furnish all material,
equipment, and personnel necessary to perform the work described in the Change Order.
Contractor shall complete the work within the time prescribed. If no time for completion is
prescribed, Contractor shall complete the work within a reasonable time. If the work
described in any Change Order causes an unavoidable delay in any other work Contractor is
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required to perform under this Agreement, Contractor may request a time extension for the
completion of the work. The City Purchasing Agent’s or Director’s decision regarding a time
extension is final.

6.5 A product or service provided under a Change Order is subject to inspection, acceptance, or
rejection in the same manner as the work described in the Original Agreement, and is subject

to the terms and conditions of the Original Agreement as if it had originally been a part of the
Agreement.

6.6  Change Orders are subject to the Allocated Funds provisions of this Agreement.

V. TERM AND TERMINATION

CONTRACT TERM

1.1 This Agreement is effective on the Countersignature Date and expires three (3) years after
the starting date specified in the Notice to Proceed unless sooner terminated according to
the terms of this Agreement.

NOTICE TO PROCEED

2.1 Contractor shall begin performance under this Agreement on the date specified in a Notice to
Proceed from the City Purchasing Agent.

RENEWALS

3.1 Upon expiration of the Initial Term, and so long as the City makes sufficient supplemental
allocations, this Agreement will be automatically renewed for two successive one-year terms
on the same terms and conditions. If the Director/Chief of the City Department elects not to
renew this Agreement, the City Purchasing Agent shall notify Contractor in writing of non-
renewal at least 30 days before the expiration of the then current term.

TIME EXTENSIONS

4.1 If Department requests an extension of time to complete its performance, then the City
Purchasing Agent may, in his or her sole discretion, extend the time so long as the extension
does not exceed 180 days. The extension must be in writing but does not require
amendment of this Agreement. Contractor is not entitled to damages for delay(s) regardiess
of the cause of the delay(s).

TERMINATION FOR CONVENIENCE BY THE CITY

5.1 The City Purchasing Agent or Director may terminate this Agreement at any time by giving
30 days written notice to Contractor. The City’s right to terminate this Agreement for
convenience is cumulative of all rights and remedies, which exist now or in the future.

5.2  On receiving the notice, Contractor shall, unless the notice directs otherwise, immediately
discontinue all services under this Agreement and cancel all existing orders and subcontracts
that are chargeable to this Agreement. As soon as practicable after receiving the termination
notice, Contractor shall submit an invoice showing in detail the services performed under this
Agreement up to the termination date. The City shall then pay the fees to Contractor for
services actually performed, but not already paid for, in the same manner as prescribed in
Section Il unless the fees exceed the allocated funds remaining under this Agreement.
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5.3

TERMINATION OF THIS AGREEMENT AND RECEIPT OF PAYMENT FOR SERVICES
RENDERED ARE CONTRACTOR’S ONLY REMEDIES FOR THE CITY’'S TERMINATION
FOR CONVENIENCE, WHICH DOES NOT CONSTITUTE A DEFAULT OR BREACH OF
THIS AGREEMENT. CONTRACTOR WAIVES ANY CLAIM (OTHER THAN ITS CLAIM
FOR PAYMENT AS SPECIFIED IN THIS SECTION), IT MAY HAVE NOW OR IN THE
FUTURE FOR FINANCIAL LOSSES OR OTHER DAMAGES RESULTING FROM THE
CITY’'S TERMINATION FOR CONVENIENCE.

TERMINATION FOR CAUSE BY CITY

6.1

6.2

6.3

If Contractor defaults under this Agreement, the City Purchasing Agent or Director may either
terminate this Agreement or allow Contractor to cure the default as provided below. The
City’s right to terminate this Agreement for Contractor’s default is cumulative of all rights and
remedies, which exist now or in the future. Default by Contractor occurs if:

6.1.1 Contractor fails to perform any of its duties under this Agreement;
6.1.2 Contractor becomes insolvent;

6.1.3 All or a substantial part of Contractor's assets are assigned for the benefit of its
creditors; or

6.1.4 A receiver or trustee is appointed for Contractor.

If a default occurs, the City Purchasing Agent or Director may, but is not obligated to, deliver
a written notice to Contractor describing the default and the termination date. The City
Purchasing Agent or Director, at his or her sole option, may extend the termination date to a
later date. If the City Purchasing Agent or Director allows Contractor to cure the default and
Contractor does so to the City Purchasing Agent's or Director’s satisfaction before the
termination date, then the termination is ineffective. If Contractor does not cure the default
before the termination date, then the City Purchasing Agent or Director may terminate this
Agreement on the termination date, at no further obligation of the City.

To effect final termination, the City Purchasing Agent or Director must notify Contractor in
writing.  After receiving the notice, Contractor shall, unless the notice directs otherwise,
immediately discontinue all services under this Agreement, and promptly cancel all orders or
subcontracts chargeable to this Agreement.

TERMINATION FOR CAUSE BY CONTRACTOR

71

7.2

Contractor may terminate its performance under this Agreement only if the City defaults and
fails to cure the default after receiving written notice of it. Default by the City occurs if the
City fails to perform one or more of its material duties under this Agreement. If a default
occurs and Contractor wishes to terminate the Agreement, then Contractor must deliver a
written notice to the Director describing the default and the proposed termination date.

The date must be at least 30 days after the Director receives notice. Contractor, at its sole
option, may extend the proposed termination date to a later date. If the City cures the default
before the proposed termination date, then the proposed termination is ineffective. If the City
does not cure the default before the proposed termination date, then Contractor may
terminate its performance under this Agreement on the termination date.

REMOVAL OF CONTRACTOR OWNED EQUIPMENT AND MATERIALS

8.1

Upon expiration, or termination of this Agreement, Contractor is permitted ten (10) days
within which to remove contractor-owned material and equipment from the City’s premises.
The City shall make such material and equipment readily available to Contractor. The time
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period may be extended upon approval by the Director. The City reserves the right to deny
any extension of time.

VI. MISCELLANEOUS

INDEPENDENT CONTRACTOR

1.1

Contractor shall perform its obligations under this Agreement as an independent Contractor
and not as an employee of the City.

FORCE MAJEURE

2.1

2.2

2.3

2.4

Timely performance by both parties is essential to this Agreement. However, neither party is
liable for delays or other failures to perform its obligations under this Agreement to the extent
the delay or failure is caused by Force Majeure. Force Majeure means fires, floods,
explosions, and other acts of God, war, terrorist acts, riots, court orders, and the acts of
superior governmental or military authority.

This relief is not applicable unless the affected party does the following:
2.2.1 uses due diligence to remove the Force Majeure as quickly as possible, and

2.2.2 provides the other party with prompt written notice of the cause and its anticipated
effect.

The City may perform contract functions itself or contract them out during periods of Force
Majeure. Such performance does not constitute a default or breach of this Agreement by the

City.

If the Force Majeure continues for more than 30 days, the City Purchasing Agent or Director
may terminate this Agreement by giving 30 days written notice to Contractor. This
termination is not a default or breach of this Agreement. CONTRACTOR WAIVES ANY
CLAIM IT MAY HAVE FOR FINANCIAL LOSSES OR OTHER DAMAGES RESULTING
FROM THE TERMINATION EXCEPT FOR AMOUNTS DUE UNDER THE AGREEMENT AT
THE TIME OF THE TERMINATION.

SEVERABILITY

3.1

If any part of this Agreement is for any reason found to be unenforceable, all other parts
remain enforceable unless the result materially prejudices either party.

ENTIRE AGREEMENT

4.1

This Agreement merges the prior negotiations and understandings of the Parties and
embodies the entire agreement of the Parties. No other agreements, assurances,
conditions, covenants (express or implied), or other terms of any kind exist between the
Parties regarding this Agreement.

WRITTEN AMENDMENT

51

Unless otherwise specified elsewhere in this Agreement, this Agreement may be amended
only by written instrument executed on behalf of the City (by authority of an ordinance duly
adopted by the City Council) and Contractor. The Director is only authorized to perform the
functions specifically delegated to him or her in this Agreement.
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APPLICABLE LAWS

6.1

6.2

This Agreement is subject to the laws of the State of Texas, the City Charter and
Ordinances, the laws of the federal government of the United States, and all rules and
regulations of any regulatory body or officer having jurisdiction.

Venue for any litigation relating to this Agreement is Harris County, Texas.

NOTICES

7.1

All notices to either party to the Agreement must be in writing and must be delivered by hand,
facsimile, United States registered or certified mail, return receipt requested, United States
Express Mail, Federal Express, Airborne Express, UPS or any other national overnight
express delivery service. The notice must be addressed to the party to whom the notice is
given at its address set out in Section | of this Agreement or other address the receiving party
has designated previously by proper notice to the sending party. Postage or delivery
charges must be paid by the party giving the notice.

NON-WAIVER

8.1

8.2

If either party fails to require the other to perform a term of this Agreement, that failure does
not prevent the party from later enforcing that term and all other terms. If either party waives
the other’s breach of a term, that waiver does not waive a later breach of this Agreement.

An approval by the Director, or by any other employee or agent of the City, of any part of
Contractor's performance does not waive compliance with this Agreement or establish a
standard of performance other than that required by this Agreement and by law. The
Director is not authorized to vary the terms of this Agreement.

INSPECTIONS AND AUDITS

9.1

City representatives may perform, or have performed, (1) audits of Contractor's books and
records, and (2) inspections of all places where work is undertaken in connection with this
Agreement. Contractor shall keep its books and records available for this purpose for at
least 4 years after this Agreement terminates. This provision does not affect the applicable
statute of limitations.

ENFORCEMENT

10.1

11.1

The City Attorney or his or her designee may enforce all legal rights and obligations under
this Agreement without further authorization. Contractor shall provide to the City Attorney all
documents and records that the City Attorney requests to assist in determining Contractor’s
compliance with this Agreement, with the exception of those documents made confidential by
federal or State law or regulation.

AMBIGUITIES

If any term of this Agreement is ambiguous, it shall not be construed for or against any party
on the basis that the party did or did not write it.
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SURVIVAL

12.1 Contractor shall remain obligated to the City under all clauses of this Agreement that
expressly or by their nature extend beyond the expiration or termination of this Agreement,
including but not limited to, the indemnity provisions.

PARTIES IN INTEREST

13.1  This Agreement does not bestow any rights upon any third party, but binds and benefits the
City and Contractor only.

SUCCESSORS AND ASSIGNS

14.1 This Agreement binds and benefits the Parties and their legal successors and permitted
assigns; however, this provision does not alter the restrictions on assignment and disposal of
assets set out in the following paragraph. This Agreement does not create any personal
liability on the part of any officer or agent of the City.

BUSINESS STRUCTURE AND ASSIGNMENTS

15.1 Contractor shall not assign this Agreement at law or otherwise or dispose of all or
substantially all of its assets without the City Purchasing Agent's or Director’s prior written
consent. Nothing in this clause, however, prevents the assignment of accounts receivable or
the creation of a security interest under Section 9.406(c) of the Texas Business & Commerce
Code. In the case of such an assignment, Contractor shall immediately furnish the City with
proof of the assignment and the name, telephone number, and address of the Assignee and
a clear identification of the fees to be paid to the Assignee.

15.2  Contractor shall not delegate any portion of its performance under this Agreement without
the City Purchasing Agent’s or Director’s prior written consent.

REMEDIES CUMULATIVE

16.1 Unless otherwise specified elsewhere in this Agreement, the rights and remedies contained
in this Agreement are not exclusive, but are cumulative of all rights and remedies which exist
now or in the future. Neither party may terminate its duties under this Agreement except in
accordance with its provisions.

CONTRACTOR DEBT

17.1  If Contractor, at any time during the term of this Agreement, incurs a debt, as the word is
defined in Section 15-122 of the Houston City Code of Ordinances, it shall immediately notify
the City Controller in writing. If the City Controller becomes aware that Contractor has
incurred a debt, she shall immediately notify Contractor in writing. If Contractor does not pay
the debt within 30 days of either such notification, the City Controller may deduct funds in an
amount equal to the debt from any payments owed to Contractor under this Agreement, and
Contractor waives any recourse therefore.
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EXHIBIT A
[DEFINITIONS]

As used in this Agreement, the following terms have the meanings set out below:

"Agreement" means this contract between the Parties, including all exhibits, change orders, and any written
amendments authorized by City Council and Contractor.

"City" is defined in the preamble of this Agreement and includes its successors and assigns.

“City Purchasing Agent” is defined as the person or duly authorized successor, authorized in writing to act
for the City. The term includes, except as otherwise provided in this Contract, the authorized representative
of the City Purchasing Agent acting within the limits of delegated authority.

“Contract Award Notice” means the official notification substantiated by the Notice to Proceed issued by the
City Purchasing Agent to the Contractor.

“Contract Charges” means charges that accrue during a given month as defined in Article Ill.
“Contract Term” is defined in Article 1V.

"Contractor" is defined in the preamble of this Agreement and includes its successors and assigns.
"Countersignature Date" means the date this Agreement is countersigned by the City Controller.

“Director" mean the Directors/Chiefs of each of the Departments or the City Purchasing Agent for the City,
or the person he or she designates.

“Effective Date” is defined as date contract is countersigned by the City Controller.
“Governing Body” means the Mayor and City Council of the City of Houston.
“Hazardous Materials” is defined in Article Il (Environmental Laws).

“Notice to Proceed” means a written communication from the City Purchasing Agent to Contractor
instructing Contractor to begin performance.

“Parties” mean all the entities set out in the Preamble who are bound by this Agreement.
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EXHIBIT B
SCOPE OF SERVICES

(To be inserted by the City at the time of contract execution)
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EXHIBIT BB
LOCATION LIST

(To be inserted by the City at the time of contract execution)
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EXHIBIT C
[EQUAL EMPLOYMENT OPPORTUNITY]

1. The contractor, subcontractor, vendor, supplier, or lessee will not discriminate against any employee or
applicant for employment because of race, religion, color, sex, national origin, or age. The contractor, subcontractor, vendor,
supplier, or lessee will take affirmative action to ensure that applicants are employed and that employees are treated during
employment without regard to their race, religion, color, sex, national origin, or age. Such action will include, but not be
limited to, the following: employment; upgrading; demotion or transfer; recruitment advertising; layoff or termination; rates of
pay or other forms of compensation and selection for training, including apprenticeship. The contractor, subcontractor,
vendor, supplier or lessee agrees to post in conspicuous places available to employees, and applicants for employment,
notices to be provided by the City setting forth the provisions of this Equal Employment Opportunity Clause.

2. The contractor, subcontractor, vendor, supplier, or lessee states that all qualified applicants will receive
consideration for employment without regard to race, religion, color, sex, national origin or age.

3. The contractor, subcontractor, vendor, supplier, or lessee will send to each labor union or representatives of
workers with which it has a collective bargaining agreement or other contract or understanding, a notice to be provided by the
agency contracting officer advising the said labor union or worker's representative of the contractor's and subcontractor's
commitments under Section 202 of Executive Order No. 11246, and shall post copies of the notice in conspicuous places
available to employees and applicants for employment.

4. The contractor, subcontractor, vendor, supplier, or lessee will comply with all provisions of Executive Order
No. 11246 and the rules, regulations, and relevant orders of the Secretary of Labor or other Federal Agency responsible for
enforcement of the equal employment opportunity and affirmative action provisions applicable and will likewise furnish all
information and reports required by the Mayor and/or Contractor Compliance Officer(s) for purposes of investigation to
ascertain and effect compliance with this program.

5. The contractor, subcontractor, vendor, supplier, or lessee will furnish all information and reports required by
Executive Order No. 11246, and by the rules, regulations, and orders of the Secretary of Labor, or pursuant thereto, and will
permit access to all books, records, and accounts by the appropriate City and Federal Officials for purposes of investigations
to ascertain compliance with such rules, regulations, and orders. Compliance reports filed at such times as directed shall
contain information as to the employment practice policies, program, and work force statistics of the contractor,
subcontractor, vendor, supplier, or lessee.

6. in the event of the contractor's, subcontractor's, vendor's, supplier's, or lessee's non-compliance with the
non-discrimination clause of this contract or with any of such rules, regulations, or orders, this contract may be canceled,
terminated, or suspended in whole or in part, and the contractor, subcontractor, vendor, supplier, or lessee may be declared
ineligible for further City contracts in accordance with procedures provided in Executive Order No. 11246, and such other
sanctions may be imposed and remedies invoked as provided in the said Executive Order, or by rule, regulation, or order of
the Secretary of Labor, or as may otherwise be provided by law.

7. The contractor shall include the provisions of paragraphs 1-8 of this Equal Employment Opportunity Clause
in every subcontract or purchase order unless exempted by rules, regulations, or orders of the Secretary of Labor issued
pursuant to Section 204 of Executive Order No. 11246 of September 24, 1965, so that such provisions will be binding upon
each subcontractor or vendor. The contractor will take such action with respect to any subcontractor or purchase order as
the contracting agency may direct as a means of enforcing such provisions including sanctions for noncompliance; provided,
however, that in the event the contractor becomes involved in, or is threatened with litigation with a subcontractor or vendor
as a result of such direction by the contracting agency, the contractor may request the United States to enter into such
litigation to protect the interests of the United States.

8. The contractor shall file and shall cause his or her subcontractors, if any, to file compliance reports with the
City in the form and to the extent as may be prescribed by the Mayor. Compliance reports filed at such times as directed
shall contain information as to the practices, policies, programs, and employment policies and employment statistics of the
contractor and each subcontractor.
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EXHIBIT D
[M/WBE SUBCONTRACT TERMS]

(To be inserted by the City at the time of contract execution)
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EXHIBIT E
[DRUG POLICY COMPLIANCE AGREEMENT]

(To be inserted by the City at the time of contract execution)

Page 69 of 73



EXHIBIT F
[CONTRACTOR’S CERTIFICATION OF NO SAFETY IMPACT POSITIONS
IN PERFORMANCE OF A CITY CONTRACT]

(Name - Print/Type) (Title)

as an owner or officer of (Contractor)
have authority to bind the Contractor with respect to its bid, and | hereby certify that Contractor has no
employee safety impact positions as defined in §5.18 of Executive Order No. 1-31 that will be involved in
performing this City Contract. Contractor agrees and covenants that it shall immediately notify the City’s
Director of Personnel if any safety impact positions are established to provide services in performing this
City Contract.

Date Contractor Name

Signature

Title

CONTRACTOR’S CERTIFICATION OF NON-APPLICATION OF
CITY OF HOUSTON DRUG DETECTION AND DETERRENCE PROCEDURES
FOR CONTRACTORS

(Name - Print/Type)

as an owner or officer of (Contractor)
have authority to bind the Contractor with respect to its bid, and | hereby certify that Contractor has fewer
than fifteen (15) employees during any 20-week period during a calendar year and also certify that
Contractor has no employee safety impact positions as defined in §5.18 of Executive Order No. 1-31 that
will be involved in performing this City Contract. Safety impact position means a Contractor's employment
position involving job duties that if performed with inattentiveness, errors in judgment, or diminished
coordination, dexterity, or composure may result in mistakes that could present a real and/or imminent
threat to the personal health or safety of the employee, co-workers, and/or the public.

Date Contractor Name

Signature

Title
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EXHIBIT G
[DRUG POLICY COMPLIANCE DECLARATION]

(To be inserted by the City at the time of contract execution)
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EXHIBIT H
[FEES AND COSTS]

(To be inserted by the City at the time of contract execution)
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EXHIBITI
[PAY OR PLAY]

(To be inserted by the City at the time of contract execution)
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